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REQUEST FOR QUOTATION NOTICE 
 

DEPARTMENT OF EDUCATION 
EASTERN CAPE PROVINCE 

 

Bidders are hereby invited by DoE for the following contract, relating to the Provision of 
Generators to EcDoE facilities. 
   

EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION  
 
RFQ NO:  2022/07/699 
[CIDB Grade: 4GB Category or Higher]  

 
Principal Agent 
Mr Q Msiwa 
Tel:  040 608 4707 
 
Project Leader (DoE) 

Mr Q Msiwa 
Tel:  040 608 4707 
 
 
Request for Quotation documents will be available as from 11h00 on 15 September 2023 at the 
offices of the Department of Education, Steve Tshwete Complex, Zone 6, Zwelitsha or 
Website https://eceducation.gov.za/.  
 
Completed Request for Quotation documents in a sealed envelope endorsed with the project 
name, request for quotation number and description must be deposited in the Tender Box, 
Department of Education, Steve Tshwete Complex, Zone 6, Zwelitsha, not later than 11h00 
on 22 September 2023 when request for quotations will not be opened in public. The 
performance of the Contractor will be evaluated on a monthly basis and the overall performance 
report will be issued at the end of the project.  
 
 
Site Briefing Meeting to be confirmed 
 
 

Bidders shall take note of the following Bid conditions – 

 
 Single Volume to be submitted 
 Priced BoQ to be submitted 
 Bidders are required to have a CIDB contractor grading designation 4GB or higher 
 JV Agreements with installers and CIDB graded contractors would be acceptable.  
 An approved surety will be required 
 Penalties for late completion will be enforced 
 Late request for quotations will not be accepted 
 Letter of Good Standing from the Compensation Fund or FEMA to be submitted with 

request for quotation 
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 Failure to complete all supplementary information and the RETURNABLE SCHEDULES could
result in the request for quotation being eliminated

 CIPRO/CIPC Certificate to be submitted with tender
 Adjudication criteria are as follows:

 80 Points for Price
 20 Points for Specific Goals

Bids with a threshold value up to R50 000 000,00 shall be evaluated on 80/20 

principle. Preference points shall be allocated as per below table: 

1. CLAIMING OF PREFERENCE POINTS

1.1. Preference points allocated Historically Disadvantaged individuals may be claimed 

by Persons who had no franchise in national elections prior to 1983 and 1993. 

1.2. Preference points allocated for women may be claimed if there is sufficient evidence 

that such woman has ownership of 51% or more of the enterprise shareholding. 

1.3. Preference points allocated for persons with disabilities may only be claimed if there 

is sufficient evidence that such person has ownership of 51% or more of the enterprise 

shareholding. 

1.4. Preference points allocated for promotion of youth may only be claimed if there is 

sufficient evidence that such youth has ownership of 51% or more of the enterprise 

shareholding. 

1.5. Preference points for Locality may be allocated for promotion of enterprises located 

within the Eastern Cape Province may be claimed by submission of proof that the 

enterprise is located within the borders of Eastern Cape Province. This includes an 

Preferential goals Historically 

Disadvantaged individuals 

Allocation of Points 

Women participation 5 

Persons with disabilities 2 

Promotion of Youth 5 

Specific goals 

Enterprises located in the Eastern 
Cape Province 

6 

Promotion of Military Veterans 2 
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enterprise whose head office may be situated in another province but has a fully-

fledged branch within Eastern Cape Province. Enterprises located outside the borders 

of the Eastern Cape Province and who only appoints agents and or commission 

warehouses in this municipal area are expressly excluded from claiming points for this 

goal. 

1.6. Preference points may be allocated to other RDP goals as follows: 

(a) Promotion of south African owned enterprises

(b) Promotion of export-oriented production to create jobs

(c) Creation of new jobs or intensification of labour absorption

(d) Promotion of enterprises located in the rural areas

(e) Promotion of enterprises located in specific municipal area for work to be done or

service to be rendered in that municipal area.

 Tender validity period is 120 (one hundred and twenty) calendar days.
 Tender Forms (Form C1.1: Form of offer and acceptance) that are incomplete or incorrectly

completed will result in elimination of that tender
 An original valid SARS Tax Clearance Certificate/Pin must be submitted with the tender, in

order to be considered.  Failure for submission of Tax Clearance Certificate will result in
elimination of tender.  In the case of a JV, each partner must present an original SARS Tax
Clearance Certificate.

 Form T2.2r (Compulsory Enterprise Questionnaire) must be completed by all or the tender
will be eliminated.

 In case of a joint venture a two compulsory enterprise questionnaire must be submitted.

Telegraphic, telexed or faxed tenders will not be considered.  The ECDoE does not bind itself to 
accepting the lowest tenderer.  Tender price offered should not pose a commercial risk to the 
completion of the project. 

The BEE may or may not interview the bidder should it deem it necessary. 

Procurement Contact Official Infrastructure Contact Official 

Mr P Nxozana Mr Q Msiwa 

Tel: Tel: 040 608 4707  
Pakamile.Nxozana@ecdoe.gov.za  Qiqile.Msiwa@ecdoe.gov.za 

mailto:Pakamile.Nxozana@ecdoe.gov.za
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PART A 
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

RFQ NO.: 2022/07/699 CLOSING DATE: 22 September 2023 CLOSING TIME: 11h00 

DESCRIPTION EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL COMPLETION 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

RECEPTION AREA OF THE DEPARTMENT OF EDUCATION, 

STEVE VUKILE TSHWETE EDUCATION COMPLEX, ZONE 6, 

ZWELITSHA 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Mr P Nxozana CONTACT PERSON Mr Q Msiwa 

TELEPHONE 
NUMBER TELEPHONE NUMBER 040 608 4707 

FACSIMILE NUMBER FACSIMILE NUMBER 

E-MAIL ADDRESS Pakamile.Nxozana@ecdoe.gov.za E-MAIL ADDRESS qiqile.msiwa@edu.ecprov.gov.za 

SUPPLIER INFORMATION 

NAME OF BIDDER 

POSTAL ADDRESS 

STREET ADDRESS 

TELEPHONE 
NUMBER CODE NUMBER 

CELLPHONE 
NUMBER 

FACSIMILE NUMBER CODE NUMBER 

E-MAIL ADDRESS

VAT REGISTRATION 
NUMBER 

SUPPLIER 
COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: OR 

CENTRAL 
SUPPLIER 
DATABASE No: MAAA 

B-BBEE STATUS
LEVEL
VERIFICATION
CERTIFICATE

TICK APPLICABLE BOX] 

 Yes   NO 

B-BBEE STATUS LEVEL
SWORN AFFIDAVIT

[TICK APPLICABLE BOX] 

 Yes   No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes  No 

[IF YES ENCLOSE PROOF] 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes No 

[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

mailto:Pakamile.Nxozana@ecdoe.gov.za
mailto:qiqile.msiwa@edu.ecprov.gov.za/
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 
FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:       …………………………………………... 

http://www.sars.gov.za/
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T1.2:  REQUEST FOR QUOTATION DATA 
 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION  

Request for 
Quotation No: 

 
2022/07/699 

Advertising date: 15 September 2023 Closing date: 22 September 2023 

Closing time: 11h00 Validity period 120 Days 

 

Clause 
number 

 

 The conditions of Request for Quotation applicable to this contract are the Standard Conditions of 
Tender as contained in Annexure C of the CIDB Standard for Uniformity in Construction Procurement 
(August 2019) as published in Government Gazette No. 42622, Department of Public Works Notice 
423. 
 
The Standard Conditions of Bid make several references to the Bid Data for details that apply 
specifically to this Bid. The Bid Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of Bid. 
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Bid to 
which it mainly applies. 
 

C.1.2 The employer is the Eastern Cape Province Department of Education  
 

C.1.3.1 The Request for Quotation documents issued by the employer comprise: 
 
THE REQUEST FOR QUOTATION (SINGLE VOLUME) 
Part 1: Bidding Procedure 
T1.1 Request for Quotation Notice and Invitation to Bid (SBD1) 
T1.2 Request for Quotation Data  
 
Part 2:  Agreement and Contract Data 
C1.1 Form of Offer and Acceptance 
C1.1a Final Summary of Bills of Quantities (C2.2) 
C1.1b Standard Conditions of Tender 
C1.2 Contract Data  
C1.3 Form of Guarantee 
 
Part 3:  Returnable Schedules/Documents 
T2.1 List of Returnable Documents 
T2.2 Returnable Documents: 
  

SBD4 Declaration of interest Mandatory Requirement 

SBD6.1 
Preference points claim form in terms of Preferential 
Procurement Regulations 2022 

Mandatory Requirement 

SBD6.2 Local production and content Mandatory Requirement 

T2.2.1 Certificate of authority for signatory Mandatory Requirement 

T2.2.2 Certificate of authority for joint ventures Mandatory Requirement 

T2.2.5 Record of addenda to Request for Quotation documents Additional documents 

T2.2.6 Capacity of Bidder Additional documents 

T2.2.7 Relevant project experience  -  completed projects Additional documents 

T2.2.8 Relevant project experience  -  current projects Additional documents 

T2.2.9 Schedule of plant & equipment Additional documents 
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T2.2.10 Compulsory enterprise questionnaire Mandatory Requirement 

T2.2.11 CIDB grading certificate Mandatory Requirement 

T2.2.12 
Other certificates (certified copies to be inserted by Bidder), 
etc 

Mandatory Requirement 

 

 Certified copy of CIPC company registration 
certificate 

 Certified copies of ID’s of shareholders, members, 
partners or sole owner 

 Letter of Good Standing from Bank where Bidder’s 
primary transaction account is  

 Letter of Good Standing from Compensation Fund 
or a licensed insurer as contemplated in the 
Compensation for Occupational Injuries and 
Diseases Act 1993 

 CSD Registration Summary Report dated not more 
than thirty (30) days prior to the Request for 
Quotation closing date. 

 Original valid SARS tax clearance certificate and 
pin 

 

Mandatory Requirement 

T2.2.13 Completed project reference forms Additional documents 

  Priced BoQ Mandatory Requirement 

   

   

   

   

 
THE CONTRACT  
Part 4: Scope of Work   
C3.1    Scope of work 
C3.2    Health and Safety Specification 
C3.4    Contractors Reports 
Part 5: Pricing data 
C2.1     Pricing instructions 
C2.2     Preliminaries / Bill of Quantities / Final Summary 
Part 6: Site information 
C4        Site information 
C5        Drawings 
 

C.1.4 The employer’s agent is:  

Name: Q Msiwa (Eastern Cape Province Department of Education) 

Capacity: Principal Agent 

Address: Steve Tshwete Building  

Tel: (040) 608 4707 

Fax:  

E-mail: qiqile.msiwa@ecdoe.gov.za 

C.2.1 
Only those Bidders who satisfy the following eligibility criteria should submit Request for Quotations: 

1. Submit an offer only if the Bidder satisfies the criteria stated in the Request for Quotation data and 
the Bidder, or any of his principals, is not under any restriction to do business with the employer. 

2. The Bidder is registered with the CIDB, in a 4GB or higher class of construction work. 

3. The Bidder is registered on the National Treasury Central Supplier Data Base 
(https://secure.csd.gov.za)  

4. The Bidder accepts that documents that have correction fluid on them will be deemed non-
responsive and the documents must remain intact. 

https://secure.csd.gov.za/


 

12 

 

5. Bidders adhere to the pre-qualification criteria stated in the Request for Quotation document, if any. 

C.2.1 Joint ventures are eligible to submit Bids provided that: 
1. Every member of the joint venture must be registered with the CIDB in the General Building 

(GB) class of work. 
2. The combined contractor grading designation of the members calculated in accordance with 

the Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with the sum bid for a 4GB or Higher class of 
construction work. 

3. The members/parties have signed a joint venture agreement. 
 

C.2.7 The arrangements for the compulsory clarification meeting, if any, are as stated in the Request for 
Quotation Notice (T1.1). 
 
A Request for Quotation will not be considered if the Bidder or their representative has not attended 
the compulsory briefing session. 

Bidders must sign the attendance register in the name of the bidding entity.  

Addenda will be issued to and Request for Quotations will be received only from those bidding entities 
appearing on the attendance register. 
 
Request for Quotation documents will not be issued at the clarification meeting. 
 

C.2.8 Request clarification at least 3 calander days before the closing time. 

C2.11 All documents must be completed and signed in black permanent ink. No correction fluid must be used 

in the document.  Incomplete bid responses may be disqualified or evaluated solely on the information 

contained in the bid.  The ECDoE may disregard any content in the Request for Quotation that is illegible 

and will be under no obligation whatsoever to seek clarification from the bidder. 

 

C.2.12 If a Bidder wishes to submit an alternative Request for Quotation offer, the only criteria permitted for 
such alternative Request for Quotation offer is that it demonstrably satisfies the employer’s standards 
and requirements, the details of which may be obtained from the Employer’s Agent.  
 
Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative Request for Quotation offer to 
enable the employer to evaluate the efficacy of the alternative and its principal elements, to take a view 
on the degree to which the alternative complies with the employer’s standards and requirements and to 
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical 
sequence and must clearly reflect all design assumptions.  Pricing Data must reflect all assumptions in 
the development of the pricing proposal.  
 
Acceptance of an alternative Request for Quotation offer will mean acceptance in principle of the offer. 
It will be an obligation of the contract for the Bidder, in the event that the alternative is accepted, to 
accept full responsibility and liability that the alternative offer complies in all respects with the employer’s 
standards and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount bid for the alternative 
offer to cover the employer’s costs of confirming the acceptability of the detailed design before it is 
constructed. 
 
Alternative Bid offer permitted:                                           Yes     No  
 

C.2.13 
C.2.15 
 

The employer’s address for delivery of Request for Quotation offers and identification details to be 
shown on each Request for Quotation offer package are as per Request for Quotation Notice (T1.1) 
and Invitation to Bid (SBD 1) 
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C.2.13.5 Request for Quotation offers shall be submitted as originals only. 

C.2.13.6 
 

A two-envelope system is not required. 

C.2.13.9 Telephonic, telegraphic, telex, facsimile, emailed, electronic copy or late offers will not be accepted. 

C.2.15 The closing time for submission of Request for Quotation offers is as per the Request for Quotation 
Notice (T1.1) and the Invitation to Bid (SBD 1). 
 

C.2.16 The Request for Quotation offer validity period is as per the Request for Quotation Notice (T1.1) and 
the Invitation to Bid (SBD 1). 
 

C.2.17 Provide clarification of the Request for Quotation offer in response to do so from the employer during 
the evaluation of Request for Quotation offers. This may include providing a breakdown of rates or 
prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or both). 
No change in the competitive position of Bidders or substance of the Request for Quotation offer is 
sought, offered, or permitted. 
 

C.2.22 Not a requirement 
 

C.2.23 Refer to Parts 1, 2 & 3 for certificates and other documents to be submitted with the Request for 
Quotation. 

C.3.4 The time and location for opening of the Request for Quotation offers are as per the Request for 
Quotation Notice (T1.1). 

C.3.11 
Financial Offer and Preference will be evaluated as follows: 

The 80/20 preference point system will be applicable with 80 points allocated to Price and 20 points 
towards Specific Goals status level of contribution. 

The score for price is calculated using the following formula: 

 






 


min

min
180

P

PPt
Ps  

Where: 
 Ps = Points scored for price of bid under consideration; 

 Pt = Price of bid under consideration and 

 Pmin    = Price of lowest acceptable bid. 
 
 
 

A trust, consortium or joint venture will qualify for points for their Specific Goals.  

C.3.11  

C.3.13 
Request for Quotation offers will only be accepted if: 

1. The Bidder or any of its directors/shareholders is not listed on the Register of Tender Defaulters in 
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the public sector; 

2. The Bidder has not: 

a. Abused the Employer’s Supply Chain Management System; or 
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b. Failed to perform on any previous contract and has been given a written notice to this effect; 

3. The Bidder has completed the compulsory declarations and there are no conflicts of interest, which 
may impact on the Bidder’s ability to perform the contract in the best interests of the employer or 
potentially compromise the Request for Quotation process; 

4. The Bidder has registered on the Centralized Supplier Database (CSD) prior to submitting Request 
for Quotations (open Request for Quotations). Any prospective Bidder found to have tax matters not 
in order with SARS during the evaluation process will be eliminated and not be considered further; 

5. The Bidder is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation; 

The Bidder is in good standing with the Compensation Fund. 

C.3.17 The number of paper copies of the signed contract to be provided by the employer is 1 (one) copy of 
the signed contract to the successful Bidder. 

 



 

15 

 

 
 
 
 

Part 2:   AGREEMENT AND CONTRACT DATA
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C1.1:  FORM OF OFFER AND ACCEPTANCE 
 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 

 
2022/07/699 

 
 

OFFER 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL COMPLETION 
 
The Bidder, identified in the offer signature block, has examined the documents listed in the Request for Quotation 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of Request for Quotation. 
 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the Bidder offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to 
be determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 

………………………………………..………………………………………………………………………………………… 

 

……………………………………………………………………..……………………………………….Rand (in words); 

 

R …………………………………………………………………….(in figures) 

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the Bidder before the end of the period of validity stated in the Request 
for Quotation data, whereupon the Bidder becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 

 
Signature(s)   ……….…………………………………  …………………………………………………... 

 

Name(s)         ………………………………………….  …………………………………………………... 

 

Capacity      …………………………………………. ………………………………………………...... 

 
for the 
Bidder      ………………………………………………………………………………………………………………… 

          
………………………………………………………………………………………………………..………..      
(Name and address of organization) 

 
Name and  
signature of  
witness   ………………………………………..………………………...  Date  …………………………. 
 

 

 



 

18 
 

ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the Bidder’s offer.  
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions 
of contract identified in the contract data. Acceptance of the Bidder’s offer shall form an agreement between the 
employer and the Bidder upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 
 
The terms of the contract, are contained in: 

 

Part C1 Agreements and contract data, (which includes this agreement)  

 

Part C2 Pricing data 

 

Part C3 Scope of work.  

 

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by 

reference into the above listed Parts. 

 
Deviations from and amendments to the documents listed in the Request for Quotation data and any addenda 
thereto as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the Bidder 
and the employer during this process of offer and acceptance, are contained in the schedule of deviations attached 
to and forming part of this form of offer and acceptance. No amendments to or deviations from said documents are 
valid unless contained in this schedule. 
 
The Bidder shall within 2 (two) weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder receives 
one fully completed original copy of this document, including the schedule of deviations (if any).  Unless the 
Bidder (now contractor) within 5 (five) working days of the date of such receipt notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 

 
Signature(s)   ……….…………………………………  ………………………………………………...… 

 

Name(s)         ………………………………………….  …………………………………………………... 

 

Capacity      …………………………………………. ..……………………………………………........ 

 
for the 
Employer     .……………………………………………………………………………………………………………. 
 

..……………………………………………………………………………………………………………  
(Name and address of organization) 

 
Name and 
signature of  
witness  …. ……………………...………………………………………..…  Date  …………………………. 
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Schedule of Deviations 
 

 
Notes:  

1. The extent of deviations from the Request for Quotation documents issued by the employer before the Request for 
Quotation closing date is limited to those permitted in terms of the conditions of Request for Quotation.  

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in such letter, which 
constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and 
acceptance, the outcome of such agreement shall be recorded here.  

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the 
Request for Quotation documents and which it is agreed by the Parties becomes an obligation of the contract shall also 
be recorded here.  

4. Any change or addition to the Request for Quotation documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the Contract. 

 
 

1.  Subject ______________________________________________________________________ 

 Details  ______________________________________________________________________ 

 

2. Subject  ______________________________________________________________________ 

 Details ______________________________________________________________________ 

 

3.  Subject  ______________________________________________________________________ 

 Details ______________________________________________________________________ 

 

4.  Subject ______________________________________________________________________ 

 Details  ______________________________________________________________________ 

By the duly authorised representatives signing this agreement, the employer and the Bidder agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Request 
for Quotation data and addenda thereto as listed in the Request for Quotation schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the Bidder and the employer during this process of offer 
and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Request for Quotation/ quotation documents and the receipt by the Bidder of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from this 
agreement. 

      
 



 

 

 

 
 
 
 

C1.1a  Final Summary of Bills of Quantities 
  



Matshona JSS Comletion

FINAL SUMMARYSection 
No.

Page

 1 35PRELIMINARIES

 2 60REPAIRS TO EXISTING BUILDINGS

 3 96NEW BUILDINGS

 4 115EXTERNAL WORKS

 5 119PROVISIONAL SUMS

ADD: CONTINGENCIES

Allow the Amount of R300 000.00 (Three Hundred Thousand Rands) for 
contingencies, to be used by the Architect in terms of Clause 17 of the 
Principal Building Agreement.

00300 000

ADD VAT @  15%: 

Carried to Tender R

SubTotal excluding Value Added Tax

FINAL SUMMARY

120



 

 

 

 
 
 
 

C1.1b Standard Conditions of Tender 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CIDB Standard Conditions of Tender (August 2019 Edition) 

(As contained in Annexure C of the CIDB Standard for Uniformity in Engineering and Construction Works Contracts 

in Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019) 

C.1 General 

C.1.1 Actions 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In 

their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3, 

timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 

obligations and not engage in anticompetitive practices. 

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall 

avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict 

of interest, indicating the nature of such conflict. Bidders shall declare any potential conflict of interest in 

their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of 

interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 

relating to the procurement process or as soon as they become aware of such conflict and abstain from 

any decisions where such conflict exists or recuse themselves from the procurement process, as 

appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in 

some circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in 

the ability of that person to act properly in his or her position even if no improper acts result.  

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family interests

in the tender or outcome of the procurement process and any personal bias, inclination, obligation, allegiance or loyalty

which would in any way affect any decisions taken.

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and 

the capacity to proceed with the contract. 

C.1.2 Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

C.1.3 Interpretation 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 

returnable documents are deemed to be part of these conditions of tender. 

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation 

purposes, shall form part of any contract arising from the invitation to tender. 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it

difficult to fulfill his or her duties impartially;

ii) an individual or tenderer is in a position to exploit a professional or official capacity in some

way for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the tenderer who

employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all unconditional

discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to

influence the action of the employer or his staff or agents in the tender process;

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender

process or the award of a contract arising from a tender offer to the detriment of the employer,

including collusive practices intended to establish prices at artificial levels;



 

 

 

C.1.4 Communication and employer’s agent 

 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a 

form that can be readily read, copied and recorded. Communications shall be in the English language. The employer 

shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact 

details of the employer’s agent are stated in the tender data. 

 
C.1.5 Cancellation and Re-Invitation of Tenders 

 
C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if: 

a) due to changed circumstances, there is no longer a need for the engineering and construction 

works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

 
C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original 

tender invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the 

second time. 

 
C.1.6 Procurement procedures 

 
C.1.6.1 General 

 
Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who in 

terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as 

relevant, based on the tender submissions that are received at the closing time for tenders. 

 
C.1.6.2 Competitive negotiation procedure 

 
C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, Bidders shall 

submit tender offers in response to the proposed contract in the first round of submissions. 

Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the Bidders 

who make a submission. The requirements of C.8 relating to the material deviations or qualifications 

which affect the competitive position of Bidders shall not apply. 

 
C.1.6.2.2 All responsive Bidders or at least a minimum of not less than three responsive Bidders that are highest 

ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into 

competitive negotiations based on the principle of equal treatment, keeping confidential the proposed 

solutions and associated information. Notwithstanding the provisions of C.2.17, the employer may 

request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive 

position provided that such clarification, specification, fine-tuning or additional information does not alter 

any fundamental aspects of the offers or impose substantial new requirements which restrict or distort 

competition or have a discriminatory effect. 

 

C.1.6.2.3 At the conclusion of each round of negotiations, Bidders shall be invited by the employer to revise their 

tender offer based on the same evaluation criteria, with or without adjusted weightings. Bidders shall be 

advised when they are to submit their best and final offer. 

 
C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after Bidders 

have been requested to submit their best and final offer. 

 
C.1.6.3 Proposal procedure using the two stage-system 

 
C.1.6.3.1 Option 1 

 
Bidders shall in the first stage submit technical proposals and, if required, cost parameters around 

which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with 

the tenderer scoring the highest number of evaluation points and award the contract in terms of these 



 

 

 

conditions of tender. 

 

C.1.6.3.2 Option 2 

 
C.1.6.3.2.1 Bidders shall submit in the first stage only technical proposals. The employer shall invite all responsive 

Bidders to submit tender offers in the second stage, following the issuing of procurement documents. 

 
C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of  

evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 

 
C.2 Tenderer’s obligations 

 
C.2.1 Eligibility 

 
C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or 

any of his principals, is not under any restriction to do business with employer. 

 
C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the 

basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 

approval to do so prior to the closing time for tenders. 

 
C.2.2 Cost of tendering 

 
C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 

any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 

necessary to demonstrate that aspects of the offer complies with requirements. 

 
C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by 

the employer for printing the documents. Employers must attempt to make available the tender documents 

on its website so as not to incur any costs pertaining to the printing of the tender documents. 

 
C.2.3 Check documents 

 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission. 

 
C.2.4 Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the 

employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

 
C.2.5 Reference documents 

 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 

conditions of contract and other publications, which are not attached but which are incorporated into the tender 

documents by reference. 

 
C.2.6 Acknowledge addenda 

 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply 

for an extension to the closing time stated in the tender data, in order to take the addenda into account. 

 
C.2.7 Clarification meeting 

 
Attend, where required, a clarification meeting at which Bidders may familiarize themselves with aspects of the 

proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data. 

C.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days 

before the closing time stated in the tender data. 

 



C.2.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required 

in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice 

regarding insurance. 

C.2.10 Pricing the tender offer 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value

Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies 

being those applicable fourteen (14) days before the closing time stated in the tender data. 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment

except as provided for in the conditions of contract identified in the contract data. 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of

contract identified in the contract data may provide for part payment in other currencies. 

C.2.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions 

issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender 

offer shall initial all such alterations. 

C.2.12 Alternative tender offers 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer,

strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 

schedule that compares the requirements of the tender documents with the alternative requirements that 

are proposed. 

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or

criteria otherwise acceptable to the employer. 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.

C.2.13 Submitting a tender offer 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to

provide the whole of the works identified in the contract data and described in the scope of works, unless 

stated otherwise in the tender data. 

C.2.13.2  Return all returnable documents to the employer after completing them in their entirety, either

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies

stated in the tender data, with an English translation of any documentation in a language other than 

English, and the parts communicated electronically in the same format as they were issued by the 

employer. 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for Bidders  

proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 

employer shall hold liable for the purpose of the tender offer. 



 

 

 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 

identification details stated in the tender data, as well as the tenderer's name and contact address. 

 
C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable  

documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 

returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the  

outside the employer’s address and identification details stated in the tender data, as well as the   

tenderer's name and contact address. 

 
C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside 

only the employer's address and identification details as stated in the tender data. 

 
C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of 

the tender offer if the outer package is not sealed and marked as stated. 

 
C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 

 
C.2.14 Information and data to be completed in all respects 

 
Accept that tender offers, which do not provide all the data or information requested completely and in 

the form required, may be regarded by the employer as non-responsive. 

 
C.2.15 Closing time 

 
C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 

than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof 

of delivery. 

 
C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the  

requirements of these conditions of tender apply equally to the extended deadline. 

 
C.2.16 Tender offer validity 

 
C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated 

in the tender data after the closing time stated in the tender data. 

 
C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 

agreed additional period with or without any conditions attached to such extension. 

 
C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer’s agent written notice before the closing time for tenders that a tender 

is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer 

evaluating tender, the contractor reserves the right to review the price based on Consumer Price Index 

(CPI). 

 
C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance 

with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”. 

 
C.2.17 Clarification of tender offer after submission 

 
Provide clarification of a tender offer in response to a request to do so from the employer during the 

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 

competitive position of Bidders or substance of the tender offer is sought, offered, or permitted. 

 
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the Employer elect to do so. 



 

 

 

C.2.18 Provide other material 

 
C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 

tenderer’s commercial position (including notarized joint venture agreements), preferencing 

arrangements, or samples of materials, considered necessary by the employer for the purpose of a full 

and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to why 

it cannot be provided, by the time for submission stated in the employer’s request, the employer may  

regard the tender offer as non-responsive. 

 
C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 
C.2.19 Inspections, tests and analysis 

 
Provide access during working hours to premises for inspections, tests and analysis as provided for in 

the tender data. 

 
C.2.20 Submit securities, bonds and policies 

 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 

guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 

in the contract data. 

 
C.2.21 Check final draft 

 
Check the final draft of the contract provided by the employer within the time available for the employer 

to issue the contract. 

 
C.2.22 Return of other tender documents 

 
If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after 

the expiry of the validity period stated in the tender data. 

 
C.2.23 Certificates 

 
Include in the tender submission or provide the employer with any certificates as stated in the tender 

data. 

 
C.3 The employer’s undertakings 

 
C.3.1 Respond to requests from the tenderer 

 
C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5) 

working days before the tender closing time stated in the Tender Data and notify all Bidders who collected 

tender documents. 

 
C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or 

both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to 

submit a tender offer in terms of a previous procurement process and deny any such request if as a 

consequence: 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 

meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as individual 

firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 

 
C.3.2 Issue Addenda 

 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 

the period from the date that tender documents are available until three (3) working days before the 



tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the 

closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify all 

Bidders who collected tender documents. 

C.3.3 Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

C.3.4 Opening of tender submissions 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of

Bidders’ agents who choose to attend at the time and place stated in the tender data. Tender submissions 

for which acceptable reasons for withdrawal have been submitted will not be opened. 

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in

the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total 

of his prices, number of points claimed for its Specific Goals status level and time for completion for the 

main tender offer only. 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.

C.3.5 Two-envelope system 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical

proposal of valid tenders in the presence of Bidders’ agents who choose to attend at the time and place 

stated in the tender data and announce the name of each tenderer whose technical proposal is opened. 

C.3.5.2 Evaluate functionality of the technical proposals offered by Bidders, then advise Bidders who remain in

contention for the award of the contract of the time and place when the financial proposals will be opened. 

Open only the financial proposals of Bidders, who score in the functionality evaluation more than the 

minimum number of points for functionality stated in the tender data, and announce the score obtained for 

the technical proposals and the total price and any points claimed on Specific Goals status level. Return 

unopened financial proposals to Bidders whose technical proposals failed to achieve the minimum number 

of points for functionality. 

C.3.6 Non-disclosure 

Not disclose to Bidders, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer. 

C.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers 

and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 

fraudulent practices. 

C.3.8 Test for responsiveness 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender

documents without material deviation or qualification. A material deviation or qualification is one which, in 

the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Work,



 

 

 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, 

or 

c) affect the competitive position of other Bidders presenting responsive tenders, if it were to be 

rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 

correction or withdrawal of the non-conforming deviation or reservation. 

 
C.3.9 Arithmetical errors, omissions and discrepancies 

 
C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in f igures. Where 

there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall 

govern. 

 
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with C.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 

schedules of prices; or 

(ii) the summation of the prices. 

 
C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 

tender offer as tendered or accept the corrected total of prices. 

 
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 

corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 

line item total as quoted shall govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 

this checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 

tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 

achieve the tendered total of the prices. 

 
C.3.10 Clarification of a tender offer 

 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 

from the tender offer. 

 
C.3.11 Evaluation of tender offers 

 
The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time 

that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project 

specific through choices that are made in developing the Tender Data associated with a specific project.  

 
Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender 

and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from 

the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process 

of offer and acceptance in terms of a set of standard procedures. 

 
The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 
requirements: 
Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous and 
timely access to participating parties to the same information. 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties. 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 
interest. 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value 



outcomes. 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best value 
outcomes in respect of quality, timing and price, and least resources to effectively manage and control 
procurement processes. 

The activities associated with evaluating tender offers are as follows: 

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General 

The employer must appoint an evaluation panel of not less than three persons conversant with the 

proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 

and associated evaluation criteria and weightings that are specified in the tender data. 

C.3.12 Insurance provided by the employer 

If requested by the proposed successful tenderer, submit for the tenderer 's information the policies and / 

or certificates of insurance which the conditions of contract identified in the contract data, require the 

employer to provide. 

C.3.13 Acceptance of tender offer 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer:  

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the employer’s

procurement;

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the

professional and technical qualifications, professional and technical competence, financial resources, equipment

and other physical facilities, managerial capability, reliability, experience and reputation, expertise and the

personnel, to perform the contract;

c) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act No.

2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has suspended

his/her business activities or is subject to legal proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

C.3.14 Prepare contract documents 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer

as part of the tender documents to take account of: 

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents and

c) other revisions agreed between the employer and the successful tenderer.

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if  any.

C.3.15 Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties 

to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.  



 

 

 

C.3.16 Registration of the award 

 
An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a 

construction works contract is accepted in writing by the employer, register and publish the award on the cidb Register 

of Projects. 

 
C.3.17 Provide copies of the contracts 

 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract 

as soon as possible after completion and signing of the form of offer and acceptance. 

 
C.3.18 Provide written reasons for actions taken 

 
Provide upon request written reasons to Bidders for any action that is taken in applying these conditions of tender 

but withhold information which is not in the public interest to be divulged, which is considered to prejudice the 

legitimate commercial interests of Bidders or might prejudice fair competition between Bidders. 

 
 

---oo0oo--- 

 



 

 

 

 
 
 
 

C1.2 Contract Data 
 



 

 

 

C1.2 : CONTRACT DATA : JBCC 2000 PRINCIPAL BUILDING AGREEMENT  
(Edition 4.1 of March 2005) 

 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 

 
2022/07/699 

 
  

The Conditions of Contract are clauses 1 to 42 of the JBCC series 2000 Principal Building 
Agreement (Edition 4.1 of March 2005) prepared by the Joint Building Contracts Committee. 

Copies of these conditions of contract may be obtained from the Association of South African 
Quantity Surveyors, Master Builders Association, South African Association of Consulting 
Engineers, South African Institute of Architects, Association of Construction Project Managers, 
Building Industries Federation South Africa, South African Property Owners Association or 
Specialist Engineering Contractors Committee. 

 

 
  

CONTRACT VARIABLES 
 
THE SCHEDULE 
 
The schedule contains all the variables referred to in this document and is divided into part 1: 
contract data completed by the employer and part 2: contract data completed by the 
contractor. Part 1 must be completed in full and included in the Bidder documents. Both part 1 
and part 2 form part of this agreement. 
 
Spaces requiring information must be filled in, shown as “not applicable” or deleted but not left 
blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient 
space is provided the information should be annexed hereto and cross referenced to the 
applicable clause of the schedule. Key cross reference clauses are italicised in [ ] brackets. 
 

 

42.0 PART 1: CONTRACT DATA PROVIDED BY THE EMPLOYER 

 

42.1 CONTRACTING AND OTHER PARTIES 

42.1.1  
 
 
 
 
 
[1.2] 

Employer: 
Eastern Cape Province Department of Education 
Postal address: 
Private Bag X0032 
BHISHO 
5605 
Tel: 040 608 4335                 Fax:  040 – 602 7272 
Physical address: 
Steve Tshwete Building 
Zone 6 
Zwelitsha  
       

  



 

 

 

42.1.2 
[1.1, 5.1] 

Principal Agent:  QAPELA QUANTITY SURVEYORS (PTY) LTD 
 
Tel: +27 43 721 1470 Fax: +27 86 762 3114  
 

42.1.3 
[1.1, 5.2] 

Agent (1) – QAPELA QUANTITY SURVEYORS (PTY) LTD 
 
Agent’s service: Quantity Surveying Services  
 
Postal address: 16 Jarvis Road 
                            Berea 
                            East London 
                            5241 
 
Tel: +27 43 721 1470                                       Fax:  +27 86 762 3114 

42.1.4 
[1.1, 5.2] 

Agent (2) - TBC 
 
Agent’s service: 
 
Postal address: 
 
 
 
 
Tel:                                        Fax:   

42.1.5 
[1.1, 5.2] 

Agent (3) - TBC 
 
Agent’s service: 
 
Postal address: 
 
 
 
 
Tel:                                        Fax:   

42.1.6 
[1.1, 5.2] 

Agent (4) - TBC 
 
Agent’s service: 
 
Postal address: 
 
 
 
 
Tel:                                        Fax:   

42.2 CONTRACT DETAILS 

42.2.1 
[1.1] 

Works description:  Refer to document C3.1 – Scope of Work. 
 

42.2.2 
[1.1] 

Site description:  Refer to document C4 – Site Information. 
 

42.2.4 
[41.0] 

Specific options that are applicable to a State organ only 
Where so : 

[31.1 #] 
[31.11.2 #] 
[31.12.2#] 
 
 
 
 
 
 
 
[11.2.#] 

1)  Interest rate legislation:   
 (a) in respect of interest owed by the employer, the interest rate as determined by the 
 Minister of Justice and Constitutional Development from time to time, in terms of  
       section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; 
and 
 
 (b) in respect of interest owed to the employer, the interest rate as determined by the 
 Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance 
 Management Act, 1999 (Act No. 1 of 1999), will apply   
 
 



 

 

 

 
[31.4.2 #] 
 
 
 
 
 
[40.2.2.#] 
 
[26.1.2 #] 
 

2)  Lateral support insurance to be effected by the contractor:                Yes      No  
 
3)  Payment will be made for materials and goods on site:                        Yes      No  
       Under no circumstance will deposits due by the contractor 
       to any supplier or subcontractor for materials or equipment 
       be paid prior to the delivery to site thereof, after which it will 
       be regarded as materials and goods on site. 
  
4)  Dispute resolution by adjudication:                                                        Yes      No  
  
5)  Extended defects liability period is applicable to the following  
       elements: 

- all civil works such as roads, parking areas, stormwater & soil 
drainage 

- all work done under electrical subcontracts 
- all work done under mechanical subcontracts 

   

  
  

42.2.6 
[15.3] 

 Period for the commencement of the works after the contractor takes possession of the 
 site: Five (5) working days. 
 

42.2.7 
[24.3.1] 
[30.1] 

 For the works as a whole: 
 The date for practical completion shall be Four (4) Months (including statutory 
       holidays, but excluding the annual builders’ shutdown period) from the date that possession 
of 
       the site is given to the contractor 
       and the penalty per calendar day shall be 8.5c per R100 of the contract value. 
 

42.2.9 
[1.2] 

 The law applicable to this agreement shall be that of the: Republic of South Africa                            
 

42.3 INSURANCES 

42.3.1 
[10.1 #,    
10.2 #, 
 12.1 #] 

Contract works insurance to be effected by the contractor 
 

 To the minimum value of the contract sum plus 20%  
 
       With a deductible not exceeding 5% of each and every claim 
 

42.3.2 
[10.1#,      
10.2 #, 
12.1 #] 
 

Supplementary insurance is required: Yes 
 
To the minimum value of the contract sum plus 20 % 

42.3.3 
[11.1#,     
12.1 #] 

Public liability insurance to be effected by the contractor 
                                                                                      

   For the sum of R 5 million  
       
With a deductible not exceeding 5% of each and every claim 
 

42.3.4 
[11.2 #, 
 12.1 #] 

Support insurance to be effected by the contractor:                                        

 
Not Applicable 

 

42.4 DOCUMENTS 

42.4.2 
[3.7] 
 

Three (3) copies of  the construction documents will be supplied to the contractor free of 
charge 

42.4.3 Bills of quantities /  Lump sum document schedule of rates drawn up in accordance with: 
Standard System of Measuring Building Work (seventh edition as amended) 
 

42.4.4 
[15.1.1] 

 

The priced bills of quantities shall be submitted with the Request for Quotation submission :      
Yes      No  
 



 

 

 

42.4.5 
[3.4] 
 

JBCC Engineering General Conditions are to be included in the contract documents:  No 

 

42.4.6 
[31.5.3] 
 
[32.13] 

The contract value is to be adjusted using CPAP indices:                          Yes      No  
  
Where CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC 
Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual 
as prepared by the JBCC Series 2000, code 2118, dated May 2005 and any amendments 
thereto: 
 
1)  Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the  index 
for that work group unless specifically stated otherwise in the bills of quantities 
 
2)  All electrical installations in buildings and power distribution systems shall be adjusted in 
 terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible 
 power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets 
 and intercommunication systems shall be in accordance with Work Group 170 
 
3)  With reference to Work Group 190 a proportion of the value related preliminaries pro  rata 
       to the amount of work excluded from adjustment, shall be excluded from Contract  
       Price Adjustment Provisions, if Option A has been selected for the adjustment of 
preliminaries  
 
4)  Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of additional 
 items for exclusion by Bidders, will not be permitted 
 
5)  Where V results in a negative amount after application of the formula in clause 8.3 of  the 
CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45 
                                                                                                                                                                                
 Alternative Indices:  Not Applicable  
 

42.4.7 
 
[3.10] 

Details of changes made to the provisions of JBCC standard documentation 
 
Clause 1.1  
 
COMMENCEMENT DATE – means the date that the agreement, made in terms of the Offer and 
       Acceptance, comes into effect.  
 
CONSTRUCTION GUARANTEE – means a guarantee at call obtained by the contractor from 
an 
       institution approved by the employer in terms of the employer’s construction guarantee 
       form as selected in the schedule. 
 
CONSTRUCTION PERIOD – means the period commencing on the date that possession of the 
       site is given to the contractor and ending on the date of practical completion. 
 
CORRUPT PRACTICE – means the offering, giving, receiving or soliciting of anything of value 
 to influence the action of a public official in the procurement process or in contract 
 execution. 
 
FRAUDULENT PRACTICE – means a misrepresentation of facts in order to influence a    
       procurement process or the execution of a contract to the detriment of any Bidder, and  
       includes collusive practice among Bidders (prior to and after the Bidder submission)  
       designed to establish Bidder prices at artificial non-competitive levels and to deprive the  
       Bidder of the benefits of free and open competition. 
 
INTEREST – the interest rates applicable on this contract, whether specifically indicated in 
 the relevant clauses or not, will be in terms of the legislation of the Republic of South  Africa, 
       and in particular: 
 (a) in respect of interest owed by the employer, the interest rate as determined by the 
Minister 
       of Justice and Constitutional Development from time to time, in terms of  section 1(2) of the  
       Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and 



 

 

 

 
 (b) in respect of interest owed to the employer, the interest rate as determined by the 
 Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance 
 Management Act, 1999 (Act No. 1 of 1999), will apply 
 
SECURITY – means the form of security provided by the employer or contractor, as stated  
    in the schedule, from which the contractor or employer may recover expenses or loss. 
 
1.6   Any notice given may be delivered by hand, sent by prepaid registered post or   
  telefax.  Notice shall be presumed to have been given when: 
 
1.6.4 No clause 
 
3.2.1  A construction guarantee in terms of 14.0, where so elected in his Bid. 
 
3.7  Add at the end thereof: 
 
  The contractor shall supply and keep a copy of the JBCC Series 2000 Principal 
   
   Building Agreement and Preliminaries applicable to this contract on the site, to   
  which the employer, principal agent and agents shall have access to at all times. 
 
3.10  Replace the second reference to “principal agent” with the word “employer” 
 
4.3   No clause 
 
5.1.2    under clause 41- Include reference to 32.6.3; 34.3 and 34.4 in terms of which the 
   employer has retained its authority and has not given a mandate to the principal 
   agent and in terms of which the employer shall sign all documents  
 
10.5  Add the following as 10.5 
 
  Damage to the works 
 

a) Without in any way limiting the contractor’s obligations in terms of the contract, the 
contractor shall bear the full risk of damage to and/or destruction of the works by 
whatever cause during construction of the works and hereby indemnifies and holds 
harmless the employer against any such damage.  The contractor shall take such 
precautions and security measures and other steps for the protection and security of 
the works as the contractor may deem necessary 

 
b) The contractor shall at all times proceed immediately to remove or dispose of any 

  debris arising from damage to or destruction of the works and to rebuild, restore, 
  replace and/or repair the works 

 
c) The employer shall carry the risk of damage to or destruction of the works and 

materials paid for by the employer that is the result of the excepted risks as set out in 
10.6 

 
d) Where the employer bears the risk in terms of this contract, the contractor shall, if 

requested to do so, reinstate any damage or destroyed portions of the works and the 
costs of such reinstatement shall be measured and valued in terms of 32.0 hereof 

 
10.6 Add the following as 10.6 
 
 Injury to Persons or loss of or damage to Properties 
 

a) The contractor shall be liable for and hereby indemnifies the employer against any 
liability, loss, claim or proceeding whether arising in common law or by statute, 
consequent upon personal injuries to or the death of any person whomsoever arising out 
of or in the course of or caused by the execution of the works unless due to any act or 
neglect of any person for whose actions the employer is legally liable 

 



 

 

 

b) The contractor shall be liable for and hereby indemnifies the employer against any 
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, 
or immovable or personal property or property contiguous to the site, whether belonging 
to or under the control of the employer or any other body or person, arising out of or in 
the course of or by reason of the execution of the works unless due to any act or neglect 
of any person for whose actions the employer is legally liable  

 
c) The contractor shall upon receiving a contract instruction from the principal agent 

cause the same to be made good in a perfect and workmanlike manner at his own cost 
and in default thereof the employer shall be entitled to cause it to be made good and to 
recover the cost thereof from the contractor or to deduct the same from amounts due to 
the contractor. 

 
d) The contractor shall be responsible for the protection and safety of such portions of the 

premises placed under his control by the employer for the purpose of executing the 
works until the issue of the certificate of practical completion. 

 
e) Where the execution of the works involves the risk of removal of or interference with 

support to adjoining properties including land or structures or any structures to be altered 
or added to, the contractor, shall and will remain adequately insured or insured against 
the death of or injury to persons or damage to such property consequent on such 
removal or interference with the support until such portion of the works has been 
completed 

 
f) The contractor shall at all times proceed immediately at his own cost to remove or 

dispose of any debris and to rebuild, restore, replace and/or repair such property and to 
execute the works 

 
10.7 Add the following as 10.7 
 
 HIGH RISK INSURANCE 
 
  In the event of the project being executed in a geological area classified as a “High 
         Risk Area”,  that is an area which is subject to highly unstable subsurface conditions 
         that might result in catastrophic ground movement evident by sinkhole or doline 
          formation the following will apply: 
 
10.7.1  Damage to the works 
  
  The contractor shall, from the commencement date of the works until the date of 
   the certificate of practical completion, bear the full risk of and hereby 
indemnifies   
        and holds harmless the employer against any damage to and/or destruction of the 
   works consequent upon a catastrophic ground movement as mentioned above.  
The    contractor shall take such precautions and security measures and other 
steps for    the protection of the works as he may deem necessary 
 
  When so instructed to do so by the principal agent, the contractor shall proceed 
   immediately to remove and/or dispose of any debris arising from damage to or  
   destruction of the works and to rebuild, restore, replace and/or repair the works, at 
  
        the contractor’s own costs 
 
10.7.2 Injury to persons or loss of or damage to property 
 
  The contractor shall be liable for and hereby indemnifies and holds harmless the 
   employer against any liability, loss, claim or proceeding arising at any time during 
the  
  period of the contract whether arising in common law or by statute, consequent upon 
   personal injuries to or the death of any person whomsoever resulting from, arising 
   out of or caused by a catastrophic ground movement as mentioned above 
 



 

 

 

  The contractor shall be liable for and hereby indemnifies the employer against any 
   and all liability, loss, claim or proceeding consequent upon loss of or damage to 
any  
  moveable,  or immovable or personal property or property contiguous to the site, 
   whether belonging to or under the control of the employer or any other body or 
  
  person whomsoever arising out of or caused by a catastrophic ground movement, as 
   mentioned above, which occurred during the period of the contract 
 
10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance 
   to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.  Without limiting 
the    contractor’s obligations in terms of the contract, the contractor shall, within 
twenty  
  one (21) calendar  days of the commencement date but before commencement of the 
  
         works, submit to the employer proof of such insurance policy, if requested to do so 
 
10.7.4  The employer shall be entitled to recover any and all losses and/or damages of   
  whatever nature suffered or incurred consequent upon the contractor’s default of 
   his obligations as set out in 10.7.1; 10.7.2 and 10.7.3.  Such losses or damages 
may be   
        recovered from the contractor or by deducting the same from any amounts still due 
  
        under this contract or under any other contract presently or hereafter existing   
  between the employer and the contractor and for this purpose all these contracts 
   shall be considered one indivisible whole 
 
14.0 Replace the entire clause 14.0 with the following: 
 
14.0 SECURITY 
 
14.1 In respect of contracts with a contract sum up to R1 million, the security to be   
  submitted by the contractor to the employer will be as a payment reduction of five 
   percent (5%) of the value certified in the payment certificate (excluding VAT) 
 
14.1.1 The payment reduction of the value certified in a payment certificate shall be   
  mutatis mutandi in terms of 31.8(A) 
  
14.1.2 The employer shall be entitled to recover expense and loss from the payment  
              reduction in terms of 33.0 provided that the employer complies with the provisions 
   of 33.4 in which event the employer’s entitlement shall take precedence over his 
   obligations to refund the payment reduction security or portions thereof to the  
              contractor 
 
14.2 In respect of contracts with a contract sum above R1 million, the contractor shall 
   have the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 
14.6,  
  or 14.7 as stated in the schedule. Such security shall be provided to the employer 
   within fourteen (14) calendar days from commencement date. Should the 
contractor 
              fail to select the security to be provided or should the contractor fail to provide the 
              employer with the selected security within fourteen (14) calendar days from 
              commencement date, the security in terms of 14.7 shall be deemed to have been 
              selected.  
 
14.3 Where the security as a cash deposit of ten percent (10%) of the contract sum 
              (excluding VAT) has been selected: 
 
14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten 
   percent (10%) of the contract sum (excluding VAT) within fourteen (14) calendar 
  
        days from commencement date 
  



 

 

 

14.3.2 Within fourteen (14) calendar days of the date of practical completion of the  
  
         works the employer shall reduce the cash deposit to an amount equal to three percent 
              (3%) of the contract value (excluding VAT), and refund the balance to the contractor 
 
14.3.3 Within fourteen (14) calendar days of the date of final completion of the works the 
              employer shall reduce the cash deposit to an amount equal to one percent (1%) of the 
              contract value (excluding VAT) and refund the balance to the contractor 
 
14.3.4 On the date of payment of the amount in the final payment certificate, the employer 
              shall refund the remainder of the cash deposit to the contractor 
 
14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in 
  
        terms of 33.0 provided that the employer complies with the provisions of 33.4 in   
  which event the employer’s entitlement shall take precedence over his obligations to 
  
        refund the cash deposit security or portions thereof to the contractor 
 
14.3.6 The parties expressly agree that neither the employer nor the contractor shall be 
   entitled to cede the rights to the deposit to any third party  
 
14.4 Where security as a variable construction guarantee of ten percent (10%) of the 
   contract sum (excluding VAT) has been selected:  NOT APPLICABLE 
 
14.4.1 The contractor shall furnish the employer with an acceptable variable construction 
   guarantee equal in value to ten percent (10%) of the contract sum (excluding 
VAT)    within fourteen (14) calendar days from commencement date 
 
14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable  
  Construction guarantee form included in the invitation to Bidder  
 
14.4.3 The employer shall return the variable construction guarantee to the contractor 
   within fourteen (14) calendar days of it expiring 
 
14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0, 
  
              the employer shall issue a written demand in terms of the variable construction 
   guarantee 
 
14.5 Where security as a fixed construction guarantee of five percent (5%) of the   
  contract sum (excluding VAT) and a five percent (5%) payment reduction of the 
   value certified in the payment certificate (excluding VAT) has been selected: 
 
14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in 
          value to five percent (5%) of the contract sum (excluding VAT) within fourteen (14)    
               calendar days from commencement date 
 
14.5.2 The fixed construction guarantee shall come into force on the date of issue and 
   shall expire on the date of the last certificate of practical completion  
 
14.5.3 The employer shall return the fixed construction guarantee to the contractor within 
  
         fourteen (14) calendar days of it expiring 
 
14.5.4 The payment reduction of the value certified in a payment certificate shall be in 
   terms of 31.8(A) and 34.8 
 
14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0,  
  the employer shall be entitled to issue a written demand in terms of the fixed   
  construction guarantee or may recover from the payment reduction or may do both 
 
14.6 Where security as a cash deposit of five percent (5%) of the contract sum   
  (excluding VAT) and a payment reduction of five percent (5%) of the value certified  



 

 

 

  in the payment certificate (excluding VAT) has been selected: 
 
14.6.1  The contractor shall furnish the employer with a cash deposit equal in value to five 
   percent (5%) of the contract sum (excluding VAT) within fourteen (14) calendar 
 days 
              from commencement date 
 
14.6.2  Within twenty-one (21) calendar days of the date of practical completion of the   
  works the employer shall refund the cash deposit in total to the contractor 
 
14.6.3  The payment reduction of the value certified in a payment certificate shall be   
  mutatis mutandi in terms of 31.8(A)  
 
14.6.4  Where the employer has a right of recovery against the contractor in terms of 33.0, 
  
         the employer may issue a written notice in terms of 33.4 or may recover from the 
   payment reduction or may do both 
 
14.7  Where security as a payment reduction of ten percent (10%) of the value certified  
  in the payment certificate (excluding VAT) has been selected: 
 
14.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis 
              mutandi in terms of 31.8(B)  
 
14.7.2  The employer shall be entitled to recover expense and loss from the payment   
  reduction in terms of 33.0 provided that the employer complies with the provisions 
   of 33.4 in which event the employer’s entitlement shall take precedence over his 
   obligations to refund the payment reduction or portions thereof to the contractor  
 
14.8  Payments made by the guarantor to the employer in terms of the fixed or variable  
              construction guarantee shall not prejudice the rights of the employer or contractor  
  in terms of this agreement 
  
14.9  Should the contractor fail to furnish the security in terms of 14.2 the employer, in 
   his sole discretion, and without notification to the contractor, is entitled to change 
   the contractor’s selected form of security to that of a ten percent (10%) payment 
   reduction of the value certified in the payment certificate (excluding VAT), 
  
  whereafter 14.7 shall be applicable 
 
15.1.1  No clause 
 
15.1.4 Add 15.1.4 as follows: 
 
  An acceptable health and safety plan, required in terms of the Occupational Health 
   and Safety Act, 1993 (Act 85 of 1993), within fourteen (14) calendar days of 
  
  commencement date. 
 
              The abovementioned plan shall also address all additional requirements with regard to 
the 
              Coronavirus pandemic in terms of all Covid-19 legislation, regulations and guidelines as 
              an additional safe work procedure on site.  
 
15.2.1 Under 41:  Amend to read as follows: 
 
  “Give the contractor possession of the site within five (5) working days of the   
         contractor complying with the terms of 15.1.2 and 15.1.4 
 
17.1.11  Delete the words ”and the appointment of nominated and selected subcontractors” 
 
20.1.3 No clause 
 
21.0 No clause 



 

 

 

 
29.2.5 No clause 
 
31.5.2 Security adjustments in terms of 14.0 and 31.8 
 
31.1.4 Add 15.1.4 as follows: 
 
31.6      The value of materials and goods in terms of 31.4.2 shall be included in the value 
certified     
              only where, to the satisfaction of the principal agent, the materials and goods are:  
 
31.6.5 Add 31.6.5 as follows: 
                         Covered by an advance payment guarantee or such other security as may be              
                         accepted by the employer where stored off the site. Standard JBCC Guarantee  
                         wording would be applicable. 
 
31.8 Amend as follows: 
 
31.8(A)  Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the 
    works in terms of 31.4.1 and of the materials and goods in terms of 31.4.2 
    shall be certified in full. The value certified shall be subject to the following 
    percentage adjustments: 
 
31.8(A).1 Ninety-five percent (95%) of such value in interim payment certificates  
              issued up to the date of practical completion 
 
31.8.(A).2 Ninety-seven percent (97%) of such value in interim payment   
    certificates issued on the date of practical completion and up to but 
     excluding the date of final completion 
 
31.8(A).3 Ninety-nine percent (99%) of such value in interim payment certificates  
              issued on the date of final completion and up to but excluding the final 
               payment certificate in terms of 34.6 
 
31.8(A).4 One hundred percent (100%) of such value in the final payment certificate in 
              terms of 34.6 except where the amount certified is in favour of the 
employer.                   In such an event the payment reduction shall remain at the 
adjustment level     applicable to 
the final payment certificate. 
 
31.8(B)  Where security is a payment reduction in term of 14.7 has been selected the 
    value of the works in terms of 31.4.1 and materials and goods in terms of 
31.4.2               shall be certified in full. The value certified shall be subject to the 
following      percentage 
adjustments: 
 
31.8(B).1 Ninety percent (90%) of such value in interim payment certificates issued up 
              to the date of practical completion 
 
31.8(B).2 Ninety-seven percent (97%) of such value in interim payment certificates 
    issued on the date of practical completion and up to but excluding the date 
of               final completion 
 
31.8(B).3 Ninety-nine percent (99%) of such value in interim payment certificates  
              issued on the date of final completion and up to but excluding the final 
               payment certificate in terms of 34.6 
 
31.8(B).4 One hundred percent (100%) of such value in the final payment certificate in 
              terms of 34.6 except were the amount certified is in favour of the 
employer.                In such an event the payment reduction shall remain at the 
adjustment level     applicable to 
the final payment certificate 
 
31.9      Replace “twenty-one (21) calendar days” with “thirty (30) calendar days”. Should the 



 

 

 

             Contractor’s tax clearance certificate expire during the contract period, the Employer 
              shall be entitled to withhold payment without incurring any liability for interest, until a valid 
             tax clearance certificate is submitted to the Employer, at which point, upon that date, the 
             thirty (30) day period for due date of payment of the invoice shall commence.  
 
31.12  Delete the following: “Payment shall be subject to the employer giving the  
   contractor a tax invoice for the amount due.”  
 
32.5.1 Add the following to the end of each of these clauses: “…due to no fault of the  
32.5.4  contractor”  
and   
32.5.7  
 
32.12     Replace “contractor” with “employer” 
 
33.2 Add the following clauses 33.2.9 to 33.2.13: 
 
33.2.9  the contractor’s failure or neglect to commence with the works on the dates  
          prescribed in the contract 
 
33.2.10  the contractor’s failure or neglect to proceed with the works in terms of the  
   contract 
 
33.2.11  the contractor’s failure or neglect for any reason to complete the works in  
   accordance with the contract 
 
33.2.12  the contractor’s refusal or neglect to comply strictly with any of the conditions of 
   contract or any contract instructions and/or orders in writing given in terms of the 
   contract 
 
33.2.13 the contractor’s estate being sequestrated, liquidated or surrendered in terms of 
   the insolvency laws in force within the Republic of South Africa 
 
34.13  Replace “seven (7) calendar days” with “thirty (30) calendar days” and delete the words: 
              “subject to the employer giving the contractor a tax invoice for the amount due”  
               as per PPPFA 
 
36.3  Remove reference to “No clause”, and replace “principal agent” with “employer” 
 
36.7    Add the following: “Notwithstanding any clause to the contrary, on cancellation of this  
37.5       this agreement either by the employer or the contractor; or for any reason whatsoever 
and        whatsoever, the contractor shall on written instruction, discontinue with the works on a   
38.7  date stated and withdraw himself from the site. The contractor shall not be entitled to 
              refuse to withdraw from the works on the grounds of any lien or right of retention or on 
              the grounds of any other right whatsoever” 
 
37.3.5 Replace “ninety (90)” with “one hundred and twenty (120) 
and 
38.5.4 
 
39.3.5 Add the following words at the end thereof: :”within one hundred and twenty (120) 
   working days of completion of such report” 
 
40.2.2  under clause 41 – Replace “one (1) year” with “three (3) years” 
 
40.6  under clause 41 – Remove reference to no clause 
 
40.7.1  Change “(10)” to “(15)” 
 
  Add the following to the end thereof: 
 
  Whether or not mediation resolves the dispute, the parties shall bear their own  
          costs concerning the mediation and equally share the costs of the mediator and 
           related costs. 



 

 

 

 

42.0 PART 2:  CONTRACT DATA PROVIDED BY THE CONTRACTOR 

42.0.1 The successful contractor must have a built environment professional on his staff or he must 
employ one for the duration of the contract.  
 

42.0.2 All bids shall remain valid for a period of one hundred and twenty (120) calendar days after the 
Request for Quotation closing date. 
 

42.0.3 The successful bidder will be required to submit an Approved Health and Safety File within 
fourteen (14) calendar days upon receipt of the letter of award.  
 

42.0.4 The successful bidder will be required to submit a letter of good standing from the compensation 
commission or FEMA within fourteen (14) calendar days upon receipt of the letter of award.  
 

42.0.5 The successful Bidder will be required to submit a construction program and contractor’s cash 
flow within twenty one (21) calendar days upon receipt of the letter of award. 
 

42.0.6 At least thirty percent (30%) of the total labour force employed during the execution of the works, 
shall be from the local community.  

 POST-BID INFORMATION 

42.5 CONTRACT DETAILS 

42.5.1 Contractor: 
 
……………………………………………………………………………………………………………….. 
 
Postal address: 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 
 
Tel: ………………………  Fax: ……………………   E-mail: ………………….………………………… 
 
TAX / VAT Registration No: ………………………………… 
 
Physical address: 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 

42.5.2 The accepted contract sum inclusive of tax is  
 
R……………………………………………………………………… 
                
Amount in words: ………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………. 
 

42.5.3 
[31.3] 

The latest day of the month for the issue of an interim payment certificate: 
 
…………………………………………………    
 

42.5.4 
[32.12] 

The preliminaries amounts shall be paid in terms of: Alternative A  Alternative B  



 

 

 

 

42.5.5 
[32.12] 
 

The preliminaries amounts shall be adjusted in terms of: Alternative A  Alternative B  

42.5.7 
[14] 

The security to be provided by the contractor: 
 
(a)   in respect of contracts up to R1 million, the contractor will provide security in terms of 14.1 
 
(b) in respect of contracts above R1 million, the contractor will provide, as security, one of the 
following:  
 

 
 
NB: Guarantees submitted must be issued by either an insurance company duly registered 
in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly 
registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to 
above. No alterations or amendments of the wording of the pro-forma will be accepted. 
 

(1)  cash deposit of 10% of the contract sum (excluding VAT) Yes    No  

(2)  payment reduction of 10% of the value certified in the payment 
        certificate (excluding VAT) 
 

Yes    No  

(3)   cash deposit of 5% of the contract sum (excluding VAT) and a  
        payment reduction of 5% of the value certified in the payment 
        certificate (excluding VAT)   
 

Yes    No  

(4)   fixed construction guarantee of 5% of the contract sum 
(excluding 
        VAT) and a payment reduction of  5% of the value certified in the 
        payment certificate (excluding VAT) 
 

Yes    No  

42.5.8 
[29.7.2] 

The annual building holiday period after the commencement of the construction period:   
from ……………………………………….. to ………………………………….. 
 
 

42.6 
 
42.6.1 
 

DOCUMENTS 
 
Contract documents marked and annexed hereto: 

Priced bills of quantities: Yes    No  
Document marked as 
………………………………….. 

Lump sum document: Yes    No  
Document marked as 
………………………………….. 

Guarantees: Yes    No  
Document marked as 
………………………………….. 

Contract drawings: Yes    No  
Document marked as 
………………………………….. 

Other documents Yes    No  (attach additional pages if more space is required 

 
 
………………………………………………………………………………………………………………………
… 
 
………………………………………………………………………………………………………………………
… 
 
………………………………………………………………………………………………………………………
… 
 
………………………………………………………………………………………………………………………
… 
 



 

 

 

………………………………………………………………………………………………………………………
… 
 
………………………………………………………………………………………………………………………
… 
 
………………………………………………………………………………………………………………………
… 
 
 

 

42.8 SIGNATURES OF THE CONTRACTING PARTIES 

  
Thus done and signed at ______________________________ on  
________________________ 
 
 
____________________________ ______________________________ 
Name of signatory   for and behalf of the Employer who  
      by signature hereof warrants 
      authorization hereto  
 
 
____________________________ ______________________________ 
Capacity of signatory  as Witness 
 
 
 
Thus done and signed at ______________________________ on  
________________________ 
 
 
 
____________________________ ______________________________ 
Name of signatory   for and behalf of the Contractor who  
      by signature hereof warrants  
       authorization 
hereto 
 
 
____________________________ ______________________________ 
Capacity of signatory                                                  as Witness 
 
 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 
 
 

C1.3 Form of Guarantee 



 

 

 

 

C 1.3.1:  FIXED CONSTRUCTION GUARANTEE - JBCC 2000 
 PRINCIPAL BUILDING AGREEMENT (Edition 4.1 of March 2005) 

 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 

 
2022/07/699 

 
1. With reference to the contract between _____________________________________________________ 

 
_________________________________________________________ (hereinafter referred to as the 
“contractor”) and the Eastern Cape Department of Education (hereinafter referred to as the “employer”).  
Request for Quotation No: 2022/07/699 for the EMERGENCY PROCUREMENT MATSHONA JUNIOR 
SECONDARY SCHOOL COMPLETION (hereinafter referred to as the “contract”) 

 
in the amount of R __________________,  (_________________________________________________  
 
____________________________________________________________________) (amount in words), 
(hereinafter referred to as the contract sum excluding VAT.) 

 
 I/We, ________________________________________________________________________________ 
  
 in my/our capacity as __________________________________________________________ and hereby  
 

representing ________________________________________________________________ (hereinafter  
 
referred to as the guarantor”) advise that the guarantor hold at the employer’s disposal the sum of  
 
R                                 (                  _______________                                                                              )  
 
(amount in words) being 5% of the contract sum (excluding VAT), for the due fulfilment of the contract. 

 
2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia, non causa debiti; 

excussionis et divisionis; and all other exceptions which could be pleaded against the enforcement of this 
guarantee, with the meaning and effect whereof i/we declare myself/ourselves to be conversant, and 
undertake to pay the employer the amount guaranteed, during the period when the claim is received by the 
guarantor, on receipt of a written demand from the employer to do so, and which demand the employer 
may make if the employer  has a right of recovery against the contractor in terms of 33.0 of the contract. 

 
3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the 

procedures provided for in the contract, the said demand can be made by the employer, at any stage prior 
to the expiry of this guarantee. 

 
4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on condition 

that upon the issue of the last final payment certificate, the employer shall account to the guarantor 
showing how this amount has been expended and refund any balance due to the guarantor. 

 
5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner which 

the employer deems fit and the guarantor shall not have the right to claim his release on account of any 
conduct alleged to be prejudicial to the guarantor.  Without derogating from the aforegoing, any 
compromise, extension of the construction period, indulgence, release or variation of the contractor’s 

obligation shall not affect the validity of this guarantee. 

 
6. This undertaking is neither negotiable nor transferable, and  

a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in 
terms of clause 4 above, or 

b) shall lapse on the date of the last certificate of practical completion; and 
c) shall not be interpreted as extending the guarantor’s liability to anything more than payment of the 

amount guaranteed. 
 
 



 

 

 

 

 
SIGNED AT                  ON THIS     DAY OF ______________ 20____ 
 
AS WITNESS 
 
 
1.         
 
 
2.         
 
   
         
By and on behalf of 
 
         
 
   
            
 
 
         
(insert the name and physical address of the guarantor) 
 
       
NAME:         
 
  
CAPACITY:         
(duly authorized thereto by resolution attached marked Annexure A) 
 
 
DATE:         
 

A. No alterations and/or additions of the wording of this form will be accepted. 
 
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s 

domicilium citandi et executandi, for all purposes arising from this guarantee. 

 
C. This GUARANTEE must be returned to:  

 
         
 
         
 

         

 
 
 
 
 
 
 
 



Part 3:  Returnable Schedules/Documents 



 

 

 

 

 
 
 
 

T2.1 List of Returnable Documents 
 
 



 

 

 

 

2.1: LIST OF RETURNABLE DOCUMENTS 
 

 
1. RETURNABLE DOCUMENTS REQUIRED FOR TENDEER EVALUATION PURPOSES 

(Insert a tick in the “Returnable document” column to indicate which documents must be returned with 
the Bid)  

 

Bid Document Name 
Number of 

pages issued 
Returnable 
Document 

Declaration of Interest (SBD4) 3 Pages  Yes   No 

Preference points claim form in terms of Preferential Procurement 
Regulations 2022 (SBD 6.1) 

6 Pages  Yes   No 

Local Production and Content (SBD 6.2) 7 Pages  Yes   No 

Certificate of Authority for Signatory (T2.2.1) 1 Page  Yes   No 

Certificate of Authority for Joint Ventures (T2.2.2) 1 Page  Yes    No 

Schedule of Proposed Subcontractors (T2.2.3) 1 Page  Yes   No 

Final Summary Page of Bills of Quantities (C1.1a)  1 Page Yes   No 

Completed Project Reference Forms (T2.2.13) 6 Pages Yes   No 

 
2. OTHER DOCUMENTS REQUIRED FOR REQUEST FOR QUOTATION EVALUATION PURPOSES  

 

Bid Document Name 
Number of 

pages issued 
Returnable 
Document 

Site Inspection Certificate (T2.2.4) 1 Page  Yes   No 

Capacity of the Bidder (T2.2.6) 1 Page  Yes   No 

Relevant Project Experience  -  Completed Projects (T2.2.7) 1 Page  Yes   No 

Relevant Project Experience  -  Current Projects (T2.2.8) 1 Page  Yes   No 

CIDB Grading Certificate (T2.2.11) 1 Page  Yes   No 

CIPC Company Registration Certificate (T2.2.12) 1 Page  Yes   No 

ID’s of shareholders, members, partners or sole proprietor (T2.2.12)  1 Page   Yes   No 

Letter of Good Standing from Bank (T2.2.12)  1 Page   Yes   No 

Letter of Good Standing from Compensation Fund (T2.2.12)   1 Page   Yes   No 

CSD Registration Summary Report (T2.2.12)  1 Page    Yes   No 

SARS Tax Clearance Certificate and Pin (T2.2.12)  1 Page    Yes   No 

Proof of Locality of Head Office (T2.2.12)  1 Page    Yes   No 

 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Principal 
Agent: 

Eastern Cape Province Department 
of Education 

Request 
for 
Quotation 
No: 

 

2022/07/699 



 

 

 

 

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT  

 

Bid Document Name 
Number of 

pages issued 
Returnable 
Document 

Record of Addenda to Request for Quotation Documents (T2.2.5) 1 Page  Yes   No 

Schedule of Plant and Equipment (T2.2.9)  1 Page  Yes   No 

Compulsory Enterprise Questionnaire (T2.2.10)  1 Page   Yes    No 

 
4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 

Bid Document Name 
Number of 

pages issued 
Returnable 
Document 

Form of Offer and Acceptance (C1.1) 3 Pages  Yes   No 

Contract Data (C1.2)  14 Pages  Yes   No 

Applicable form of Guarantee (C1.3) 4 Pages  Yes   No 

Priced Bills of Quantities including Preliminaries (C2.2) 132 Pages Yes   No 

 

 



 

 

 

 

 
 
 
 

T2.2       Returnable schedules



 

 

 

 

 
 
 
 

SBD 4 :  BIDDER’S DISCLOSURE



 

 

 

 

 

BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in 
the Constitution of the Republic of South Africa and further expressed in various pieces of 
legislation, it is required for the bidder to make this declaration in respect of the details required 
hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 
 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners 
or any person having a controlling interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 
employed by the procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest in the enterprise have any interest in any other related 
enterprise whether or not they are bidding for this contract?   
 YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
 
 

                                                           
1 the power, by one person or a group of persons holding the majority of the equity of an 
enterprise, alternatively, the person/s having the deciding vote or power to influence or to 
direct the course and decisions of the enterprise. 
 
 

Full Name Identity Number Name of State 
institution 

   

   

   

   

   

   

   

   

   



 

 

 

 

3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements that I certify to be 
true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 

true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium2 will not be construed as collusive bidding. 
3.4  In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications, prices, including methods, 
factors or formulas used to calculate prices, market allocation, the intention or decision to 
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or 
delivery particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 
of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by 

the bidder with any official of the procuring institution in relation to this procurement process 
prior to and during the bidding process except to provide clarification on the bid submitted 
where so required by the institution; and the bidder was not involved in the drafting of the 
specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to 
the Competition Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten (10) years in 
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 
applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS 

OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 

DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 
 
 

                                                           
2 Joint venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of 
a contract. 



 

 

 

 

 
 
 
 

SBD 6.1 : Preference Points Claim Form 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 

 
SBD 6.1 

 
PREFERENCE POINTS CLAIM FORM 

 
 
 
In order to claim preference points, Bidders are to note the following: 
 
- The SBD 6.1 form must be completed and duly signed. 

- EME’s with an annual total revenue of R3 million or less, are required to submit a sworn affidavit 

(Construction Charter) confirming their level of black ownership, etc to claim points. 



 

 

 

 

    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 
system. 
 

b) The applicable preference point system for this tender is the 80/20 preference point 
system. 
 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. 
The lowest/ highest acceptable tender will be used to determine the accurate 
system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 

 



 

 

 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of 
income-generating contracts through any method envisaged in legislation that will 
result in a legal agreement between the organ of state and a third party that produces 
revenue for the organ of state, and includes, but is not limited to, leasing and disposal 
of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 
5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

 

 

 

 

 

 

 

 



3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 

3.2.1. POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 

   80/20       or    90/10 

𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
)

Where 

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by 
proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 
tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  



 

 

 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals 
allocated points in terms of 
this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed by 
the tenderer) 

Woman Ownership 2 5   

Ownership with Disabilities 1 2   

Youth Ownership 3 5   

Enterprises located in the 
Eastern Cape Province 

3 6   

Ownership by Military 
Veterans 

1 2   

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the 
organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 



of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have – 

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

 
 

 
 

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME:  ………………………………………………………. 
DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
……………………………………………………… 



 
 
 
 

SBD 6.2: Local Production and Content 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SBD 6.2 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND 
CONTENT FOR DESIGNATED SECTORS 

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information 
and serves as a declaration form for local content (local production and local content are used 
interchangeably). 

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2022,  
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 
(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content 
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content 
Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to 
Annex C)]. 

1. General Conditions

1.1. Preferential Procurement Regulations, 2022 (Regulation 8) make provision for the promotion of local 
production and content. 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise 
such tenders with the specific bidding condition that only locally produced or manufactured goods, 
with a stipulated minimum threshold for local production and content will be considered. 

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage bidding process may 
be followed, where the first stage involves a minimum threshold for local production and content and 
the second stage price and Spesific Goals 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 
manner that the local production and content of the overall value of the contract is reduced to below 
the stipulated minimum threshold. 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 
with the SABS approved technical specification number SATS 1286: 2011 as follows: 

LC = [1 - x / y] * 100 
Where 
x is the imported content in Rand 
y is the bid price in Rand excluding value added tax (VAT) 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) on the date of advertisement of 
the bid as indicated in paragraph 3.1 below. 

The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost. 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: 
Summary Schedule) are not submitted as part of the bid documentation; 

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of
SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods     Stipulated minimum threshold 

Reinforcement 100% 
         Roof coverings    100% 

Steel windows, doors and frames 100% 
Sundry metalwork and structural steelwork 100% 
Gutters and down pipes 100% 



uPVC and HDPE pipes 100% 
Electrical cables 100% 
Fencing       100% 

3. Does any portion of the goods or services offered have any imported content?

(Tick applicable box)

YES NO 

3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed 
in paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific 
currency on the date of advertisement of the bid. 

The relevant rates of exchange information is accessible on www.resbank.co.za 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011): 

Currency Rates of exchange 

US Dollar 

Pound Sterling 

Euro 

Yen 

Other 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum

threshold for local content the dti must be informed accordingly in order for the dti to verify and in

consultation with the AO/AA provide directives in this regard.

http://www.resbank.co.za/


 

 

 

 

 

LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF RFQ NO. 2022/07/699 
 
ISSUED BY: (Procurement Authority / Name of Institution):  
 
........................................................................................................................................................... 
NB    
1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an 

external authorized representative, auditor or any other third party acting on behalf of the 
bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on 
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete Declaration 
D.  After completing Declaration D, bidders should complete Declaration E and then consolidate 
the information on Declaration C. Declaration C should be submitted with the bid 
documentation at the closing date and time of the bid in order to substantiate the 
declaration made in paragraph (c) below.  Declarations D and E should be kept by the 
bidders for verification purposes for a period of at least 5 years. The successful bidder is 
required to continuously update Declarations C, D and E with the actual values for the duration 
of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 

do hereby declare, in my capacity as ……………………………………… ……….. 

of ...............................................................................................................(name of bidder entity), the 

following: 

(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that:  

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with 
the minimum local content requirements as specified in the bid, and as measured in 
terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and 
the information contained in Declaration D and E which has been consolidated in Declaration 
C: 

Bid price, excluding VAT (y)    R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and 
the information contained in Declaration D and E. 
 
 

http://www.thedti.gov.za/industrial_development/ip.jsp


 

 

 

 

(d) I accept that the Procurement Authority / Institution has the right to request that the local content 
be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of the 
Preferential Procurement Regulations, 2022 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 
 SIGNATURE:_________________________        
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
 
 



SATS 1286.2011 

Annexure C 

Local Content Declaration – Summary Schedule 

 

(C1) Tender No.    Note: VAT to be excluded from all calculations 

(C2) Tender Description:    

(C3) Designated product(s)    

(C4) Tender Authority:    

(C5) Tender Entity Name:    

(C6) Tender Exchange Rate: Pula:  EU:  GBP:    

(C7) Specified local content %    

 
  Calculation of Local Content  Tender Summary 

Tender 

item no’s 
List of items 

Tender 

price – 

each (excl. 

VAT) 

Exempted 

imported 

value 

Tender 

value net of 

exempted 

imported 

content 

Imported 

value 
Local value 

Local contend % 

(per item) 
 

Tender  

Qty 

Total tender 

value 

Total 

exempted 

imported 

content 

Total 

imported 

content 

(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15)  (C16) (C17) (C18) (C19) 

             

             

             

             

             

             

             

       (C20) Total tender value    

(C21) Total Exempt imported content   

Signature of Bidder from Annex B   (C22) Total tender value net of exempt imported content  

(C23)Total Imported content  

______________________________ (C24) Total local content  

Date: _________________________ (C25) Average local content % of tender  



SATS 1286.2011 

Annexure D 

Imported Content Declaration – Supporting Schedule to Annex C 

(D1) Tender No. Note: VAT to be excluded from all calculations 

(D2) Tender Description: 

(D3) Designated product(s) 

(D4) Tender Authority: 

(D5) Tender Entity Name: 

(D6) Tender Exchange Rate: Pula: EU: GBP: 

A. Exempted imported content Calculation of imported content Summary 

Tender 

Item no’s 

Description 

of imported 

content 

Local 

supplier 

Overseas 

supplier 

Foreign 

currency 

value as per 

commercial 

invoice 

Tender 

Rate of 

Exchange 

Local 

value of 

imports 

Freight 

costs to 

port of 

entry 

All locally 

incurred 

landing costs & 

duties 

Total landed 

cost excl. VAT 

Tender 

QTY 

Exempted 

imported 

value 

(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18) 

(D19) Total exempt imported value 

This total must correspond with 

Annex C - C21 

B. Imported directly by Tenderer Calculation of imported content Summary 

Tender 

Item no’s 

Description 

of imported 

content 

Unit of 

measure 

Overseas 

supplier 

Foreign 

currency 

value as per 

commercial 

invoice 

Tender 

Rate of 

Exchange 

Local 

value of 

imports 

Freight 

costs to 

port of 

entry 

All locally 

incurred 

landing costs & 

duties 

Total landed 

cost excl. VAT 

Tender 

QTY 

Total 

imported 

value 

(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31) 

(D32) Total imported value by tenderer 

C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content Summary 

Description 

of imported 

content 

Unit of 

Measure 

Local 

Supplier 

Overseas 

supplier 

Foreign 

currency 

value as per 

commercial 

invoice 

Tender 

Rate of 

Exchange 

Local 

value of 

imports 

Freight 

costs to 

port of 

entry 

All locally 

incurred 

landing costs & 

duties 

Total landed 

cost excl. VAT 

Tender 

QTY 

Total 

imported 

value 

(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D42) (D42) (D43) (D44) 

(D45) Total imported value by 3rd party 

D. Other foreign currency payments Calculation of foreign 

currency 

Summary of 

Payments 

Type of 

payment 

Local Supplier making the 

payment 

Overseas 

beneficiary 

Foreign 

currency value 

paid 

Tender Rate 

of Exchange 

Local value 

of payments 

(D46) (D47) (D48) (D49) (D50) (D51) 

Signature of tenderer from Annex B 

______________________________________ 

(D52) Total of foreign currency payments by tenderer/or 3rd 

party 

(D53) Total of imported content & foreign currency payments 

(D32), (D45) & (D52) above 

Date: _________________________________ This total must correspond with Annex C – C23 



SATS 1286.2011 

Annexure E 

Local Content Declaration – Supporting Schedule to Annex C 

(E1) Tender No. Note: VAT to be excluded from all calculations 

(E2) Tender Description: 

(E3) Designated product(s) 

(E4) Tender Authority: 

(E5) Tender Entity Name: 

Local Products (Goods, 

Services and Works) 
Description of items purchased Local Suppliers Value 

(E6) (E7) (E8) 

(E9) Total local products (Goods, Service and Works) 

(E10) Manpower costs (Tenderer’s manpower cost) 

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.) 

(E12) Administration overheads and 

mark-up 

(Marketing, insurance, financing, interest etc.) 

(E13) Total local content 

This total must correspond with annex C – C24 

Signature of tenderer from Annex B 

______________________________ 

Date: ________________________ 



T2.2.1 Certificate of Authority for Signatory 



T2.2.1:  CERTIFICATE OF AUTHORITY FOR SIGNATORY 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY 
SCHOOL COMPLETION 

Request for 
Quotation No: 2022/07/699 

NOTE:  This returnable document must be on a company letterhead 

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated 
copy of the relevant resolution of the board of directors to this form on the company’s letterhead. 

An example is given below: 

“By resolution of the board of directors passed at a meeting held on 

Mr/Ms , whose signature appears below, has been duly authorised to 

sign all documents in connection with the bidder for Contract No. 

and any Contract which may arise there from on behalf of (Block Capitals) 

SIGNED ON BEHALF OF THE COMPANY: 

IN HIS/HER CAPACITY AS: 

DATE: 

SIGNATURE OF SIGNATORY: 

WITNESSES: 

1.  SIGNATURE: 

2.  SIGNATURE: 



T2.2.2 Certificate of Authority for Joint Ventures



T2.2.2:  CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 2022/07/699 

This returnable schedule is to be completed by joint ventures. 

We, the undersigned, are submitting this Request for Quotation in Joint Venture and hereby authorise Mr/Ms 

____________________________, of the company ________________________________ 

__________________________________________________________________________, acting in the 

capacity of lead partner, to sign all documents in connection with the Request for Quotation and any contract 

resulting from it on our behalf. 

Name of Firm Address Duly Authorised Signatory 

Lead Partner 

______________________ 

Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

______________________ 

Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

_______________________ 

Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

_______________________ 

Signature: _______________________ 

Name:__________________ 

Designation:_____________ 



T2.2.4 Site Inspection Certificate 



T2.2.4: SITE INSPECTION CERTIFICATE 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Tender No: 2022/07/699 

I/We have visited the site for the above-mentioned works at the date specified below. 

I/We have thoroughly studied the site, plans and contract documents and I/We have brought 
myself/ourselves fully conversant with all aspects which could possibly influence the construction of the 
works. 

I/We further certify that I/We am/are satisfied with the description of the works and the explanation given 
to me/us by the Representative/Agent at the inspection and I/We fully understand the extent of the work 
to be done as specified and implied for the execution of this contract. 

Date of Inspection: 

Time of Inspection: 

____________________________________________________ 
Name of Tenderer 

____________________________________________________ 
Signature of Tender 

____________________________________________________ 
Signature of Representative/Agent 

____________________________________________________ 
Date 



T2.2.5 Record of Addenda to Request for Quotation 
Documents



T2.2.5:  RECORD OF ADDENDA TO BID DOCUMENTS 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 2022/07/699 

We confirm that the following communications received from the Employer before the submission of this Request for Quotation 
offer, amending the Request for Quotation documents, have been taken into account in this Request for Quotation offer: 

Date Title or Details 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

Attach additional pages if more space is required. 

Signed Date 

Name Position 

Bidder 



T2.2.6  Capacity of Bidder 



T2.2.6:  CAPACITY OF THE BIDDER 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 2022/07/699 

WORK CAPACITY:  (The Bidder is requested to furnish the following capacity particulars and to attach additional 
pages if more space is required. Details of project team including CV, qualifications and proof of registration 
completed for each individual to be provided by Bidder. Failure to furnish the particulars may result in the Bid being 
disregarded.) 

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project) 

Quantity / 
No. of 
Resources 

Categories of Employee - Key 
Personnel (part of Business 
Enterprise) 

Professional 

Registration No. 

Date of Employment 

Site Agent 

Project Manager 

Foreman 

Quality Control & Safety 
Officer-Construction 
Supervisor 

Artisans 

Unskilled employees 

Others 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

Signed: …………………………………
… 

Date: 
……………………………………………… 

Name: …………………………………
… 

Position: 
……………………………………………… 

Bidder: ……………………………………..…………………………………………………….. 



T2.2.7  Relevant Project Experience  - Completed Projects 



T2.2.7:  RELEVANT PROJECT EXPERIENCE – COMPLETED PROJECTS 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 2022/07/699 

Bidders must submit a max one-page description of at least three projects successfully completed. 

Attach a Completion Certificate for each of the project provided. 

The description of each project must include the following information: 

1. Essential introductory information:

1.1. Name of project.

1.2. Name of client.

1.3. Contact details of client.

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

1.5. The period during which the project was performed, and also, if this is different, the period during which

the Bidder’s team members were contracted. 

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 

NO. NAME OF PROJECT NAME OF CLIENT CONTACT DETAILS 
OF CLIENT 

PROJECT 
VALUE 

DATE COMPLETED 

1 

2 

3 

Attach a separate page to address this issue (the above table is just for reference purposes). 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 

schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

Signed Date 

Name Position 

Bidder 



T2.2.8  Relevant Project Experience  - Current Projects 



T2.2.8:  RELEVANT PROJECT EXPERIENCE – CURRENT PROJECTS 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 2022/07/699 

Bidders must submit a max one-page description of at least three projects under construction/ on hold/ just handed 

over/ towards completion (if they exist). 

Attach an Appointment letter for each of the project provided. 

The description of each project must include the following information: 

2. Essential introductory information:

2.1. Name of project.

2.2. Name of client.

2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

2.5. The period during which the project was performed, and also, if this is different, the period during which

the Bidder’s team members were contracted. 

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 

NO. NAME OF PROJECT NAME OF 
CLIENT 

CONTACT 
DETAILS OF 

CLIENT 

CONTACT 
DETAILS OF 

REFERENCES 

PROJECT 
VALUE 

STAGE OF PROJECT 

1 

2 

3 

Attach a separate page to address this issue (the above table is just for reference purposes). 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 

schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

Attach a 



Signed Date 

Name Positi
on 

Bidder 



T2.2.9 Schedule of Plant & Equipment



T2.2.9:  SCHEDULE OF PLANT AND EQUIPMENT 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 2022/07/699 

The following are lists of major items of relevant equipment that I/we presently own or lease and will have available 
for this contract or will acquire or hire for this contract if my/our Bid is accepted. 

(a) Details of major equipment that is owned by and immediately available for this contract.

Quantity Description, size, capacity, etc. 

Attach additional pages if more space is required. 

(b) Details of major equipment that will be hired, or acquired for this contract if my/our Bid is acceptable.

Quantity Description, size, capacity, etc. 

Attach additional pages if more space is required. 

Signed Date 

Name Position 

Bidder 



T2.2.10 Compulsory Enterprise Questionnaire 



T2.2.10:  COMPULSORY ENTERPRISE QUESTIONNAIRE 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 2022/07/699 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted. 

Section 1: Name of enterprise: 

Section 2: VAT registration number, if any: 

Section 3: CIDB registration number, if any: 

Section 4: CSD number: 

Section 5: Particulars of sole proprietors and partners in partnerships: 

Name* Identity number* Personal income tax number* 

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD4 issued by National Treasury must be completed for each Bidder and be attached as a Request for 

Quotation requirement. 

Section 8: SBD6 issued by National Treasury must be completed for each Bidder and be attached as a Request for 

Quotation requirement. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the employer to verify the Bidders tax clearance status from the South African Revenue Services that it is in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly

or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms

of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise control over the

enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that I / we  are not associated, linked or involved with any other bidding entities submitting Request for Quotation offers

and have no other relationship with any of the Bidders or those responsible for compiling the scope of work that could cause or

be interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and

correct.

Signed Date 

Name Position 

Enterprise name 



T2.2.11 CIDB Grading Certificate / Proof of Registration 



T2.2.11:   CIDB GRADING CERTIFICATE/PROOF OF REGISTRATION 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 2022/07/699 

Bidders are required to submit with their Request for Quotation: 

A Certificate of Contractor Registration issued by the Construction Industry Development 
Board. 

NOTE:  PROOF OF CIDB GRADING TO BE ATTACHED TO THIS PAGE BY 
 BIDDER 
 IN THE CASE OF A JOINT VENTURE, SEPARATE CERTIFICATES IN 
 RESPECT OF EACH PARTNER MUST BE SUBMITTED 



T2.2.12 Other certificates, etc. 



T2.2.12:   OTHER CERTIFICATES, ETC TO BE PROVIDED BY BIDDER 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 2022/07/699 

Bidders are required to submit with their Request for Quotation: 

- Certified copy of CIPC company registration certificate

- Certified copies of ID’s of shareholders, members, partners or sole proprietor

- Letter of Good Standing from Bank where Bidder’s primary transaction account is

- Letter of Good Standing from Compensation Fund or a licensed insurer as
contemplated in the Compensation for Occupational Injuries and Diseases Act 1993

- CSD Registration Summary Report dated not more than thirty (30) calendar days
prior to the Request for Quotation closing date

- Original valid SARS tax clearance certificate and pin

- Proof of locality of head office by way of certified copy of municipal account or lease
agreement

NOTE:  CERTIFICATES, ETC TO BE ATTACHED TO THE RELEVANT PAGE HEREAFTER 



Insert certified copy of CIPC certificate 



Insert certified copies of ID’s 



Insert Letter of Good Standing from Bank 



Insert Letter of Good Standing from Compensation 
Fund 



Insert CSD Registration Summary Report 



Insert Original Valid SARS Tax Clearance Certificate 
and Pin 



Insert Certified Copy of 
Municipal Account or Lease Agreement 



T2.2.13 Insert Completed Project Reference Forms 



PROJECT REFERENCE RETURNABLE 1 OF 3 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 2022/07/699 

NOTE:  This returnable document must be completed by the person who was the principal 

agent on a construction project of similar value and complexity that was completed 
successfully by the Bidder. 

I, ___________________________________________________ (name and surname) of 

_____________________________________________________ (company name) declare 

that I was the principal agent on the following building construction project successfully 

executed by _______________________________________________ (name of Bidder): 

Project name:  ____________________________________________________________ 

Project location:  __________________________________________________________ 

Construction period:  _____________________  Completion date:  ____________________ 

Contract value:  _____________________________ 

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the

principal agent, by inserting “Yes” in the relevant box below:

Very 
Poor 

1 

Poor 

2 

Fair 

3 

Good 

4 

Excellent 

5 

1. Project performance / time

management / programming

2. Quality of workmanship

3. Resources:  Personnel

4. Resources:  Plant

5. Financial management /

payment of subcontractors /

cash flow, etc

B. Would you consider / recommend this Bidder again:

YES NO 



C. Any other comments:

___________________________________________________________________________ 

 __________________________________________________________________________ 

D. My contact details are:

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________

Thus signed at __________________________ on this _______ day of ____________ 2023 

_________________________ 
Signature of principal agent 

NOTE:  

If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 

_____________________________________________________________________________ 

Name of Bidder 

_______________________________________________ _______________________ 

Signature of Bidder Date 

COMPANY STAMP 



  PROJECT REFERENCE RETURNABLE 2 OF 3 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 2022/07/699 

NOTE:  This returnable document must be completed by the person who was the principal 

agent on a construction project of similar value and complexity that was completed 

successfully by the Bidder. 

I, ___________________________________________________ (name and surname) of 

_____________________________________________________ (company name) declare 

that I was the principal agent on the following building construction project successfully 

executed by _______________________________________________ (name of Bidder): 

Project name:  ____________________________________________________________ 

Project location:  __________________________________________________________ 

Construction period:  _____________________  Completion date:  ____________________ 

Contract value:  _____________________________ 

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the

principal agent, by inserting “Yes” in the relevant box below:

Very 
Poor 

1 

Poor 

2 

Fair 

3 

Good 

4 

Excellent 

5 

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources:  Personnel

4. Resources:  Plant

5. Financial management /
payment of subcontractors /

cash flow, etc

B. Would you consider / recommend this Bidder again:

YES NO 



C. Any other comments:

________________________________________________________________________ 

 _______________________________________________________________________ 

D. My contact details are:

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________

Thus signed at __________________________ on this _______ day of ____________ 2023 

_________________________ 
Signature of principal agent 

NOTE:  

If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 

_____________________________________________________________________________ 

Name of Bidder 

_______________________________________________ _______________________ 

Signature of Bidder Date 

COMPANY STAMP 



  PROJECT REFERENCE RETURNABLE 3 OF 3 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

Request for 
Quotation No: 2022/07/699 

NOTE:  This returnable document must be completed by the person who was the principal 

agent on an construction project of similar value and complexity that was completed 
successfully by the Bidder. 

I, ___________________________________________________ (name and surname) of 

_____________________________________________________ (company name) declare 

that I was the principal agent on the following building construction project successfully 

executed by _______________________________________________ (name of Bidder): 

Project name:  ____________________________________________________________ 

Project location:  __________________________________________________________ 

Construction period:  _____________________  Completion date:  ____________________ 

Contract value:  _____________________________ 

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Very 

Poor 
1 

Poor 

2 

Fair 

3 

Good 

4 

Excellent 

5 

1. Project performance / time

management / programming

2. Quality of workmanship

3. Resources:  Personnel

4. Resources:  Plant

5. Financial management /

payment of subcontractors /
cash flow, etc

B. Would you consider / recommend this Bidder again:

YES NO 



C. Any other comments:

________________________________________________________________________ 

 _______________________________________________________________________ 

D. My contact details are:

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________

Thus signed at __________________________ on this _______ day of ____________ 2023 

_________________________ 
Signature of principal agent 

NOTE:  

If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 

_____________________________________________________________________________ 

Name of Bidder 

_______________________________________________ _______________________ 

Signature of Bidder Date 

COMPANY STAMP 



THE CONTRACT 

Part 4: Scope of Work 



C3.1 Scope of work 



C3.1:   SCOPE OF WORKS – JBCC 2000 PRINCIPAL BUILDING 
AGREEMENT (Edition 4.1 of March 2005) 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION 

RFQ No: 2022/07/699 

C3. Scope of Works 

1. GENERAL

a) EXTENT OF THE WORKS

The work comprises of:

 Completion of repairs to existing 4 classroom block

 Completion of repairs to existing Admin and 4 4 classroom block

 Completion of repairs to 2 classroom (church) block

 Completion of bases for new 4 x prefab classrooms

 Completion of construction of new soup kitchen

 New 1 x classroom prefab complete unit

 New 2 x classrooms prefab complete unit on existing base

 New 3 x classrooms prefab complete unit

 Re-store existing stage to original state

 Demolish existing zinc kitchenette

 Demolish existing timber classroom

 Construction of aprons and stormwater channels

 Repairs to existing clearVu Fencing

 Installation of 3 new tanks and re-install existing 7 tanks

b) ORDER OF THE WORKS

Commencement of the works after handover, daily progress and completion of
the works is critical to the success of the programme and will thus be closely and
strictly monitored. Decisive action will be taken against any potential risks that
could lead to time over run on the contract period. The bidder is to take specific
notice of this, most especially to the penalty clause.

c) BUILDING OCCUPIED

Yes

d) ACCESS – Gravel Road



 

 
 

 
 
 
 
 
 

 
C3.2  Health and Safety Specification 

 
 
  



 OCCUPATIONAL HEALTH AND SAFETY 
SPECIFICATION  

 FOR 

   CONSTRUCTION OR REFURBISHMENT OF EC 
SCHOOLS (SMALL PROJECTS) 

EASTERN CAPE DEPARTMENT OF 
 EDUCATION 

  (THE “CLIENT”) 

Prepared By: Dr. Claire Deacon CHSA010/2013 

Last revision 02/12/2022  By: Ntokozo Ngwenya 
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Project Details   

Date of compilation:  Revision number: 00 

Value of project:  Commencement date:  

 Contract period:  

  

Occupational Health and Safety Agent:  

 
Professional 

responsibilities 
Company Contact person Telephone Fax email 

Architects      

Civil Engineers      

Structural Engineers      

Electrical Engineers      

HVAC Engineers & 

Fire Consultants 
     

Quantity Surveyors      

 
 
Site Details:  

Locality of the works:  
 
 
 

REFERENCES,  
 

 Occupational Health and Safety Act (OHSA) No. 85 of 1993 and Regulations (as amended); 

 Compensation for Injury and Occupational Diseases Act (COIDA) No. 100 of 1993 (as amended); 

 South African Council for the Project and Construction Management Professions (SACPCMP) 2013: Scope of 
services for the OHS Consultant, Manager and Officer; 

 Any other internal standards and specifications developed by the Client as they affect the operations, and 

 The amended Baseline Risk assessment 

 South African Roads Traffic Safety Manual (SARTSM) Chapter 2, Volume 13 of 1999 

 Road Traffic Safety Act No. 93 of 1996 (as amended) 

 Construction Specifications & Standards 6.0 for Southern Africa.  Hans Wegelin 6th Edition 2010 

 SANS Code 10400 

 SABS 1200 

 
1. LIST OF ABBREVIATIONS 
 
AIA  Approved Inspection Authority 
BoQ  Bill of Quantities 
CC  Compensation Commissioner 
CR  Construction Regulations  
CHSO  Construction Health and Safety Officer 
DMR  Driven Machinery Regulations 
DEL  Department of Employment and Labour 
FEMA  Federated Employers Mutual Association 
GAR  General Administration Regulations 
GSR  General Safety Regulations 



 
 

HCSR     Hazardous Chemical Substances Regulations  
HIRA  Hazard Identification Risk Assessment 
H&S  Health and Safety 
ER  Engineer’s Representative 
LI  Labour Intensive 
DMA  Disaster Management Act 
OH  Occupational Health 
OHSA  Occupational Health and Safety Act No. 85 of 1993 (as amended) 
SSHSS  Site Specific Health and Safety Specification 
PC  Principal Contractor 
PPE  Personal Protective Equipment   
SANS  South African National Standards (Authority) 
SACPCMP South African Council for Project and Construction Management Professions 
SDS  Safety Data Sheet 
SMME  Small, Micro, Medium Enterprise 
SWP  Safe Work ProcedurePREAMBLE 
 
Each year fatalities, serious injuries and poor attitudes of Contractors mar the reputation of the Construction Industry.  
The CLIENT has a responsibility to limit its risk by ensuring a zero tolerance and better practice approach to Contractors 
and those affiliated to a particular project.  Thus, a high premium is placed on the health and safety (H&S) of the Client 
and stakeholders, which include its employees, professional service providers, public and its physical assets.   
 
The responsibilities that the Client and relevant stakeholders have toward its employees are captured in, but not limited 
to this document. The responsibilities stem from both moral, civil and a variety of legal obligations.  The Principal 
Contractor is to take due cognisance of the above statement. 
 
Where there is an appointed OHS Consultant its behalf, shall provide a site specific Health & Safety Specification (SSHSS) 
for the project and provide the Principal Contractor/s (PC) making a bid or appointed to perform construction work for 
the project, or parts thereof.   
 
By drawing up this SSHSS, the Client has endeavoured to address the most critical aspects relating to H&S issues in 
order to assist the contractor in adequately providing for the health and safety of employees on site. 
 
Should the Client not have addressed all H&S aspects pertaining to the work that is tendered for, the contractor needs 
to include it in the SSHSP and inform the Client of such issues when submitting the tender, or as soon as identified. 
  
Notwithstanding the above, cognisance needs to be taken of the current Disaster Management Plan, and all the 
requirements of the current levels of lockdown, standards, guidelines and information published from time to time. 
 
2. Purpose of the Site Specific Health and Safety Specification (SSHSS) 
 
The SSHSS is a performance specification to ensure that the Client and any bodies that enter into formal agreements 
with the Client, Agents, Professional Designers (Engineers, Quantity Surveyors and Architects), Principal Contractors and 
Contractors achieve an acceptable level of OHS performance.  
 
No advice, approval of any document required by the SSHSS, such as hazard identification and risk assessments, or any 
other form of communication from the Client shall be construed as acceptance by the Client of any obligation that 
absolves the Principal Contractor from achieving the required level of performance and compliance with legal 
requirements. Furthermore, there is no acceptance of liability by the Client, which may result from the Principal 
Contractor failing to comply with the SSHSS, i.e. the Principal Contractor remains responsible for achieving the required 
performance levels.   
 
A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between parties prior to any works 
commencing.  If the NEC contract is used a copy of the signed contract shall form part of the H&S file submission. 
 
The SSHSS highlights the aspects to be implemented over and above the minimum requirements of current legislation.  
Requirements may be changed should new risks or issues are identified that could not have been foreseen during the 
design phase of the project, or during the construction phase.  Any new legislation or standards (legislated or determined 
by the Client) that are promulgated or accepted during the contract will automatically be applied. 



 
 

 
Environmental management shall receive due attention as per the requirements of the Environmental Control Officer 
(ECO), but will be managed by the ECO directly if applicable to the project. 
 
 

2.1 Project description/detailed scope of work as it applies to the project (Details as per the scope of work) 
 
The Scope of work as identified by the Stakeholders is as follows: 

 Preliminary and General 

 Breaking 

 Painting 

 Carpentry 

 Brickwork 

 Roof Work 

 Asbestos Work 
 

The works shall be done in accordance with the applicable SANS 1200 specifications, Municipal By-laws and Regulations, 
variations and additions to the standardized specifications applicable to this contract and the technical specifications of 
the Client for work that falls outside of the standardized specifications.  
 
2.2 Programme Description 
 

Clarification Meeting TBA 

Time allowed for preparation of H&S plan/file 
after tender award 

 

Approval date of SSHSP 
Within 1 week after submission but subject to content as per 
this requirement, for more than one review. 

Induction dates To be advised after Approvals of H&S Plan/file 

Estimated Commencement date of work on site Subject to approval of H&S Plan. 

Estimated Project completion date or project 
duration 

Dependant on site establishment and site hand over 

Project term  

 
3. Implementation of the Site Specific Occupational Health and Safety Specifications (SSHSS) 

 
The site specific H&S specification (SSHSS) forms an integral part of the Contract, and PCs are required to make it an 
integral part of their Contracts with Contractors and Suppliers.  A SSHSS will be available for each level of Contract and 
Contractor and must be complied with.  
 
This specification must be read in conjunction with the OHSA, Regulations (as amended) and any other standards relating 
to work being done and ensure compliance thereto.  The information relative to the scope of the project, the works etc. 
are detailed in the tender, are to be considered when developing the SSHSP and associated documentation.  The 
summary of risks is included in Section 2 of the SSHSS. 
 
The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, supplied by the Client.  These documents 
shall be deemed to form part of the returnable Contract Documents.  
 
No work may commence without written approval of the SSHSP by the H&S Agent, or the responsible person of the 
Client.  
 
Should there be design changes, or change in the scope of works, an amended SSHSS may be issued.  Where amended 
SSHSSs are issued, the PC will be required to ensure a resubmission of an amended SSHSP for approval.  Further to this, 
the PC must ensure that similar information must be provided as it applies to the works to all their Contractors, within 5 
working days following notification thereof. Such design changes. 
  
The OHS Consultant will visit the project at least bi-monthly to ensure compliance and limit risk.  All activities on the site 
and all appropriate documentation will be monitored and reported on to the Client and the Designer.   
 



 
 

Non-conformances will be issued, and penalties or work stoppage will be issued where appropriate.  Communication 
between the OHS Consultant and the PC will be through the Designer (or Client’s responsible person) as determined at 
the commencement of the project. 
 
3.1 Requirements at Start Up 
 
A site specific H&S Plan (SSHSP) in response to this SSHSS will be subject to approval by the OHS Consultant within the 
stipulated time period as noted in the tender. This must include all supporting documentation as required to verify the 
H&S system: 
 

 A declaration to the effect that the PC has the competence and necessary resources to carry out the work safely in 
compliance with the Occupational Health and Safety Act and its Regulations; 

 A valid Letter of Good Standing; 

 Detailed technical method statements along with, and aligned with the project programme for review by the Principal 
Agent, Designer and appropriate risk assessments and safe work procedures for approval by the OHS Consultant or 
Client: 

 Site establishment including:  
o A procedure must be drafted relative to protection/ prevention of injury to persons other than PC 

employees, during undertaking of such construction activity. 
o Exposure of services, power, telecommunication etc.; 
o Arrangements for hoarding, traffic accommodation if applicable: 
o Excavating for services; 
o An emergency plan indicating how and where emergencies will be handled, and 
o Working at heights (if applicable). 

 
Further method statements are to be submitted prior to, and during the project where changes or new work is required, 
and the approval of the Principal Agent/Client is required before work on that aspect or activity can commence   The 
construction CHSO (CHSO) is to be included in production planning sessions/meetings to ensure that the appropriate risk 
assessments, safe work procedures and communication required are available and completed timeously.   
 
Penalties will be applied should this not be adhered to and deemed a serious offence. 
 

 
4. GENERAL REQUIREMENTS  
 
4.1 Summary of Risks identified during Design 
 
The intention of the summary of findings from the design risk assessment is to highlight the residual risks identified during 
the design phase.  The full design risk assessment can be found in the tender document.   
 
The summary of risks provided is to point the contractor towards some risks he may not be aware of during tendering 
stage and while developing his formal risk assessments for the project.  
 
The design risks and the management thereof should be included in the PC risk assessments.  Where there are other 
Contractors appointed to do work, the PC is to ensure that Contractors include such information in their risk assessments. 
 
The summary is to be developed following the completion of the Design risk assessment, and to include the residual risks 
as they apply to the project. 
 
 

PHASES OF THE PROJECT RESIDUAL RISKS IDENTIFIED TO BE MANAGED (as applicable) 

Site Establishment Bringing in containers, fitting with electricity, phone and fax, toilet hire.  
Hoarding, security and access to be managed and in place. 

Site Clearance Traffic accommodation, movement of heavy construction vehicles, use hand 
tools, chainsaws, use of local labour and contractors. 

Earthworks Open excavations, use of plant and machinery, use of lifting equipment for 
laying storm water concrete pipes, electrical hand tools plant and equipment 
during paving. Noise monitoring. 

Ancillary Roadworks Use of chemicals, excavation and use of hand tools. 



 
 

Housekeeping, stacking and storage The area is adequate to ensure housekeeping and stacking and storage 
principles are followed.  However, the children need to be kept well away from 
all work areas including the site camp, and notices to be clear in warning of 
dangerous construction activities.  Care and increased attention to ensure all 
materials and vehicles are carefully managed and designated routes are used. 

General Use of local labour, and contractors, CLO to do regular information sessions. 
High winds and inclement weather require monitoring for all working at heights 

Painting Hand mixing may occur, 50kg paint drums are an ergonomic risk from 
handling. Potential eye, skin and respiratory irritant from paint fumes 
exposure, chromates.  

 
 
4.2  Specified Hazardous Chemical Substances 

 
The following lists of products or substances are those which have been identified as likely to be used on the project.  
This list is not inclusive and other products may be considered. Where the PC is likely to supply the product as the product 
has not been specified, safety data sheets (SDSs) need to be considered prior to all selections.  
 

PRODUCTS/SUBSTANCES/RISKS POTENTIAL HEALTH OR OTHER RISKS 

Cement 
Hand mixing may occur, 50kg bags are an ergonomic risk from handling. 
Potential eye, skin and respiratory irritant from dust exposure, chromates. 
 

Cement/Silica dust 
Caused by cutting, grinding, sanding of any concrete/granite/tiled 
surface/masonry. 

Wood dusts 
Caused by cutting, sanding, drilling wooden products treated Viz fencing 
poles. 

 
Mineral turpentine 
 

Applying paint and cleaning of paint brushes.  Potential eye, nose, skin and 
respiratory irritant. 

Paint Splashes into eyes, onto skin causing irritation. 

Cleaning materials Use of disinfectants and sanitizers 

 
 
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 
 
5.1   Structure and Organization of H&S Responsibilities 
 
An organogram will be available to identify key appointments and responsibilities on site and be kept up to date throughout 
the project. 
 
5.1.1  Notification of Commencement of Construction Work 
 
The PC shall notify the Provincial Director of the Department of Employment and Labour (DEL) in writing, in the form of the 
Annexure in the CRs.  This shall occur within 7 days of the award of the contract.  Proof of submission and/or receipt must be 
provided and kept in the H&S file. 
 
Where changes to the conditions given in the submission are required (i.e. Contractors, completion dates, increase in workers), 
a revised Annexure A must be submitted to the DEL.  The completion date is to include the defect and liability period.  A copy 
of the notification form and any further submissions/correspondence must be kept in the H&S file. 
 
 
 
 
 
 
 
 



 
 

6. HEALTH AND SAFETY PLAN FRAMEWORK 
 
The H&S aspects related to the project outlined in the previous sections are to be taken into account when drawing up the 
H&S Plan.   The PC is required to demonstrate competence by providing an H&S system that will address the requirements of 
the project. 
 
The current legislative requirements, SABS codes, SANS 10400 and any other standards that may guide practice are to be taken 
into consideration.  The following aspects must be addressed in the SSHSP, as they have been identified in section 2, as playing 
a role in reducing the overall risk of a particular activity, or section of the project.  The OHS Agent may from time to time 
request additions or systems as they relate to the works or legislative requirements at the time. 
 
The PC is to prepare a site layout drawing to indicate at least the following to submit with the H&S plan:  
 

 The positions of site offices of all Contractors, toilets, drinking water and worker rest areas; 

 Indicate the positions of emergency planning and equipment and first aiders;  

 Protection of plant and public, indicate parking, designated vehicular routes and access to site; 

 Storage areas (materials and equipment, waste etc.), and  

 Storage of materials and waste; 
 

Such layouts are to be updated regularly throughout the project. 
 
Cognisance is to be given to those permanent employees who are over 60 years of age, and younger workers who 
have underlying chronic health issues such as high blood pressure, diabetes, TB, HIV and AIDS etc. Specialised workers 
who are indispensable will need to be declared fit for work by an occupational health service provider.  
 
Key appointments and succession planning is to be available to ensure those who are playing key roles are able to 
cover the project at all times. 

 
The project Organogram is to be updated accordingly and signed and dated at each update. 
 

6.1 Appointment of Competent Site Personnel 
 
The CEO (OHSA S16.1 or 16.2) of the PC will take overall responsibility for the appointment of competent site staff for 
the duration of the project.  Should the CEO not be personally involved in the project, the H&S responsibilities are to be 
delegated to the Site Agent (OHSA 16.2).  Knowledge and training in H&S are required and certificates indicating H&S 
training as well as experience to be included in CVs. 
 
All other legal appointments are to be made with relevance to the type of work required and kept current with the 
project programme.  The construction team is to ensure the appointed CHSO is kept up to date with all planned activities, 
to ensure all H&S requirements are met. 
 
All construction/technical method statements are to be generated by senior site personnel, and the appropriate risk 
assessments developed therefrom in conjunction with the CHSO. 
 
The SSHSP shall include the following, but is not limited to the following key appointments: 
 
 
6.1.1 Construction Supervision 
 
Competent supervisors will be appointed to manage part or all of the works and have training and/or experience in the 
area of responsibility, regarding CR 8.1, 8.2 and 8.7.  All site supervisors must show evidence of appropriate training in 
H&S, and an understanding or training in areas of responsibility (i.e. risk assessments, method statements etc.).   
 
Curriculum Vitae (CVs) are to be submitted for approval by the Principal Agent, and/or Client. The Supervisor will be held 
responsible for the safety of working teams and subordinates, housekeeping and stacking and storage of materials. 
 
 
 



6.1.2 Construction Health and Safety Officer 

The PC shall employ at least one competent, CHSO for the duration of the contract. The CHSO’s CV is to be submitted 
for approval by the OHS Agent or the Client, at time of tender 

The PC is to ensure adequate resources are provided in order to undertake all responsibilities (i.e. mobile phone, 
computer and internet access, etc.).   

Qualifications shall include at least Grade 12, SAMTRAC/NEBOSH/Diploma in H&S qualifications or similar, with exposure 
to civil engineering and similar road construction, with at least 5 years’ experience, given the level of project complexity 
preferably in an OHS capacity.  He should also have undergone training in the Act and Regulations. In the case of a 
contract where contractors are employed, the CHSO must have a competence to evaluate the Contractors Health and 
Safety plans and be registered with the SACPCMP as a CHSO.  

This person may not hold any other position on the site staff.  The site supervisor may not act as the CHSO.  The CHSO 
appointed for the project will be held responsible for all H&S on the project.   

 Senior site staff and supervision, Contractors are to follow systems, instructions etc. given by the CHSO at all times;

 No new workers or Contractors may commence work without approval or following the SSHSP as submitted;

 No inductions of any Contractors’ staff until the H&S documentation is approved by the CHSO, and

 The CHSO may not be removed or replaced without the approval of the H&S Agent, nor may the site be left
unattended for more than 1 day without adequate, competent cover.

A monthly report of all H&S activities and incidents is required by the end of the first week of each month, or at a date 
agreed to by the OHS Consultant /Client and the CHSO.  An example of the monthly report is attached as an Annexure 
D. 

The CHSO will be responsible for collating the H&S documentation at the close out of the project in electronic format, 
properly labeled and filed.  A list of the typical aspects that should be provided is available as Annexure B to this 
document.  The PC is to ensure that all Contractors documentation follows the same requirements and closed out. H&S 
documentation must be completed and be available with the close out of the main contract, or as determined at the 
time. 

Failure to do so will be considered a serious offence and penalties applied.  Failure could also result in retentions or 
project certification not being issued to the PC. 

6.1.3 Traffic Safety  
The CHSO will be responsible for ensuring that daily traffic management is adequately managed.  

No worker may be transported in, or on the rear of construction vehicles (bakkies included), or with plant and 
materials to, on, or from site.  The number of passengers in any vehicle is limited to what is stated on the license disc.  
Vehicles used to transport workers to, from, or on site, shall have secure seats and be covered. No canopies may be 
used.   

While this is difficult to control by the PC, induction training needs to include such information so workers can protect 
themselves. An on-site transportation policy needs to be available for how such transportation will be made safe and 
limit any opportunity for cross infection. Disinfection of vehicles needs to be determined where possible, and 
sanitizers provided prior to boarding and recommended during transit. 

Each worker is to be encouraged to wear a cloth mask while travelling, and this needs to be enforced if using company 
transport. 

Penalties will be issued for non-compliances noted. 

6.1.4 Health and Safety Representatives and H&S meetings (if applicable) 
H&S Representatives representing workers and Contractors are to be appointed following the start up of the project, 
irrespective of the number of workers on site. The appointed H&S Representatives are to be actively involved with H&S 
and will assist the CHSO and site management in meeting legislative duties. 



 
 

All internal and external OHS Agent audits are to be discussed, as well as all H&S related issues at all internal production 
or progress meetings.    

 
Failure to do so will be deemed to be a moderate offence. 

 
6.1.5 Appointment of Competent Contractors and Suppliers, short term works (if applicable) 
The PC is to ensure compliance with the Clients minimum standards and all legislative requirements.  The same H&S 
standards required of the PC are to be applied to all Contractors.  An index of all Contractors and Suppliers is to be on 
file and kept updated at all times.  The PC is to ensure there is sufficient funding for H&S compliance by each Contractor. 
 
The following minimum aspects are applicable to any Contractor appointed: 

 The CHSO is to ensure a Contractors appointment and approval of H&S documentation at least seven (7) working 
days prior to commencing work;   

 No Contractor may work under the PCs Compensation registration number.  If required, the PC may assist SMMEs 
with their registration with the Compensation Commissioner (CC).  However, such Contractors will not be able to 
commence work until proof of registration or Letter of Good Standing has been received, and  

 No work may commence without Mandatary agreements between parties in place. 
 
Suppliers or short-term works (surveying, repairs, servicing, deliveries etc.) also require H&S Management.  Cognisance 
is to be taken of the level of risk involved and the CHSO is to ensure the level of H&S documentation is appropriate and 
appropriately managed. 
 
Failure to provide written approval of H&S documentation will be considered a serious offense, and could result in 
aspects of, or all the activities being stopped, and penalties implemented. 
 
 
7. GENERAL RISK MANAGEMENT   
 
7.1 Health Risks and Medical Surveillance 
 
The appropriate SDSs are to be obtained for all products and used to develop the H&S documentation as they relate to 
the works.  Many of the processes are labour intensive and ergonomic risks are to be noted.  All workers (including 
Contractors) are to be included in the medical surveillance programme.    
 
Workers will be exposed to noise, dust, and physical risks from extended periods of work of a repetitive nature, materials 
specified and the general nature of the works.   
 
All permanent workers (including those of Contractors) are required to be in possession of a medical certificate of fitness 
prior to arrival on site that must be less than 12 months old.  An exit medical will be required where the project exceeds 
6 months in duration.  Arrangements for keeping medical records for the required time are to be noted.  A procedure 
for managing the medical records which require safekeeping for prescribed periods are to be addressed, specifically for 
the asbestos exposed workers. 
 
Given the potential health risks the following aspects are to be included in each medical surveillance intervention: 

 Full medical, surgical and occupational history; 

 Full physical examination of all systems, and 

 Referral if required for the management of identified health issues that may affect the worker. 
 
Specific testing for existing conditions and limitations relative to exposure could include, but are not limited to: 

 Audiometry (hearing tests);  

 Spirometry (lung function tests) are not to be done until deemed safe to do so, and 

 Any other tests identified as relevant from chemical or specifically identified risks of exposure 
 
 
Failure to do so will be considered a serious offence. 
 
 
 



 
 

8. Training 
 
Training of site personnel in H&S in the revised areas of work is required, mainly through induction between the Client 
and specific groups of employees. The CHSO is to determine training requirements and to report on needs or 
completed training in their reports and audits.   

  
Records of all training, and acknowledgement of such training by attendees must be kept.  Comprehensive records 
of all employees under the PCs control attending induction or any other training throughout the project shall be 
included.  Amendments to statutes, the SSHSS, PSHSP, policies, procedures, method statements etc. shall require that 
all those affected shall undergo the relevant re-training. 
 
8.1 Site Induction and other training 
The PCs shall ensure that all employees, and contractors have undergone the induction programme for visitors or 
contractors, or any other that is deemed necessary.  

Appropriate time must be set-aside for training (induction and other) for all employees. No person will be able to 
commence work or visit the site where the induction has not been done. 

All employees and visitors on site from either the Client or the PC shall carry the proof of induction training in form 
of an induction card. Client Induction is valid for a year from the date it was conducted and thereafter refresher 
induction shall be re-scheduled at least one month before the induction period expires.  
 
Both parties shall keep a database of all records pertaining to induction and will inform Contractors of pending expiry 
though the overall responsibility of maintaining current induction cards still lies with the principal contractor.  All 
induction cards issued must be returned on completion of the project to the Issuer. 
 
Toolbox talks to be conducted outdoors when possible in order for persons to maintain social distancing. Where 
inclement weather does not allow for this, toolbox talks to be conducted with smaller groupings of workers in a 
sheltered area large enough to maintain social distancing. 
 
8.2 Noise Risks 
All plant from plant hire companies (suppliers) or that of the PC is to come to site with the appropriate testing 
completed and be compliant with the Noise Induced Hearing Loss Regulations.  Plant identified that has not been 
tested and marked for noise emissions will result in having to be tested or removed from site.  Failure to do so within a 
reasonable time period will result in such plant being removed from site.  
 
Suitable SANS approved hearing protective equipment shall be issued and worn where noise levels are identified as 
equal to or greater than 85 dB. 
 
 
8.3 Asbestos Work 

 
Only a registered asbestos contractor may do work which entails asbestos material. An Approved Inspection Authority 
must be consulted and Asbestos regulations complied to. 
 
Failure to do so will be considered a serious offence. 
 
9. Emergency Procedures 
 
A simple emergency plan and procedure that is appropriate to the risks is required prior to commencement on site.  It 
is advised that the system should be simple and easy for any worker to follow.   The plan may be adapted should new 
information or risks are identified.   
 
The procedure shall detail the response plan in relation to the works, and include at least (but are not limited to) the 
following key elements: 
 
Appointment of a competent emergency response co-ordinator  
o Fire, public injury, asbestos;  
o Falls from heights;  



 
 

o Serious injury to workers (medical or work-related), and 
o Any other major risks identified during risk assessments 

 
The emergency plan is to ensure the inclusion of local service providers.  Such arrangements should be made with 
these persons prior to the commencement of the project.  The general principals of emergency management are to be 
applied as it applies to the hierarchy of control and management. 
 
9.1 Fire, First Aiders and First Aid Equipment 
At least 1 first aider will be trained to level 1.  First aiders shall be available and accessible on site at all times and be 
able to work as a team when responding to any emergency on the project.  The number of First aiders will be 
determined by the complexity and exposed risks of the project, not numbers of workers.  
 
Contractors are expected to ensure compliance and provide/manage their own first aiders and equipment.  
Appropriately stocked first aid kits are to be available at all times and to assure continual availability and access on site. 
 
Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the type of fires that could 
occur.  All mobile plant is to have fire extinguishers.  Hot work permits are required for any such activities. 
 
Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may 
be stopped if deemed inadequate for the work at the time of assessment or site inspection. 
 
9.2 Incident Management and Compensation Claims 
All incidents and accidents are to be investigated.  All serious incidents involving any form of disabling injury or fatality 
are to be reported to the Principal Agent/Client /OHS Agent immediately. This shall be confirmed in writing following 
the incident.   Full details are to be included in each site meeting or when the Client visits site.  A summary of incidents 
is to be included in the monthly report. 
 
Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may be 
stopped if deemed inadequate for the work at the time of assessment or site inspection. 
 
10. Personal Protective Equipment (PPE) and Clothing 
The PC is to provide a procedure as an addendum to indicate how PPE is managed within the Company.  The wearing 
of the identified SANS approved PPE at all times is non-negotiable and is to be linked to the risk assessments.  The PC 
shall ensure that all workers (Including Contractors) are issued with and shall wear: 

 Hard hats;  

 Protective footwear;   

 Eye protection; 

 Hearing protection;  

 Reflective jackets (no bibs); 

 At least 3 cloth masks (for general wear); 

 Respiratory protection (minimum of FFP2) or as deemed required by the AIA, and  

 Any other necessary PPE identified from SDSs and/or risk assessments.   
 
Adequate quantities of PPE shall be available.  This shall include necessary PPE for visitors.  The procedures for 
managing PPE are to be in a formal procedure submitted with the SSHSP for approval.   
 
Any person (including Client, Agents, etc.) found on site without the necessary PPE will be removed from site until the 
PPE is supplied and worn.   
 
Failure to comply will result in penalties being applied. 
 
11. Occupational Health and Safety Signage 
 
On-site H&S signage is required as well as standard H&S information.  Signage shall be posted up at fixed or temporary 
working areas, or other potential risk areas/operations. These signs shall be in accordance with the requirements of 
the General Safety Regulations or SANS requirements as amended.   Signage is to be noted on the site drawings 
indicating where fixed/temporary signage is required and appropriate to the risks identified in risk assessments. 
 



 
 

Signs shall be posted at areas of work on site indicating that a construction site is being entered and that persons 
should take note of H&S requirements.   
 
Failure to comply will result in penalties being applied. 
 
12. Induction of Employees and Visitors, General H&S Training 
 
A simple, formal induction programme is to be submitted as an addendum for approval with the H&S plan.   Inductions 
must be carried out for all workers and visitors (including Client, Designers) to the site.  
 
Daily, pre-task training is required to ensure workers are familiar with the risks and H&S measures of the work or tasks 
to be done.  Records to be kept in the H&S file.  
 
 Any person found on site without proof of induction will be removed from site until the proof is supplied and, and a 
penalty issued per non-compliance.   
 
13. Management of Plant and Equipment 
 
The CHSO will ensure control of all plant and equipment, including daily monitoring, prior to commencing work.  Full lists 
of hired and own plant are to be available at the OHS Consultant /Client audit.  All daily inspection records are to be kept 
in the H&S file, or Contractors where plant and equipment is brought onto site.  Registers are not to be more than 1 
week behind.   
 
Only competent, fit plant operators are to be used.  Medical certificates of fitness are required for all operators.  
 
Any plant or slings used to lift plant or material require annual load testing by an AIA, and all certificates must have the 
testers LMI/E number.  Operators are to be adequately trained and certified to operate mobile cranes or crane trucks.  
Certificates and registers are to be placed in the H&S file. 
Failure to do so will be considered a serious offence. 
 
14. Excavations (if applicable) 
 
A procedure for managing excavations is to be provided as an addendum to the SSHSP describing how excavations are 
to be managed. 
 
A competent person is to be appointed for managing all excavations.  A permit system is to be available and used for all 
excavations.  All equipment and ground conditions to be checked daily, and prior to work commencing.   
 
Excavations should preferably not be open beyond what can be closed daily. Where excavations need to remain open, 
all excavations are to be properly protected.   Adequate stakes with 1m high demarcation and berms/spoil are required 
to be a safe distance from the edge of the angle of repose.  Candy tape may not be used to demarcate excavations.  
Cognisance is required of the surrounding area and increased levels of protection are required where work is in 
communities, near schools and clinics or churches. 
 
Work will be stopped, and penalties applied to any work in excavations that is not compliant. 
 
15. Working at heights (if applicable) 
 
A fall protection plan is to be available and supplied as an addendum to the H&S plan.  The fall protection plan must be 
appropriate for the project. Proof of competency must be on file for the Fall Protection Plan Developer and the 
appointment of a Fall Protection Supervisor with competency to be on file.  Method statements, appropriate risk 
assessments, safe work procedures and training (all employees are to be in possession of a valid working at heights 
certification) are to be available prior to work commencing.   
 
The focus for working at height shall include fall restraint systems where possible except during assembling or 
dismantling top components or where it is not deemed safe.  The relevant SANS codes are to be applied as they apply to 
the works and the project, such as:  

 SANS 10085 

 SANS 10333 (parts 1-3) 



 
 

 
Should part of the works be contracted out, competent Contractors are to be appointed and submit documentation 
according to the project requirements.  The PC is to note if such work is to be contracted to specialists in the H&S Plan. 
the plan is to be developed and work managed by a competent person for the duration of the project.  The following 
aspects must be included: 

 The public or users of buildings are to be protected at all times by way of hoarding, barricading or fencing   

 Notices to be posted 

 Restrictions or stoppage when weather conditions are deemed hazardous 

 Permit system for working at heights 

 Prevention of falling tools or equipment 

 Link to emergency plan regarding rescue 
 

All workers are to be in possession of valid certificates of fitness that extend for the duration of the works.  Note the 
requirements in the section relating to medical surveillance. 
 
Registers and all relevant documentation are to be placed in the H&S file. 
 
Work will be stopped, and penalties applied to any work at heights that is not compliant. 
 
16. Cranes and lifting equipment (if applicable) 
 
Lifting devices such as mobile cranes might be used during the project for deliveries, and moving of supplies or 
equipment,  
 
Appropriate documentation must be made available for the cranes and operators.  Method statements, risk 
assessments, safe work procedures and training are to be available prior to work commencing.  A procedure for 
managing loads and lifting must be made available as an addendum to the H&S Plan.  
 
Chains, slings and webbing to have valid safe working load certification on file, should the documentation not be on site, 
the operation may be stopped, and fines imposed until such documentation may be delivered. 
 
 
17. Temporary Works (Scaffolding, support work, formwork) (if applicable) 
 
Temporary works must be properly designed and signed off by the PCs competent person for all temporary scaffolds, 
support work or formwork.  In these instances, a competent person is defined as one who has sufficient experience in 
the design of the type of temporary work in question to be able to assess the design.  The appropriate competent persons 
are to be appointed to manage and monitor such works to the satisfaction of the Engineer and OHS Agent.   Records and 
registers are to be properly completed and kept in the H&S file. If temporary works are to be erected by a Contractor, 
this must be notified to the Principal Agent/OHS Agent. 
 
Failure to do so will be considered a serious offence. 
 
 
18. Auditing 
 
Frequency of external auditing by the OHS Agent or Client will be bi-monthly to conform to the requirements of the 
Construction Regulations.  The site will be inspected, and the documentation audited relative to the activities and H&S 
plan.  The CHSO of the PC must accompany the Client, or the H&S Agent, on all audits and inspections.   
 
The PC will ensure that all their Contractors are audited on a monthly basis, dependent upon the time to be spent on 
the site.  Audit frequency may be increased if Contractors are not performing adequately.  Audit results will be acted 
upon and non-conformances and penalties issued where deemed appropriate.  The Client, Designer or OHS Agent may 
act or require further outcomes if non-compliances are noted or unsafe acts are noted on site.   
 
Internal audits are to include site conditions as well as ensuring H&S files are appropriate, and compliant.  
Comprehensive audit reports are to be made available the format of the audit reports will be reviewed by the H&S Agent.   
 



 
 

The PC will be audited using a template as supplied in the tender document.  The audit template will be adjusted from 
time to time relative to the activities on site.  A similar process is to be used by the PC when auditing their Contractors 
on site.  Compliance with legislative requirements and the systems provided by the PC to manage the H&S on site will 
be measured.  Full compliance is required.  Time limits for corrective actions will be set and must be adhered to.     
 
Failure to address findings or non-conformances will be considered a serious offence.   
 
19. Communication and Meetings on Site 
 
All H&S communication during the project between the OHS Consultant and the PC will be done through the Principal 
Agent and be in writing, including the issue and responses to non-conformances and H&S audit results.  
 
 
Failure to address issues timeously will be considered a serious offence. 
 
20. Care of Workers on Site (Welfare) 
 
Adequate toilets, clean, safe drinking water and weather protected shelter will be afforded workers at all times.  Toilets 
will be within reasonable distance of workers, or placed with each working team in safe, with reasonable privacy.   
 
Hand washing facilities, disinfectants and sanitizers will be provided across the site at common areas and entrances to 
work areas.    
 
 
Failure to ensure compliance will be considered a serious offence, work will be stopped if con-conformances noted 
until corrected. 
 
21. HEALTH AND SAFETY FILE 
 
The documentation submitted and approved following the awarding of the contract will be used to form the H&S file.  
The H&S file is required to be laid out in a logical manner, and documentation filed within the file is to be easily accessible.   
 
The following completed information shall be included (but not be limited to) as part of the index: 

 The SSHSS; 

 The SSHSP and the approval by Client; 

 Appointment by Client; 

 Mandatory agreement with Client; 

 Notification of construction work; 

 A record of all working drawings, calculations and design where applicable; 

 Detailed list of Contractors with contact details, appointments, Mandatories etc., H&S specifications issued; 

 Record of Competencies (CVs) and appointments; 

 Training Records; 

 Permits; 

 Method statements; 

 Risk assessments; 

 Safe work procedures; 

 Emergency and injury management; 

 Safety data sheets 

 Medical surveillance records; 

 Registers;  

 Records of audits, minutes etc.; 

 Plant lists; 

 Temporary electrical installations, and 

 Employee records (who is on site). 
 
 

 



 
 

22. NON-CONFORMANCES 
 
Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the Clients 
or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of time or any other 
compensation. 
 
The following constitute examples of the types of non-conformances that will attract penalties: 
 
 

Minor: 
Penalty: R50/count 

Medium: 
Penalty: R500/count and a non-
conformance 

Severe 
Penalty: R5000/count, a non-
conformance and/or activity stoppage 

Non-use of PPE supplied Toilets not supplied or regularly 
serviced; lack of drinking water 

Contractors working without Health 
and Safety Plan approval 

Non-completion of registers for plant 
and equipment on site 

Contractors not audited Workers transported in contravention 
of the OHS plan or legal requirements 

Lack of H&S signage at work areas Working without training or the 
appropriate, approved H&S 
method statements 

Invalid Letters of Good Standing  

Tools and equipment identified in 
poor condition during inspections 

Legal non-conformances identified 
during the previous audit and not 
addressed within the agreed time 
frame 

Non-compliance with traffic 
accommodation requirements: layout 
or physical conditions 

 No monthly OHS report at site 
meeting to report on 

Any serious breach of legal 
requirements 

 No certificates of fitness for 
workers as required 

 

 Working without approved 
method statements 

 

 
 
 
23. Failure to Comply with Provisions 
 
Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety of workers 
and the general public in accordance with these specifications or as required by statutory authorities or ordered by the 
engineer, shall be sufficient cause for the engineer to apply penalties as follows: 
 
(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-compliance with 

any of the requirements of the SSHSS, 
(ii) In addition, a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted for 

non-compliance to rectify any non-conformance within the allowable time after a site instruction to this effect 
has been given by the Designer.  The site instruction shall state the agreed time, which shall be the time in hours 
for reinstatement of the defects.  Should the Contractor fail to adhere to this instruction, the time-related penalty 
shall be applied from the time the instruction was given. 

 
 

24. Public safety 
The Principal Contractor shall ensure at all times that staff, and general public are aware of the dangers and risks 
involved whilst construction is taking place. 

 Safety signage / posters shall be posted at all areas where construction work is taking place; 

 Edges, excavations, stockpile areas, material storage areas, will be demarcated and no entry signage 
appended; 

 Safety talks with employees shall be done, all employees shall be involved in keeping the site safe;  

 CLO shall be given talks to do with the community members who are directly involved; 

 A record of all training shall be kept, and indemnity documents shall be signed by those attending the safety 
talks. 

 Community unrest shall be handled by the local SAPS.  CLO shall assist the Contractor should the need arise. 



 No visitors to site are allowed unless proper arrangements are made.



ANNEXURE A 
CLOSE OUT REQUIREMENTS 

The H&S files for the Principal Contractors and all Contractors require closure and handover to the Client at the 
completion of the project.  The following list is an example of what should be included but is not exhaustive.   The OHS 
Consultant or the Client may require further information at the time of completion and the Principal Contractor is to 
ensure that all instructions are met.  Documentation would include all records from the start of the project.  Daily or 
monthly plant inspection records are not required unless they are related to an accident. All records to be in electronic 
format and submitted to the OHS agent for approval in adequately formatted lists and folders.  Layout should be logical 
and in the same order as in the site files. 

Health and Safety close out file requirements include: 

a) Client H&S Specification
b) Principal Contractor’s OHS Plan(s)
c) Organograms
d) Legal Appointments
e) List of all employees employed on a permanent or contractual basis over the duration of the contract
f) Notification to Department of Labour of commencement of work
g) Letters of Good Standing for the Project
h) Full files for all Contractors as well as their close out reports

 List of Contractors

 All employees employed on a permanent or contractual basis over the duration of the contract

 Letters of Approval of Contractors

 Mandatary Agreements

 Letters of Good Standing

 Appointments
i) Incident Records
j) Non- Conformance records
k) Agent’s Audits
l) Method Statements
m) Risk assessments
n) Safe work procedures
o) Medical surveillance certificates of fitness.  Medical records are to be kept according to the OH&S Act as

amended
p) All drawings for temporary structures (suspended beams/scaffolds etc.)
q) All operating manuals for any systems that require ongoing maintenance
r) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.)

Defect and Liability Period 
The H&S files are to be kept ‘live’ for the defect and liability period by the Principal Contractor, including those of their 
Contractors.  Any work required during the defect and liability period will require an assessment of the H&S file by the 
OHS Consultant to any work commencing.  

A copy drawing records for the as-builts are to be placed on file by the Designers once complete
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 HAZARD RISK MINIMUM CONTROL MEASURES 

1.  Electrical 
commission 

Electrical shock - Personnel to comply with permits 
to work issued by client. 

- Personal protective equipment to 
be worn by employees to prevent 
electrical shock. 

- First aid treatment to be readily 
available. 

- Only competent and trained 
persons may decommission or 
commission electrical equipment. 

2.  Excavations (working 
in and around 

Toxic fumes 
Collapse of trench 
walls/trapping 
Falling into excavation 
Collapse of adjacent 
structures 

- Deep excavation/ Monitor air for 
toxic fumes. 

- Prevent collapse by battering back 
sides to safe angle or install 
temporary support. 

- Protect vehicles from falling into 
excavations, provide barriers, 
signage, etc. as necessary. 

- Beware of undermining of other 
structures (e.g. building , scaffolds). 

- Record excavations inspections by 
competent person on daily basis. 

- Provide suitable means of 
access/egress in case of 
emergency. 

- Excavations formed by explosives 
must be accompanied by method 
statement approved by client. 

3.  Explosive actuated 
fastening devices 

Noise 
Being stuck by cartridge or 
fixing 

- Operators to be trained, 
competent and wear appropriate 
protective equipment, e.g. goggles, 
gloves, ear plugs and head 
protection. 

- Cartridge gun to be in good 
condition, inspected for damages 
and faults regularly and results 
entered register. 

- Used and unused cartridges gun 
should be kept in a secure place 
when not in use, maintain register 
for return and issue. 

4.  Explosive use Injuries to personnel and 
by-passers 
Property damage 

- Blaster must have all relevant 
permits, permission and licenses in 
place before blasting. 
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- Method statement must be
approved.

- Maintain exclusion zone around
perimeter of blasting, warn persons
away, erect warning signage and
barriers.

- Obtain permission from local
authority and police.

- Blaster must be competent in
blasting.

- Ensure blasting does not affect
stability of adjacent
structures/building.

5. Fire Injuries to workers, 
pedestrians, residents, 
road users, damage to 
property through fire. 

- No littering on site which could
become a fire hazard, maintain site
in clean condition.

- No fires to be lit on site, have a
working fire extinguisher at hand
all times.

- No smoking or naked flames near
flammable substances or in
unauthorised areas.

- Ensure proper storage/use of
petrol/diesel/flammable
substances, post warning notices

6. Flammable liquids Fire 
Explosion 

- No littering on site which could
become a fire hazard, maintain site
in clean condition

- Have a working fire extinguisher at
all times.

7. Asbestos  
Cement pipes 

Release of asbestos fibres - Ensure safe access and egress is
provided.

- Erect physical barriers to prevent
entry by unauthorised persons, as
applicable.

- Damp down exposed area to
contain fibre release.

- Personnel involved to wear
asbestos respiratory protection.

- Only Department of Labour
registered asbestos contractors
may work with asbestos, and
strictly in accordance with the
requirements of the Asbestos
Regulations.
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8. Asbestos 
Cement removal 

Person falling from height 
Debris falling from height 
Falling of equipment or 
tools 
Release of asbestos fibres 

- Notice to be erected informing
personnel of fragile roofs, as
applicable.

- Ensure of safe access and egress in
provided.

- Erect physical barriers to prevent
entry by unauthorised persons and
falls from heights, as applicable.

- Roof sheets to be sprayed with
water to prevent fibre release,
where feasible.

- Take extreme care to remove
sheets whole. Where breakage
occurs damp down exposed area to
contain fibre release.

- Personnel involved to wear
respiratory protection.

- Exclusive zone may be required
under area of sheet removal to
prevent injury from falls of material
from heights.

- Only Department of Labour
registered asbestos contractors
may work with asbestos, and
strictly in accordance with the
requirements of the Asbestos
Regulations.

9. Asphalting Fire 
Burns to skin 
Skin disease 

- Suitable fire extinguisher to be
place prior to commence of works

- Ensure competent personnel using
material and competent and
trained machinery/equipment
operators.

- Ensure there is a safe workplace at
all time.

- Ensure all personnel wear sufficient
personal protective equipment
(PPE) including safety boots,
reflective vests and gloves.

- Health and safety data sheet
required.

10. Bricklaying Caustic contamination with 
mortar 
Contact with sharp blade 
tools 

- Use only trained personnel.
- Safe means of access to be

provided.
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- Safe/suitable working platform 
required where working at height. 

- PPE for mortar to include gloves 
where practical and goggles/ masks 
where there is a risk of 
contamination 

11.  Brush cutting Injury from contact with 
blade/nylon 
Fire (where petrol used) 
Electrocution (where 
electrical tools are used) 

- Person using brush cutter must be 
trained and competent. 

- Use PPE such as goggles, safety 
boots, ear protection, gloves, hard 
hat. 

- Brush cutter must be in good 
condition and maintained. 

- Adequate supervision on site at all 
times. 

- No smoking when refuelling, fire 
extinguisher to be on hand (where 
petrol is used) 

12.  Chainsaw use Falling tree or branches 
causing injury to persons 
Incorrect use of chainsaw 
causing injury 

- Person using chainsaw must be 
trained and competent 

- Use PPE such as goggles, safety 
boots, ear protection, gloves, hard 
hat, chainsaw trousers and jackets. 

- Chainsaw must be in good 
condition including guards. 

- Clear area below area of chainsaw 
use and where tree felling.’ 

- When using chainsaw at height 
practise safety procedures 

13.  Plumbing Falling material 
Fall from height 
Fire 
Burns 
Exposure to lead flames 

- Ensure standard safety procedures 
are followed at all times 

- Only used trained and competent 
personnel 

- Ensure there is a safe working area 
at all times. 

- Ensure material are stored neatly 
- Ensure there is a safe access and 

egress at all times. 
- Ensure all personnel wear suitable 

and sufficient PPE. 
- Consider a hot works permit 

system prior to commencing of any 
hot works. 

- Make sure emergency procedures 
are in place and ensure all 
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personnel are aware of where to 
go in case of fire. 

14. Plastering Falling material 
Fall from height 
Contact with materials 

- Ensure standard safety procedures
are followed.

- Ensure there is a safe working area.
- Ensure safe access and egress.
- Ensure competent personnel are

used.

15. Plant or vehicles and 
equipment 
operation 

Workers injured by passing 
traffic 
Road users and pedestrians 
at risk from plant operation 
Noise 

- Implement traffic protection
measures.

- Trained and competent operators
must be used.

- Check plant and vehicles on daily
basis before use and record
inspections. Maintain vehicles in
safe condition.

- Medical certificates of fitness
required for construction plant.

- Crossing of road by construction
vehicles or machines must be
limited to the practical minimum.

- Plant and vehicles must be fitted
with amber rotating beacons and
reverse alarms.

- Wear appropriate PPE

 16. Pilling Falls 
Struck by machine 
Exposure to noise 

- Personnel to be trained and
competent, pilling rig to be in safe
condition and inspected on a daily
basis on a register by competent
personnel.

- Empty pilling holes not to be left
unguarded.

- Only approach pilling plant on
signal from operator.

- Personnel to wear PPE such as ear
plugs.

17 Paving (laying) Impact injuries from tile/ 
mallet 
Caustic burns 
Sore knees 
Cuts from cutter 

- Impervious gloves to be worn/
barrier cream to be used

- Kneelers or similar to be available.
- Personal protective equipment to

be worn.

  18 Painting Contact with paint - Refer to safety data sheet for usage
instructions, hazards and
precautions required.
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- When working at height, refer to 
risk assessment addressing this 
hazard. 

      19 Overhead services 
(Working near) 

Contact with live services 
causing injury to personnel 
Damage caused to services 

- Maintain safe clearance levels. 
- Establish presence of any services 

via proper walk through survey of 
site and/ or means service 
drawings. 

- Wear personal protective clothing. 
- Ensure height of plant/ vehicles 

does not compromise or exceed 
clearance levels from service 
provider. 

      20 Noise and Dust Breathing in dust can cause 
long term health problems, 
noise can damage hearing 

- Wear respiratory and hearing 
protection. 

- Dampen down and minimise dust 
where possible. 

      21  Night work Security 
Lighting 

- The contractor shall not undertake 
any night work without prior 
arrangement and written permit 
from the client. 

- The contractor shall ensure that 
adequate lighting is provided for all 
night work and failure to do so 
shall result in work being stopped 

     22 Compacting and 
filling 

Contact with tipping 
materials 
Contact with moving plant 
Vehicles/personnel falling 
into excavations 
Contact with underground 
services 

- Trained banks man to control 
vehicle movement 

- Only trained personnel to use plant 
- Personnel to stand clear as 

materials are being tipped 
- Use stop blocks and signs to warn 

vehicles of excavations, where 
applicable 

- Stand clear of plant whilst material 
is being compacted 

- Establish position of underground 
services and protect services from 
damage. 

     23 Concrete pumping Sprains and strains 
Hit by pump 
Concrete burns 
Collapse/bursting of 
structure 

- Personnel to be in clear vision of 
pump operator  

- Trained pump operator 
- Personnel working with the 

concrete to wear the appropriate 
equipment to protect against 
cement burns 
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- Design of structure being loaded to 
be approved by competent 
designer and inspect before, during 
and after loading. 

- Pump to be well maintained 

      24 Compactor 
operations 

Crush of feet - Only trained and competent 
personnel to use the machine 

- Ensure operators wear steel toe 
caps shoes or boots at all times 

      25 Confined spaces Suffocating  
Fumes 

- Ensure that confined spaces is 
sufficiently ventilated 

- Wear personal protective 
equipment such as proper masks if 
air supply insufficient or not of 
sufficient quality. 

- Test oxygen levels in confined 
space to ensure that is safe for 
entry 

- Ensure that emergency procedures 
are in place 

     26 Cutting Kerbs Saw slipping, blade 
disintegrating 

- Only trained operators to use saw 
and change blades. 

- PPE must be worn, gloves, goggles, 
dust mask and hearing protection. 

- People to be kept away from the 
work area. 

- Work to cease if people have to 
pass 

- Sparks etc. To be directed away 
from people and any flammable 
material. 

     27 Cutting Off Disc Noise 
Cuts from machine 
Fire (particularly at 
refuelling) 
Flying debris 
Blade shattering 
Contamination by fume 
created or exhaust fume  

- Use competent personnel 
- Hot works control, fire 

extinguisher, fire watch man. 
(permit may be required). 

- PPE to include gloves, eye 
protection, hearing protection. 

- Solid working position 
- Clear working area 
- Correct grade of blade must be 

used 
- Good ventilation to be provided 

(Forced if necessary) 
- Changing of wheels to be by 

competent persons only  



 
 
 
 
CLIENT: ECDoE 
PROJECT: DoE Small Projects 
COMPILED BY: Ntokozo Ngwenya 
REVISION: 00 
 

- Cutting discs must not be used for 
grinding (grinding disc thicker). 

- Bystanders to wear hearing 
protection, as applicable. 

     28 Demolition Falling materials premature 
collapse of structure 

- Ensure there is current method 
statement in place 

- Ensure all emergency procedures 
are in place and all details are 
displayed. 

- Ensure that structural demolition 
has been approved by designer and 
site management 

     29 Kerb Laying Nips at joints 
Crushing by kerbs 
Caustic burns 

- Impervious gloves and barrier 
cream to be used to protect hands. 

- Personnel should be aware of safe 
manual handling techniques when 
handling kerbs. 

     30 Lead – working with 
removal of tiles 

Toxic effects from exposure 
to lead and its compounds 
Risk of inhalation, ingestion 
and absorption 
Personnel falling from 
height  
Debris falling from height  

- Demarcation of the workplace 
- Restriction of entry by 

unauthorised persons 
- Restriction of substances that can 

release airborne lead to certain 
areas 

- Limit number of workers exposed 
to lead 

- Regular cleaning of workplaces and 
equipment 

- All employees who are exposed to 
lead must be provided with 
suitable and adequate PPE 

- Lead is to be packed in 
impermeable containers that are 
tightly sealed and clearly marked 
for removal. 

- The need for medical surveillance 
and the nature thereof is to be 
based on both risk assessment and 
air monitoring results and safety 
legislations. 

      31 Lifting Operations Falling material 
Crushing by material 
Hand injuries to the slinger 
Toppling crane 

- Check test certificate 
- Check examination certificate 
- Check inspection have been carried 

out 
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- Check certificates for lifting 
equipment (chains, slings, shackles, 
etc.) 

     32 Fragile Materials Person or items falling 
through fragile materials 

- All fragile materials to be identified 
and protected prior to work 
commencing. 

- Protection to include either 
covering the fragile materials or 
excluding activity. 

- Any coverings to be secured in 
place 

- The location of the fragile materials 
to be indicated by signage 

     33 Hand tools Injuries caused by use of 
hand tool 
Impact with the tool 
Falls due to access 
problems 
Contamination with 
substance being worked 
 

- Ensure: 
- Tool is correct for the job 
- Tool is in good order and suitably 

sharp 
- Personnel must be 

competent/instructed in tool usage 
and tool safety 

- Lighting is sufficient 
- Access is safe, working platform is 

secure, leading edge is guarded 
- Operative is wearing all necessary 

PPE 

     34 Hazardous 
Substances 

Injuries to workers through 
use of hazardous 
substances, e.g. injuries to 
eyes, skin, etc.. 

- Use substances in accordance with 
the safety data sheet particularly 
reference protective clothing 
required. (example: gloves, 
goggles, etc.) 

- Know what first aid measures are. 
- Have welfare facilities available for 

washing of hands, etc.. 

      35 Hot Works Burns to eyes or other 
parts of the body 

- PPE to include eye protection, kin 
and ear protection. 

- Respirator maybe be required 
where cutting galvanized steel or 
anywhere else toxic fumes and 
gases arise. 

- Dust can also be a problem and 
forced ventilation may be required 

     36 Mobile Crane 
Erection & 
Dismantling and Use 

Collapse of structure 
Overturning structure 
Falling Materials 

- Ensure emergency procedures are 
in place and all operative are aware 
of the details 
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- Only used trained and competent 
operators for the erection and 
dismantling and use of cranes 

- Ensure crane driver is trained and 
hold certification as proof. Must 
have a valid medical fitness 
certificate 

- Ensure crane is 360 degrees vision 
if not ensure a fully trained banks 
man is available at all times. 

- Banksman to wear reflector vest to 
identify him/herself to the crane 
driver 

- Ensure all personnel wear suitable 
and sufficient PPE 

- Consider creating an exclusion area 

       37 Members of the 
public – Protection 
Of 

Injury to the member of 
the public and road users 
from site works 

- Barriers and signage to be in place 
- Workers must warn away members 

of the public from the works 
- Footpaths and bridges which are 

open to the public must be closed 
off if in the area of works otherwise 
made safe so that no injury to a 
member of the public occurs 

- Traffic turning into site – traffic 
management and signage is 
required 

- Signage to be on the road at site 
entrance warning motorists that 
construction traffic turning 
into/out of site access. Keep roads 
free of mud where possible 

- Refer to plant risk assessment for 
details on plant safety precautions 

- NOTE: SIGNAGE TO BE POSTED ON 
SITE TO WARN OF CONSTRUCTION 
MOVEMENTS. SAFE MEANS OF 
ACCESS FOR BOTH CONSTRUCTION 
TRAFFIC TO SITE AND PROVATE 
HOMEOWNERS MUST BE AGREED 

      38 Manhole Rings & 
Pipe Storage 

Rolling of rings 
Collapse of pipes 
Crushing of persons 
Stockpile collapse 

- Manhole rings must be stored flat 
to prevent them being rolled 

- Banks of stock pipes are not to be 
broken until they are ready to be 
used 
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- Personnel must stand to the side 
when breaking bands so as not to 
be hit by falling pipes 

- Pipes must be wedged to prevent 
rolling 

      39 Temporary Works – 
Shoring, Scaffolding, 
falsework, formwork 

Collapse of works - Wear PPE such as gloves and 
goggles 

- Formwork must be built by trained 
person and also be inspected by 
competent person and results 
entered into register on site/ 

      40 Tower (Mobile 
Aluminium Tower) 
Scaffold 

Overturning  
Falls 

- Tower to be on firm level ground 
with wheels or feet properly 
supported 

- Erection by competent person 
- Inspection before first use 
- Weekly record of inspection 

required 
- Guard rails and toe boards as per 

normal scaffold 
- Beware when moving of overhead 

obstructions, such as power lines 
- Never move in strong winds 

       41 Underground 
Services 

Striking of buried services - Make all necessary enquiries to 
establish what services are in the 
area 

- Assume all services to be live 
(unless confirmation Is received to 
confirm that services are isolated 
or otherwise made safe. 

- Comply with requirements of the 
safe system of work for 
underground services 

- Where available locate services 
with a locator  

- Hand dig around services 

       42 Working at height Personnel falling from 
height 
Falling debris 
Those beneath being 
injured 

- All access equipment is properly 
constructed (inspection record 
must be maintained) 

- Only trained personnel construct, 
dismantle or control access 
equipment 

- All equipment must have full toe 
boards and guard rails, Comply 
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with SANS10085 on erection, use 
and dismantling scaffolding 

- No access equipment to be loaded 
above its safe working load 

- No access equipment to be loaded 
above the level of the guardrail 

- Where working involves leaning 
out an open leading edge, then all 
personnel are to be fitted with a 
full body harness. The harness 
must be connected at all times 

- All fall arrest equipment to be 
correctly maintained 

- Ensure if ladders used for access, 
they are either footed or tied.   

       43 Precast slab/ Unit 
laying and fixing 

Falls 
Falling material 
Manual handling 

- Emergency procedures are in place 
and personnel explained details 

- Use competent personnel 
- Ensure suitable and sufficient 

access and egress is provided 
- Safe place of work must be 

provided 
- Ensure all personnel wear correct 

PPE 
- Exclusion zone may be required for 

protection against risk of falling 
objects 

      44 Road Construction Risk of being struck by 
vehicles 

- Ensure traffic management 
measures in place 

- No construction activities to 
commence until adequate 
provision made to accommodate 
traffic in accordance with the South 
African road signs manual 

- Wear reflective waist coats when 
working on or near the road and 
road shoulder as well as any either 
required PPE clothing  

- Crossing of road by personnel must 
be limited to the practical 
minimum 

- Use of fencing or other barriers as 
appropriate. 

       45 Road Marking Contact with moving 
vehicles 

- Ensure suitable and sufficient road 
signs are erected, as applicable 
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Fire - Possible road or lane closure may 
be required, traffic management 
may be required 

- Fire extinguisher to be situated in a 
suitable area, use dry powder or 
foam 

      46 Rope Access Personnel falling from 
Height 
Falling debris 
Those beneath being 
injured 

- Ensure:  
- Competent person is appointed in 

writing to supervise all rope access 
on the site 

- Compliance with Construction 
regulations particularly section 10 
& 18 

- All rope access work is carried out 
under supervision of a competent 
person 

- All rope access operators are 
competent and licensed to carry 
out their work 

- The design, selection and use of 
the equipment and anchors comply 
with safety standards incorporated 
for this purpose into these 
regulations under section 44 of the 
act. 

- Site specific fall protection plan 
must be developed by a competent 
person applicable to the specific 
work and environment prior to the 
commencement of the work 
including all records of 
maintenance and inspections of all 
equipment used for the work 
operations 

       47 Steel fixing Back injuries caused by 
manual handling  
Eye injuries from tie wire 
Trips/Falls 
Falling from height 

- PPE must include safety boots and 
goggles 

- Manual handling training may be 
required 

- Care to be taken when near 
overhead lines  

- Use only trained personnel  
- Provide safe means of access 
- Maintain and regularly inspect all 

lifting appliances and equipment 
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- Cap starter bars to prevent injuries
where feasible

- Construct scaffold walkway to cross
reinforcing mesh, as required

     48 Steel erection Falls from height 
Falling components 
Contact injuries from falling 
lifting equipment 

- Adhere to all general precautions
for working at height

- Barrier off/ exclude area below
work

- All lifting appliances to be
examined and inspected

- Inspection register in place and up
to date

- All personnel to be trained and
competent wear clipped on safety
harnessed when working on height

- Ensure that lifting equipment
(slings, chains and shackles) test
certificates are current and on site

- Competent persons only to connect
loads and direct plant

 49 Work over or next to 
water 

Drowning - Evaluate the depth of water, height
above water that work takes place,
whether workers can swim or not
and then determine safety
precautions required: these may
include such measures such as
barriers, signage, life belts, safety
harness etc.

- When working on
river/harbour/dam edge, erect life
saving devices and barriers to
protect workers and vehicles (Stop
blocks may also be required). Only
trained and competent personnel
may be used

 50 Scaffold 
Erection/Dismantling 

Personnel falling from 
height 
Items of scaffold falling 
onto personnel  
Scaffold collapsing onto 
those below 

- Ensure:
- Scaffold is designed to take the

imposed load
- Scaffold is not overloaded
- Scaffolders are fully trained
- Scaffolding is regularly checked by

competent person and record of
inspection retained. Written
inspections to be recorded on
weekly basis.
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- Scaffolders must adhere to the safe 
systems of work. 

- All fall arrest equipment to be 
checked and certified in good 
working order 

- That ALL understand the safety 
system of work 

       51 Shuttering walls, 
Beams, Columns 

Falling from height 
Falling materials from 
height 
Cuts and abrasions from 
splinters and nails 

- Ensure all personnel wear 
appropriate PPE 

- Ensure at all times there is a safe 
working platform 

- Use only trained competent 
personnel 

- If electrical tools are being used 
ensure they have been tested and 
safe to use 

- Ensure timber is de-nailed after 
used 

- Ensure safety standards are 
followed at all times 

- Ensure there is a safe means of 
access and egress at all times 

    

    

    

    

    

    

    

    

 



 
 

 
 
 

 AGREEMENT WITH MANDATARY 

 

 

 

WRITTEN AGREEMENT ENTERED INTO  

AND BETWEEN 
 

 

 

 

 

 

(Hereinafter referred to as the Employer) 

 

 

 

 

 

 

and 

 

 

 

 

 

 

 

(Hereinafter referred to as The Employee) 

 

 

 

 

 

 

 

 

 

Compensation Fund 

Number:  

 

 

 

 

 

 

 

 



 
 

 

Whereas the Company called under contract no. _______________________  for the executing of the following 

___________________________________________________________________________________________ 

At  ____________________________________________________________________________  (“Premises”) 

and whereas the contractor ___________________________________________________________________    

 

Undertook to carry out the work and whereas the client contractor have agreed to regulate as between them and as 

provided for in terms of section 37(2) of the Occupational Health and Safety Act, No 85 of 1993, now therefore the 

undersigned agree to: 

 

1. The Contractor warrants that all his and his contractors’ employees are covered in terms of the provisions of the 

Compensation for Occupational Injuries and Diseases Act 1993 (the Act) which cover shall remain in force whilst 

any such employees are on the premises. 

 

2 The Contractor warrants that he is in possession of the following insurance cover which shall remain in force whilst  

he and/or his Contractor and/or his employees are present on the premises or which shall remain in force for the  

       duration of his contractual relationship with the client whichever period is the longest: 

 • Public liability insurance covers. 

 • Any other insurance cover that will adequately make provision for any possible losses and/or claims arising 

from his and/or his contractors and/or his Employees’ acts and/or omissions on the premises. 

 

3. The Contractor undertakes to ensure that he and/or his contractors and/or their respective employees will at all times 

comply with all the requirements of the Act and without derogating from this general undertaking, also comply with 

the following conditions: 

 • All work performed on the premises must be performed under the close supervision of the contractor’s 

employees who are trained to understand the hazards associated with any work that the contractor performs on 

the stated premises. 

 • The Contractor shall assume the responsibility in terms of Section 16(1) of the Act. If the Contractor delegates 

any duty in terms of Section 16(2), a copy of such written delegation shall immediately be forwarded to the 

Client. 

 • The Contractor shall ensure that he familiarize himself with the requirements of the Act, and that he, his 

employees and any Contractor comply with them. 

 • The Contractor shall conduct a hazard analysis and ensure that his and any contractor employees are made 

aware of the hazards identified. This analysis needs to be reviewed prior to a new tasks are commenced. 

 

The Contractor must provide the Client with written proof that his employees and those of the sub contractor have 

been made aware of the hazards identified. The Contractor must provide the Client with up dated copies of the 

analysis. 

 • Discipline regarding Occupational Health and Safety shall be strictly enforced. 

 • Personal Protective Equipment as defined in the Act and regulations shall be issued free of charge by the 

Contractor and worn as prescribed. 

 • Safe work practices shall be enforced and all employees shall be made conversant with the contents of these 

practices. 

 • No unsafe equipment/machinery and/or articles will be allows and/or used on the premises. 

 • All incidents referred to in Section 24 of the Act shall be reported by the Contractor to the Department of 

Labour as well as to the client.  The Client shall further be provided with copies of all documentation relating to 

any incident. 

 • The Client hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the 

Act into any incident involving a Contractor and/or his employees and/or his Contractor. 

 • No use shall be made of any machinery/article/substance/personal protective equipment that belongs to the 

Client without prior written approval. 

 • Work for which the issuing of a permit is required shall not be performed prior to the obtaining of a duly 

completed and approved permit. 



 
 

 • No alcohol or other intoxicating substance shall be allowed on the premises. Anyone found to be or suspected of 

being under the influence of alcohol or any other intoxicating substance shall be removed from the premises. 

 • Full participation shall be given if and when Client employees inquire into Occupational Health and Safety 

issues. 

 • The Contractor expressly agrees to comply with the procedures and arrangements as required by the Act in the 

execution of the work. 

 

4. The Contractor confirms; that he has been informed that he must report to Client management ;(in writing) anything 

that he deems to be unhealthy and/or unsafe and that he has versed his employees and/or contractors in this regard. 

 

5. The Contractor warrants that he shall not endanger the health and safety of any of the Client’s employees in any way 

whilst performing any work on the premises. 

 

 

 

 _______________________________________ Date___________________________________  

1. Signed by Client Rep 

 

 

 

 _______________________________________ Date___________________________________  

2.   Signed by Contractor or his Authorized Represent





C3.4 Contractors Reports 



CONTRACTOR MONTHLY REPORT PART 1 

Project No: …………………. ………. Project Name: ……………………………… 

Contract No: ………………………… 

Contractor Name: …………………………………………………………………………….. 

Claim No: …………………………….. For Period Ending: ………………………... 

Date of Report: ……………………… 

The Contractors monthly report comprises an integral part of the 
Contractors payment claim and processing of the payment claim 
is not permitted without this report also being submitted i.e. 

“NO REPORT – NO PAYMENT”. 

Attachments: 

Part 2 : Overall Project Worker Schedule:  Schedule of all local labourers 
employed since the start of the project 

Part 3 : Weekly Task Wage Register 

Part 4 : Local Labour Schedule 

Part 5 : Beneficiary List (certified copy of ID’s) 

Additional Requirements: 

1. When contractor recruit local labourers, they must produce a 13 digit identity document 
and a certified copy of the ID must be forwarded to the DRPW Regional EPWP 
representative

2. That at least one disabled person be recruited and employed on the project and 
reported as such

3. A daily attendance register should be kept on site
4. Each beneficiary must sign the payment sheet, as proof that they have been paid.
5. At the bottom of the contractors report, the site agent or CLO or contractor must sign 

the document as proof that the people indicated have worked the number of days
6. Employment of local labourers should constitute the following:

a. 55% women
b. 55% young people
c. the minimum wage rate to be paid in ccordance with the National Minimum

Wage Act, 1 March 2023 of the latest Published Act.



OVERALL PROJECT WORKER SCHEDULE (local labourers only)  Contract No: …………… PART 2 

Project No. ……………………………….. Project Name: ……………………………………………………………………. 
Month of Report: ………………………………………………. Sheet: ………….. of …………. 

Names of all Local Workers employed at any time on the project are to be entered in the table below irrespective of how long they worked on the project. 

No. Name of Local 
Labourer 

Identity Number Month 
Worker 
Started 

Age 

Tick if Yes 

Place a tick in the box which corresponds 
to the Gender and 

Age of the Worker 
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Women Men 

Over 
35  
yrs 
2A 

35 yrs 
& 

under 
2B 

Over 
35 
yrs 
2C 

35 yrs 
& 

under 
2D 

Total No. of 
workers 

Employed 
on the 
Project 

Totals for this sheet 

Totals from previous sheet 

Totals carried forward 

(A) (B) (C) (D) (E) (F) (G) (H
) 

(I) (J) (K) (L) (M) (N) = (J+K+L) 

NOTE:  LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO EPWP RELATED WORKS: Women = 55%;  Youth = 55%;  Disabled = 2% 

Completed by: Name: …………………………… Signature:…………………………… Capacity …………………… Date:…..……….. 



 WEEKLY TASK WAGE REGISTER (local labourers only)    Contract No: ………………… PART 3 

Project No. ……………………..  Project Name: …………………………….  Week Ending: ……………………. Sheet:….. of …. 

Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor 

No. Name of local worker 

Day Tasks Worked Payment 

Mon Tue Wed Thu Fri Sat Sun 

Total DAY 
TASKS 

worked this 
week 

Rate per DAY 
TASK 

Total Payment 
due to Worker 

Workers signature on 
receipt of Payment 

Date Payment 
Received by Worker 

Totals This Sheet 

Totals Brought Forward From previous Sheet 

Totals Carried Forward 
(A) (B) 

Completed  by:  Name:  ……………………. Signature: ………………… Capacity: ……………… Date: …………………….



LOCAL LABOUR AND MATERIAL SCHEDULE PART 4 

Contract No: ……………….. Date of Report: ………………………………. 

Project No: …………………. Project Name: ………………………………… 

Claim No: …………………….. For Period Ending: ……………………………. 

Contractor Name: ……………………………...……………………………………………… 

1. Summary of Day Tasks worked and Amount Spent on Local Labour this

month

Week 
No. 

Week Ending Total Day 
Tasks / 

Person Days 
Worked 

Total Amount 
Paid 

(Total of (A) 
from Form 4 

for each week) 

(Total of (B) from 
Form 4 for each 

week) 

1  R 

2  R 

3  R 

4  R 

5  R 

6  R 

7  R 

8  R 

9  R 

Total 
R 

2. Summary of Amount Spent on Local Labour to date

1. Previous Amount Spent on Local Labour (From previous claim) R 

2. Amount Spent on Local Labour this month (From Total above) R 

3. Total Amount Spent on Local Labour to date (3)=(1+2) R 

3. Local Labour Schedule

Summary of Local Labour Employed No. of local 
workers who 

worked on the 
project to date 
(From Part 2) 

% of 
Total 

Columns refer to Columns in Part 2 

1. Total No. of individual local workers who have worked on the Project (Column N) 100%  

10. How many of the Total No. are local youth (35 yrs and under) (Column B & D)

11. How many of the Total No. are local women (Column A + B)

4. Summary of Amount Spent on Material to Date (Cumulative)

Item This Month Total to 
date 

1. Material from Local Municipality

2. Material from Local District Municipality

Transfer to 2 in table below 



3. Material from Outside the Eastern Cape

4. Material from other areas within the Eastern Cape

Total Material 

Total material as percentage of contractor expenditure 

Total as percentage of contractor budget 

Training of Local Workers 

Catogory of training Name of course No. trained Days trained Comments on 

progress 

(a) Technical training for

implementation 

Bricklaying 

Carpentry 

Plumbing 

Fencing 

Plastering 

Painting 

House Building 

Handyman 

Electrical 

(b) Institutional training

for local management 

beyond construction 

(c ) Technical training for 

OMM 

(d) Institutional training

for implementation 

(e) HIV/ Aids etc.

Other – Please specify 

Total 

NOTE:  LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO 
  EPWP RELATED WORKS: Women = 55%; Youth = 55%; Disabled = 2% 

Completed by: ……………………….   …..………………………   …..………………. ……………… 

Name Signature Capacity Date 



Part 5:   Pricing Data 
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C2.1:   PRICING INSTRUCTIONS JBCC 2000 PRINCIPAL BUILDING 
AGREEMENT (Edition 4.1 of March 2005) 

 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION  

RFQ No: 
 
2022/07/699 

 

1.  BILLS OF QUANTITIES 
 

The bills of quantities forms part of and must be read and priced in conjunction 
with all the other documents forming part of the contract documents, the 
Standard Conditions of Bid, Conditions of Contract, Specifications, Drawings and 
all other relevant documentation. 

 
2.  VALUE ADDED TAX 

 
The bid price must include for Value Added Tax (VAT).  All rates, provisional sums, 
etc. in the bills of quantities must however be net (exclusive of VAT) with VAT 
calculated and added to the Total Value thereof in the Final Summary. 
 

3.  PREVIOUS WORK 
 

The bidder is to acquaint themselves with the site thoroughly before pricing.  
Adjustment of prices will not be entertained after the award of the contract. 

 

 
 
 
  



 

 
 

 
 
 
 
C2.2 Preliminaries / Bill of Quantities / Final Summary 
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Amount

SECTION NO. 1

PRELIMINARIES

(CPAP WORK GROUP NO. 190 UNLESS OTHERWISE STATED)

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC 
Principal Building Agreement Edition 4.1 Code 2101, March 2005 is taken to 
be incorporated herein. The tenderer is deemed to have referred to these 
documents for the full intent and meaning of each clause. These clauses are 
referred to by number and heading only. Where standard clauses or options 
are not applicable to the contract such modifications or corrections as are 
necessary are given under each relevant clause. Where an item is not 
relevant to this specific contract such item is marked. "N/A" signifying "Not 
Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the 
adjustment of preliminaries then each item priced is to be allocated to one or 
more of the three categories Fixed, Value Related or Time Related and the 
respective amounts entered in the spaces provided under each item

Items not priced in these Preliminaries shall be deemed to be included 
elsewhere in these Bills of Quantities.

SECTION A - JBCC PRINCIPAL BUILDING AGREEMENT

DEFINITIONS

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0  

Clause 1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the agreement, made in 
terms of the Form of Offer and Acceptance, comes into effect

Clause 1.1 Definition of “Construction Guarantee” is amended by replacing 
it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by 
the contractor from an institution approved by the employer in terms of the 
employer's construction guarantee from as selected in the schedule

Clause 1.1 Definition of "Construction Period" is amended by replacing it 
with the following:

"CONSTRUCTION PERIOD" means the period commencing on the 
commencement date and ending on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the procurement 
process or in contract execution.

Clause 1.1 Definition of "Fraudulent Practice" is added:

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries

2



Matshona JSS Comletion

Amount

"FRAUDULENT PRACTICE" means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of any tenderer and includes collusive practice among tenderers 
(prior to or after the tender submission) designed to establish tender prices at 
artificial non-competitive levels and to deprive the tenderer of the benefits of 
free and open competition.

Clause 1.1 Definition of "Interest" is amended by replacing it with the 
following:

“INTEREST” means the interest rates applicable on this contract, whether 
specifically indicated in the relevant clauses or not, will be the rate as 
determined by the Minister of Finance, from time to time, in terms of section 
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended by replacing it with 
the following:

"PRINCIPAL AGENT" means the person or entity appointed by the 
employer and named in the schedule.  In the event of a principal agent not 
being appointed, then all the duties and obligations of a principal agent as 
detailed in the agreement shall be fulfilled by a representative of the 
employer as named in the schedule

Clause 1.1 Definition of "Security" is amended by replacing it with the 
following:

"SECURITY" means the form of security provided by the employer or 
contractor, as stated in the schedule, from which the contractor or 
employer may recover expense or loss

Clause 1.6 is amended by replacing the words "prepaid registered post, 
telefax or e-mail" with "prepaid registered post or telefax"

Clause 1.6.4 is amended by replacing it with the following:

No clause1

Item

F: V: T: .....................................................................

OBJECTIVE AND PREPARATION

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.02

Item

F: V: T: .....................................................................

A3.0 DOCUMENTS

Clause 3.03

Clause 3.2.1 is amended by replacing "14.1" with "14.0"

Clause 3.7 is amended by the addition of the following: 

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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The contractor shall supply and keep a copy of the JBCC Series 2000 
Principal Building Agreement and Preliminaries applicable to this contract on 
the site, to which the employer, principal agent and agents shall have 
access at all times 

Clause 3.10 is amended by replacing the second reference to "principal 
agent" with the word "employer"

Item

F: V: T: .....................................................................

A4.0 DESIGN RESPONSIBILITY

Clause 4.0 4

Clause 4.3 is amended by replacing it with the following: 

No clause Item

F: V: T: .....................................................................

A5.0 EMPLOYER’S AGENTS

Clause 5.05

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3, 34.4, and 38.5.8 

Item

F: V: T: .....................................................................

A6.0 SITE REPRESENTATIVE

Clause 6.0 6 Item

F: V: T: .....................................................................

A7.0 COMPLIANCE WITH REGULATIONS

Clause 7.0 7

Note: A separate clause has been included in Section C :  Specific 
Preliminaries of the bills of quantities/ lump sum document for the 
contractor to have the opportunity to price for all the requirements of the 
Occupational Health and Safety Act, Construction Regulations and Health 
and Safety Specification Item

F: V: T: .....................................................................

A8.0 WORKS RISK

Clause 8.0 8 Item

F: V: T: .....................................................................

A9.0 INDEMNITIES

Clause 9.0 9 Item

F: V: T: .....................................................................

A10.0 WORKS INSURANCES

Clause 10.0 

Clause 10.0 is amended by the addition of the following clauses:

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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10.5 Damage to the Works

(a)  Without in any way limiting the contractor’s obligations in terms of the 
contract, the contractor shall bear the full risk of damage to and/or 
destruction of the works by whatever cause during construction of the works 
and hereby indemnifies and holds harmless the employer against any such 
damage. The contractor shall take such precautions and security measures 
and other steps for the protection and security of the works as the 
contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or 
dispose of any debris arising from damage to or destruction of the works and 
to rebuild, restore, replace and/or repair the works

(c) The employer shall carry the risk of damage to or destruction of the 
works and material paid for by the employer that is the result of the 
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of this contract, the 
contractor shall, if requested to do so, reinstate any damage or destroyed 
portions of the works and the costs of such reinstatement shall be measured 
and valued in terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer 
against any liability, loss, claim or proceeding whether arising in common law 
or by statute, consequent upon personal injuries to or the death of any person 
whomsoever arising out of or in the course of or caused by the execution of 
the works unless due to any act or negligence of any person for whose 
actions the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal property or property 
contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person, arising out of or in the course of or by 
reason of the execution of the works unless due to any act or negligence of 
any person for whose actions the employer is legally liable

(c) The contractor shall, upon receiving a contract instruction from the 
principal agent, cause the same to be made good in a perfect and 
workmanlike manner at his own cost and in default thereof the employer 
shall be entitled to cause it to be made good and to recover the cost thereof 
from the contractor or to deduct the same from amounts due to the 
contractor

(d) The contractor shall be responsible for the protection and safety of such 
portions of the premises placed under his control by the employer for the 
purpose of executing the works until the issue of the certificate of practical 
completion

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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(e) Where the execution of the works involves the risk of removal of or 
interference with support to adjoining properties including land or structures 
or any structures to be altered or added to, the contractor shall and will 
remain adequately insured or insured against the death of or injury to 
persons or damage to such property consequent on such removal or 
interference with the support until such portion of the works has been 

(f) The contractor shall at all times proceed immediately at his own cost to 
remove or dispose of any debris and to rebuild, restore, replace and/or repair 
such property and to execute the works

10.7 High risk insurance

In the event of the project being executed in a geological area classified as a 
“High Risk Area”, that is an area which is subject to highly unstable 
subsurface conditions that might result in catastrophic ground movement 
evident by sinkhole or doline formation the following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the 
date of the certificate of practical completion bear the full risk of and 
hereby indemnifies and holds harmless the employer against any damage to 
and/or destruction of the works consequent upon a catastrophic ground 
movement as mentioned above. The contractor shall take such precautions 
and security measures and other steps for the protection of the works as he 
may deem necessary

When instructed to do so by the principal agent, the contractor shall 
proceed immediately to remove and/or dispose of any debris arising from 
damage to or destruction of the works and to rebuild, restore, replace and/or 
repair the works, at the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to property 

The contractor shall be liable for and hereby indemnifies and holds 
harmless the employer against any liability, loss, claim or proceeding arising 
at any time during the period of the contract whether arising in common law 
or by statute, consequent upon personal injuries to or the death of any person 
whomsoever resulting from, arising out of or caused by a catastrophic ground 
movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer 
against any and all liability, loss, claim or proceeding consequent upon loss of 
or damage to any moveable or immovable or personal property or property 
contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person whomsoever arising out of or caused 
by a catastrophic ground movement, as mentioned above, which occurred 
during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has 
adequate insurance to cover his risk and liability as mentioned in 10.7.1 and 
10.7.2. Without limiting the contractor’s obligations in terms of the contract, 
the contractor shall, within twenty-one (21) calendar days of the 
commencement date but before commencement of the works, submit to the 
employer proof of such insurance policy, if requested to do so

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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10.7.4 The employer shall be entitled to recover any and all losses and/or 
damages of whatever nature suffered or incurred consequent upon the 
contractor’s default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3. 
Such losses or damages may be recovered from the contractor or by 
deducting the same from any amounts still due under this contract or under 
any other contract presently or hereafter existing between the employer and 
the contractor and for this purpose all these contracts shall be considered 
one indivisible whole

10

Item

F: V: T: .....................................................................

A11.0 LIABILITY INSURANCES

Clause 11.0  11 Item

F: V: T: .....................................................................

A12.0 EFFECTING INSURANCES

Clause 12.0  12 Item

F: V: T: .....................................................................

A13.0 No clause

A14.0 SECURITY

Clause 14.0  

Clauses 14.1 - 14.8 are amended by replacing them with the following:

14.1 In respect of contracts with a contract sum up to R1 million, the 
security to be provided by the contractor to the employer will be as a 
payment reduction of five per cent (5%) of the value certified in the payment 
certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the 
payment reduction in terms of 33.0 provided that the employer complies with 
the provisions of 33.4 in which event the employer’s entitlement shall take 
precedence over his obligations to refund the payment reduction security or 
portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1 million, the 
contractor shall have the right to select the security to be provided in terms 
of 14.3, 14.4, 14.5, 14.6, or 14.7 as stated in the schedule. Such security
shall be provided to the employer within twenty-one (21) calendar days from 
commencement date. Should the contractor fail to select the security to 
be provided or should the contractor fail to provide the employer with the 
selected security within twenty-one (21) calendar days from 
commencement date, the security in terms of 14.7 shall be deemed to 
have been selected.

14.3 Where security as a cash deposit of ten per cent (10%) of the contract 
sum (excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in 
value to ten per cent (10%) of the contract sum (excluding VAT) within 
twenty-one (21) calendar days from commencement date
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14.3.2 Within twenty-one (21) calendar days of the date of practical 
completion of the works the employer shall reduce the cash deposit to an 
amount equal to three per cent (3%) of the contract value (excluding VAT), 
and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion
of the works the employer shall reduce the cash deposit to an amount equal 
to one per cent (1%) of the contract value (excluding VAT) and refund the 
balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate, 
the employer shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and loss from the 
cash deposit in terms of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer’s entitlement shall take 
precedence over his obligations to refund the cash deposit security or 
portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the 
contractor shall be entitled to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent 
(10%) of the contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable 
construction guarantee equal in value to ten per cent (10%) of the contract 
sum (excluding VAT) within twenty-one (21) calendar days from 
commencement date

14.4.2 The variable construction guarantee shall reduce and expire in terms 
of the Variable construction guarantee form included in the invitation to 
tender

14.4.3 The employer shall return the variable construction guarantee to the 
contractor within fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in 
terms of 33.0, the employer shall issue a written demand in terms of the 
variable construction guarantee

14.5 Where security as a fixed construction guarantee of five per cent (5%) 
of the contract sum (excluding VAT) and a five per cent (5%) payment 
reduction of the value certified in the payment certificate (excluding VAT) has 
been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the 
employer equal in value to five per cent (5%) of the contract sum (excluding 
VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of 
issue and shall expire on the date of the last certificate of practical 
completion

14.5.3 The employer shall return the fixed construction guarantee to the 
contractor within fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment certificate 
shall be in terms of 31.8 (A) and 34.8
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14.5.5 Where the employer has a right of recovery against the contractor in 
terms of 33.0, the employer shall be entitled to issue a written demand in 
terms of the fixed construction guarantee or may recover from the payment 
reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract 
sum (excluding VAT) and a payment reduction of five per cent (5%) of the 
value certified in the payment certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in 
value to five per cent (5%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical 
completion of the works the employer shall refund the cash deposit in total to 
the contractor

14.6.3 The payment reduction of the value certified in a payment certificate 
shall be mutatis mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in 
terms of 33.0, the employer may issue a written notice in terms of 33.4 or 
may recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per cent (10%) of the 
value certified in the payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate 
shall be mutatis mutandi in terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss from the 
payment reduction in terms of 33.0 provided that the employer complies with 
the provisions of 33.4 in which event the employer’s entitlement shall take 
precedence over his obligations to refund the payment reduction or portions 
thereof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the fixed 
or variable construction guarantee shall not prejudice the rights of the 
employer or contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2, the 
employer, in his sole discretion and without notification to the contractor, is 
entitled to change the contractor’s selected form of security to that of a ten 
per cent (10%) payment reduction of the value certified in the payment 
certificate (excluding VAT), hereafter 14.7 shall be applicable  

13

Item

F: V: T: .....................................................................

EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF THE WORKS

Clause 15.0  

Clause 15.1.1 is amended by replacing it with:  

No Clause  

Clause 15.1.2 is amended by replacing it with:  

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following clause: 
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15.1.4 An acceptable health and safety plan, required in terms of the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993), within twenty-one 
(21) calendar days of commencement date

Clause 15.2.1 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the 
contractor complying with the terms of 15.1.4  

14
Item

F: V: T: .....................................................................

A16.0 ACCESS TO THE WORKS

Clause 16.0  15 Item

F: V: T: .....................................................................

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0 16

Clause 17.1.11 is amended by deleting the words "and the appointment of 
nominated and selected subcontractors"  Item

F: V: T: .....................................................................

A18.0 SETTING OUT OF THE WORKS

Clause 18.0  17 Item

F: V: T: .....................................................................

A19.0 ASSIGNMENT

Clause 19.0  18 Item

F: V: T: .....................................................................

A20.0 NOMINATED SUB-CONTRACTORS

Clause 20.0 19

Clause 20.1.3 is amended by replacing it with the following: 

No Clause 

Note: See item B9.1 hereinafter for adjustment of attendance on nominated 
subcontractors executing work allowed for under provisional sums  Item

F: V: T: .....................................................................

A21.0 SELECTED SUBCONTRACTORS

Clause 21.0  20

Clause 21 is amended by replacing it with:  

No Clause  Item

F: V: T: .....................................................................

A22.0 EMPLOYER’S DIRECT CONTRACTORS

Clause 22.0  21 Item

F: V: T: .....................................................................
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A23.0 CONTRACTOR'S DOMESTIC SUBCONTRACTORS

Clause 23.0  22 Item

F: V: T: .....................................................................

COMPLETION

A24.0 PRACTICAL COMPLETION

Clause 24.0  23 Item

F: V: T: .....................................................................

A25.0 WORK'S COMPLETION

Clause 25.0  24 Item

F: V: T: .....................................................................

A26.0 FINAL COMPLETION

Clause 26.0  25

Clause 26.1.2 is amended by inserting "#" next to 26.1.2  Item

F: V: T: .....................................................................

A27.0 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0  26 Item

F: V: T: .....................................................................

A28.0 SECTIONAL COMPLETION

A Clause 28.0  27 Item

F: V: T: .....................................................................

A29.0 REVISION OF DATE FOR PRACTICAL COMPLETION

Clause 29.0  28

Clause 29.2.5 is amended by replacing it with :  

No clause  Item

F: V: T: .....................................................................

A30.0 PENALTY FOR NON-COMPLETION

Clause 30.0  29 Item

F: V: T: .....................................................................

PAYMENT

A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0  

Clause 31.5.2 is amended by replacing "14.7.1" with "14.0"

Clause 31.8 is amended by replacing it with the following two alternative 
clauses:
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Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value 
of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 
shall be certified in full. The value certified shall be subject to the following 
percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment 
certificates issued up to the date of practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment 
certificates issued on the date of practical completion and up to but excluding 
the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment 
certificates issued on the date of final completion and up to but excluding the 
final payment certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment 
certificate in terms of 34.6 except where the amount certified is in favour of 
the employer. In such an event the payment reduction shall remain at the 
adjustment level applicable to the final payment certificate

Alternative B

31.8(B) Where security as a payment reduction in terms of 14.7 has been 
selected, the value of the works in terms of 31.4.1 and materials and goods 
in terms of 31.4.2 shall be certified in full. The value certified shall be subject 
to the following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates 
issued up to the date of practical completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment 
certificates issued on the date of practical completion and up to but excluding 
the date of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment 
certificates issued on the date of final completion and up to but excluding the 
final payment certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment 
certificate in terms of 34.6 except where the amount certified is in favour of 
the employer. In such an event the payment reduction shall remain at the 
adjustment level applicable to the final payment certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractor a tax invoice 
for the amount due  

30
Item

F: V: T: .....................................................................

A32.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0  31

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the 
following at the end of the sentence:  

"due to no fault of the contractor" Item

F: V: T: .....................................................................
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A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.0  32 Item

F: V: T: .....................................................................

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0  33

Clause 34.1 is amended by removing "#" next to 34.1  

Clause 34.2 is amended by inserting "#" next to 34.2  

Clause 34.8 is amended by deleting the words "where security as a fixed 
construction guarantee in terms of 14.4 has been selected or where 
payment reduction has been applied in terms of 14.7.1" 

Clause 34.13 is amended by replacing “seven (7) calendar days” with 
“twenty-one (21) calendar days” and deleting the words “subject to the 
employer giving the contractor a tax invoice for the amount due”  Item

F: V: T: .....................................................................

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.0  34 Item

F: V: T: .....................................................................

CANCELLATION

A36.0 CANCELLATION BY EMPLOYER - CONTRACTOR’S DEFAULT

Clause 36.0  

Clause 36.1 is amended by the addition of the following clauses:  

36.1.3 refuses or neglects to comply strictly with any of the conditions of 
contract  

36.1.4 estate being sequestrated, liquidated or surrendered in terms of the 
insolvency laws in force within the Republic of South Africa  

36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent 
practices in competing for or in executing the contract  

Clause 36.3 is amended by removing the reference to “No clause” and 
replacing the words “principal agent” with “employer”

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this 
agreement either by the employer or the contractor; or for any reason 
whatsoever, the contractor shall on written instruction, discontinue with the 
works on a date stated and withdraw himself from the site. The contractor 
shall not be entitled to refuse to withdraw from the works on the grounds of 
any lien or right of retention or on the grounds of any other right whatsoever  

35

Item

F: V: T: .....................................................................

A37.0 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0  
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Clause 37.3.5 is amended by replacing "ninety (90)" with "one-hundred 
and twenty (120)"

Clause 37.0 is amended by the addition of the following clause:  36

37.5 Notwithstanding any clause to the contrary, on cancellation of this 
agreement either by the employer or the contractor; or for any reason 
whatsoever, the contractor shall on written instruction, discontinue with the 
works on a date stated and withdraw himself from the site. The contractor 
shall not be entitled to refuse to withdraw from the works on the grounds of 
any lien or right of retention or on the grounds of any other right whatsoever  Item

F: V: T: .....................................................................

A38.0 CANCELLATION BY CONTRACTOR - EMPLOYER’S DEFAULT

Clause 38.0  

Clause 38.5.4 is amended by replacing "ninety (90)" with "one-hundred 
and twenty (120)"  

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this 
agreement either by the employer or the contractor; or for any reason 
whatsoever, the contractor shall on written instruction, discontinue with the 
works on a date stated and withdraw himself from the site. The contractor 
shall not be entitled to refuse to withdraw from the works on the grounds of 
any lien or right of retention or on the grounds of any other right whatsoever  

37

Item

F: V: T: .....................................................................

A39.0 CANCELLATION - CESSATION OF THE WORKS

Clause 39.0  38

Clause 39.3.5 is amended by the addition of the following at the end of the 
sentence:  

"within one hundred and twenty (120) working days of completion of 
such a report" Item

F: V: T: .....................................................................

DISPUTE

A40.0 DISPUTE SETTLEMENT

Clause 40.0  39

Clause 40.2.2 is amended by replacing “one (1) year” with “three (3) 

Clause 40.6 is amended by removing the reference to:  

No clause  

Clause 40.7.1 is amended by replacing “(10)” with “(15)” and by the addition 
of the following:  

Whether or not mediation resolves the dispute, the parties shall bear their 
own cost concerning the mediation and equally share the costs of the 
mediator and related costs  Item

F: V: T: .....................................................................
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SUBSTITUTE PROVISIONS

A41.0 STATE CLAUSES

Clause 41.0  40 Item

F: V: T: .....................................................................

CONTRACT VARIABLES

A42.0 THE SCHEDULE (DPW-04EC)

Clause 42.0  41

Tenderers are referred to the Contract Data DPW-04(EC) for variables 
pertaining to this contract  Item

F: V: T: .....................................................................

SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions and interpretation

See also clause A1.0 of Section A for additional and / or amended definitions 
which shall apply equally to this Section  

42
Item

F: V: T: .....................................................................

B2.0 DOCUMENTS

B2.1 Checking of documents  43 Item

F: V: T: .....................................................................

B2.2 Provisional bills of quantities  44 Item

F: V: T: .....................................................................

B2.3 Availability of construction documentation  45 Item

F: V: T: .....................................................................

B2.4 Interests of agents  46 Item

F: V: T: .....................................................................

B2.5 Priced documents  47 Item

F: V: T: .....................................................................

B2.6 Tender submission  48

Clause 2.6 is amended by replacing “JBCC Form of Tender” with “Form of 
Offer and Acceptance DPW-07(EC)”  Item

F: V: T: .....................................................................

B3.0 THE SITE

B3.1 Defined works area  49 Item

F: V: T: .....................................................................

B3.2 Geotechnical investigation  50 Item

F: V: T: .....................................................................

B3.3 Inspection of the site  51 Item

F: V: T: .....................................................................
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B3.4 Existing premises occupied  52 Item

F: V: T: .....................................................................

B3.5 Previous work - dimensional accuracy  53 Item

F: V: T: .....................................................................

B3.6 Previous work - defects  54 Item

F: V: T: .....................................................................

B3.7 Services - known  55 Item

F: V: T: .....................................................................

B3.8 Services - unknown  56 Item

F: V: T: .....................................................................

B3.9 Protection of trees  57 Item

F: V: T: .....................................................................

B3.10 Articles of value  58 Item

F: V: T: .....................................................................

B3.11 Inspection of adjoining properties  59 Item

F: V: T: .....................................................................

B4.0 MANAGEMENT OF CONTRACT

B4.1 Management of the works  60 Item

F: V: T: .....................................................................

B4.2 Programme for the works  61 Item

F: V: T: .....................................................................

B4.3 Progress meetings  62 Item

F: V: T: .....................................................................

B4.4 Technical meetings  63 Item

F: V: T: .....................................................................

B4.5 Labour and plant records  64 Item

F: V: T: .....................................................................

B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ 
INSTRUCTIONS

B5.1 Samples of materials  65 Item

F: V: T: .....................................................................

B5.2 Workmanship samples  66 Item

F: V: T: .....................................................................

B5.3 Shop drawings  67 Item

F: V: T: .....................................................................

B5.4 Compliance with manufacturers' instructions  68 Item

F: V: T: .....................................................................

B6.0 TEMPORARY WORKS AND PLANT

B6.1 Deposits and fees  69 Item

F: V: T: .....................................................................
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B6.2 Enclosure of the works  70 Item

F: V: T: .....................................................................

B6.3 Advertising  71 Item

F: V: T: .....................................................................

B6.4 Plant, equipment, sheds and offices  72 Item

F: V: T: .....................................................................

B6.5 Main notice board  73 Item

F: V: T: .....................................................................

B6.6 Subcontractors’ notice board  74 Item

F: V: T: .....................................................................

B7.0 TEMPORARY SERVICES

B7.1 Location  75 Item

F: V: T: .....................................................................

B7.2 Water  76 Item

F: V: T: .....................................................................

B7.3 Electricity  77 Item

F: V: T: .....................................................................

B7.4 Telecommunication facilities  78 Item

F: V: T: .....................................................................

B7.5 Ablution facilities  79 Item

F: V: T: .....................................................................

B8.0 PRIME COST AMOUNTS

B8.1 Responsibility for prime cost amounts  80 Item

F: V: T: .....................................................................

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

B9.1 General attendance  81 Item

F: V: T: .....................................................................

B9.2 Special attendance  82 Item

F: V: T: .....................................................................

B9.3 Commissioning - fuel, water and electricity83 Item

F: V: T: .....................................................................

B10.0 FINANCIAL ASPECTS

B10.1 Statutory taxes, duties and levies  84 Item

F: V: T: .....................................................................

B10.2 Payment for preliminaries  85 Item

F: V: T: .....................................................................

B10.3 Adjustment of preliminaries  86
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Clause B10.3.1 and B10.3.2 are amended by replacing "within fifteen (15) 
working days of taking possession of the site" with "when submitting 
his priced bills of quantities/lump sum document"  

Item

F: V: T: .....................................................................

B10.4 Payment certificate cash flow  87 Item

F: V: T: .....................................................................

B11.0 GENERAL

B11.1 Protection of the works  88 Item

F: V: T: .....................................................................

B11.2 Protection / isolation of existing / sectionally occupied works  89

Item

F: V: T: .....................................................................

B11.3 Security of the works  90 Item

F: V: T: .....................................................................

B11.4 Notice before covering work  91 Item

F: V: T: .....................................................................

B11.5 Disturbance  92 Item

F: V: T: .....................................................................

B11.6 Environmental disturbance  93 Item

F: V: T: .....................................................................

B11.7 Works cleaning and clearing  94 Item

F: V: T: .....................................................................

B11.8 Vermin  95 Item

F: V: T: .....................................................................

B11.9 Overhand work  96 Item

F: V: T: .....................................................................

B11.10 Instruction manuals and guarantees  97 Item

F: V: T: .....................................................................

B11.11 As built information  98 Item

F: V: T: .....................................................................

B11.12 Tenant installations  99 Item

F: V: T: .....................................................................

B12.0 SCHEDULE OF VARIABLES

B12.1 Schedule of variables  100 Item

F: V: T: .....................................................................

This schedule contains all variables referred to in this document and is 
divided into pre-tender and post-tender categories. The pre-tender category 
must be completed in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these Preliminaries.
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Spaces requiring information must be filled in, shown as “not applicable” or 
deleted and not left blank. Where choices are offered, the non-applicable 
items are to be deleted. Where insufficient space is provided the information 
should be annexed hereto and cross-referenced to the applicable clause of 
the schedule. Key cross reference clauses are italicised in [ ] brackets

12.1 PRE-TENDER INFORMATION 

12.1.1 Bills of quantities 

[2.2] The quantities are provisional (yes/no) NO

12.1.2 Availability of construction documentation 

[2.3] Construction documentation is complete (yes/no) Yes

12.1.3 Interest of agents 

[2.4] Details: None

12.1.4 Defined works area is Clarlyn Court No 1 - 6 Police Residences 

[3.1] Details: Survey pegs will be pointed out to form boundary demarcation

12.1.5 Geotechnical investigation 

[3.2] Details: Refer to C4 : Site Information

12.1.6 Existing premises occupied 

[3.4] Specific requirements:  Yes all the existing buildings will be occupied

12.1.7 Previous work - dimensional accuracy 

[3.5] Details:   The contractor shall, after taking possession of the site and 
before commencing the work, check the existing levels, lines, profiles and the 
like and satisfy himself as to the dimensional accuracy of all work executed 
under the previous contract which may affect his work.  Should any 
inaccurate or defective work be found the contractor shall immediately notify 
the principal agent in writing requesting his instructions with regard thereto 
and afford every facility to those rectifying such inaccurate or defective work.

12.1.8 Previous work - defects 

[3.6} Details: None

12.1.9. Services - known 

[3.7] Details:  Should the contractor encounter any existing services such as 
underground cables, pipes or sewer during the execution of the works he 
shall notify the principal agent immediately and suspend all affected work in 
the immediate vicinity until instruction to proceed has been given by the 
principal agent.

12.1.10 Protection of trees 

[3.9] Specific requirements:  Only those trees and shrubs indicated as such 
on the drawings shall be removed or cut down. The remainder of the trees 
and shrubs shall be left undamaged.

12.1.11 Inspection of adjoining properties 

[3.11] Specific requirements: None

12.1.12 Enclosure of the works 
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[6.2] Specific requirements: None

12.1.13 Offices 

[6.4.3] Specific requirements:  

A)The contractor shall provide, maintain and remove on completion of the 
works an office for the exclusive use of the principal agent, minimum size 4 x 
3 x 3m high internally, suitably insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, chair, drawing stool, drawing 
board and lock-up drawers for drawings. The office shall be kept clean and fit 
for use at all times.   

B)The contractor shall provide, maintain and remove on completion of the 
works an office/meeting room for use as a meeting room, minimum size 3 x 6 
x 3m high internally, suitably insulated and air-conditioned, provided with 
electric lighting and fitted with boarded floor, desk, and chairs. The office 
shall be kept clean and fit for use at all times.

12.1.14 Main notice board 

[6.5] Specific requirements:  

The contractor shall provide, erect where directed, maintain and remove on 
completion of the works a notice board as detailed on the enclosed drawing

12.1.15 Subcontractors' notice board

[6.6] A notice board is required: (yes/no) Yes

Specific requirements:

12.1.16 Water

[7.2] Option A (by contractor) (yes/no) Yes

Option B (by employer - free of charge) (yes/no) No

Option C (by employer - metered) (yes/no) No

12.1.17 Electricity

[7.3] Option A (by contractor) (yes/no) No

Option B (by employer - free of charge) (yes/no) No

Option C (by employer - metered) (yes/no) Yes

12.1.18 Telecommunications

[7.4] Telephone (yes/no) Yes

Facsimile (yes/no) Yes

E-mail (yes/no) Yes

12.1.19 Ablution facilities

[7.5] Option A (by contractor) (yes/no) Yes

Option B (by employer) (yes/no) No

12.1.20 Protection of existing/sectionally occupied works 

[11.2] Protection is required (yes/no) Yes

12.1.21 Special attendance 
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[9.2] Subcontractor (1) details:    

Subcontractor (2) details: 

Subcontractor (3) details: 

Subcontractor (4) details: 

12.1.22 Protection of works 

[11.1] Specific requirements: 

12.1.23 Disturbance 

[11.5] Specific requirements:  

The contractor shall keep the site, structures, etc well watered during 
operations to prevent dust and shall provide and erect and remove on 
completion of the works all necessary temporary dust screens all to the 
satisfaction of the principal agent

12.1.24 Environmental disturbance 

[11.6] Specific requirements: 

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries

[10.2] Option A (prorated) (yes/no) _____

Option B (calculated) (yes/no) _____

12.2.2 Adjustment of preliminaries

[10.3] Option A (three categories) (yes/no) _____

Option B (detailed breakdown) (yes/no) _____

12.2.3 Additional agreed preliminaries items  Details:

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract 
except where N/A (Not Applicable) appears against an item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not comprise the 
complete set but serve as a guide only for tendering purposes and for 
indicating the scope of the work to enable the tenderer to acquaint himself 
with the nature and extent of the works and the manner in which they are to 
be executed  

101

Should any part of the drawings not be clearly intelligible to the tenderer 
he/she shall, before submitting his tender, obtain clarification in writing from 
the principal agent  Item

F: V: T: .....................................................................
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C2 PREAMBLES

The document “Construction Works: Specifications: General Specification 
(PW371-A) Edition 2.0” is obtainable on the Department’s website 
(http://www.publicworks.gov.za/ under “Consultants Guidelines”), and shall be 
read in conjunction with the bills of quantities and be referred to for the full 
descriptions of work to be done and materials to be used

102

The document “Construction Works: Specifications: Particular Specification 
(PW371-B) Edition 2.0” is issued together with the drawings and shall be 
read in conjunction with the drawings and the bills of quantities Item

F: V: T: .....................................................................

C3 TRADE NAMES

Wherever a trade name for any product has been described in the bills of 
quantities, the tenderer’s attention is drawn to the fact that any other product 
of equal quality may be used subject to the written approval of the principal 
agent being obtained prior to the closing date for submission of tenders  

103

If prior written approval for an alternative product is not obtained, the product 
described shall be deemed to have been tendered for  Item

F: V: T: .....................................................................

C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall 
provide all the information called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency fluctuations. (refer to 
Schedule of Imported Materials and Equipment DPW-23(EC) to be 
completed by tenderer)  

104

Notwithstanding any provisions elsewhere regarding the adjustment of 
contract prices, the price of any item, material or equipment listed in terms of 
this clause shall be excluded from the Contract Price Adjustment Provisions 
(if applicable)  Item

F: V: T: .....................................................................

C5 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the 
unit commander or other responsible officer to obtain permission to enter the 
site for tendering purposes  

105

Item

F: V: T: .....................................................................

C6  COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the unit 
commander or other responsible officer notice before commencement of the 
works. Should the contractor fail to make such arrangements, admission to 
the site may be refused and any additional costs will be for the contractor’s 
account  

106

Item

F: V: T: .....................................................................
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C7 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance 
permits for his personnel and workmen entering the area and shall comply 
with all regulations and instructions which may be issued from time to time 
regarding the protection of persons and property under the control of the 
Defence Force, Police or chief security officer  

107

Item

F: V: T: .....................................................................

C8 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and 
workmen, or a certain number of them, security classified  

108

In the event of the principal agent requesting the removal of a person or 
persons from the works for security reasons, the contractor shall do so 
forthwith and shall thereafter ensure that such person or persons are denied 
access to the works and the site and/or to any document or information 
relating to the works  Item

F: V: T: .....................................................................

C9 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to 
sketch or to take photographs of any military site or installation or any 
building or civil works thereon or to be in possession of a camera or other 
apparatus used for taking of photographs except when authorized thereto by 
or on behalf of the Minister  

109

The same prohibition is also applicable to all correctional institutions in terms 
of article 44.1(e) of the Correctional Services Act 8 of 1959  Item

F: V: T: .....................................................................

C10 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification 
(PW 1544) of the Department that must be read together with and is deemed 
to be incorporated under this Section of the bills of quantities.  Provision for 
pricing of HIV/AIDS awareness is made under items C10.1 to C10.5 
hereafter and it is explicitly pointed out that all requirements of the 
aforementioned specification are deemed to be priced hereunder, as the said 
items represent the only method of measurement and no additional items or 
extras to the contract in this regard shall be entertained.  

The contractor must take note that compliance with the HIV/AIDS 
Specification is compulsory. In the event of partial or total non-compliance, 
the principal agent, notwithstanding the provisions of Clause A 31.0 of 
Section A or any other clause to the contrary, reserves the right to delay 
issuing any progress payment certify ate until the contractor provides 
satisfactory proof of compliance. The contractor shall not be entitled to any 
compensation of whatsoever nature, including interest, due to such delay of 
payment
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C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness 
Champion including provision of all relevant services, all in accordance with 
the HIV/AIDS Specification  

110

Item

F: V: T: .....................................................................

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the 
principal agent, provision of a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means of traditional and/or 
modern multi-media techniques, including follow-up courses, making 
available all tuition material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification  

111

Item

F: V: T: .....................................................................

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four 
plastic laminated posters, booklets and educational videos, etc. for the 
duration of the construction period, all in accordance with the HIV/AIDS 
Specification  

112

Item

F: V: T: .....................................................................

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including 
male and female condoms, replenishing male and female condoms on a 
daily basis as required for the duration of the construction period, all in 
accordance with the HIV/AIDS Specification

113

Item

F: V: T: .....................................................................

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with 
access to information including making available all reports, thoroughly 
completed and reflecting the correct information, for the duration of the 
construction period and close out, all in accordance with the HIV/AIDS 
Specification  

114

Item

F: V: T: .....................................................................

C11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in the 
Construction Regulations, 2014 issued under the Occupational Health and 
Safety Act, 1993, (Act no 85 of 1993).

It is required of the contractor to thoroughly study the Occupational Health 
and Safety Specification that must be read together with and is deemed to be 
incorporated under the section of the Bills of Quantities. Prior to pricing the 
principal contractor must familiarize him/herself with the Occupational Health 
and Safety Act No. 85 of 1993, Construction Regulations 2014, other relevant 
Regulations and Standards as well as project specific Health & Safety 
spacifications.

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries

24



Matshona JSS Comletion

Amount

The quantities contained herein serve as a guideline only to determine if the 
contractor has sufficiently priced for the Health and Safety obligations and 
demand of the Occupational Health & Safety Act No. 85 of 1993, 
Construction Regulations 2014, other relevant Regulations and Standards as 
well as project specific Health and Safety specifications. Where quantities are 
missing, the contractor is to insert his own quantities based on his individual 
requirements to comply with the Health and Safety obligations and demand 
of the Occupational Health & Safety Act No. 85 of 1993, Construction 
Regulations 2014, other relevant Regulations and Standards as well as 
project specific Health and Safety specifications.

The contractor must take note that compliance with the Occupational Health 
and Safety Act, Construction Regualtaions and Health and Safety 
Specification is compulsory. In the event of partial or total non-compliance, 
the principal agent, notwithstanding the provisions of clause A31.0 of Section 
A or any other clause to the contrary, reserves the right to delay issuing any 
progress payment certificate until the contractor provides satisfactory proof of 
compliance. The contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay of payment.

Provision for pricing of the Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is made under this clause 
and it is explicitly pointed out that all requirements of the aforementioned are 
deemed to be priced hereunder and no additional claims in this regard shall 
be entertained.

After pricing of the health abd safety bill of quantities, the Contractor must 
sign the Certificate of Acquaintance as evidence that he is up to date 
regarding the contents, obligations and demands of the Occupational Health 
& Safety Act No. 85 of 1993, Construction Regulations 2014, other relevant 
Regulations and Standards as well as project specific Health and Safety 
specifications. Failure by the tenderer, to sign the Certificate of Acquaintance 
may result in the tender being deemed non-responsive.

All Costs to comply with the Health and Safety obligations and demands of 
the Occupational Health & Safety Act No. 85 of 1993, Construction 
Regulations 2014, other relevant Regulations and Standards as well as 
project specific Health and Safety specifications must be carried to item 116 
of the Bills of Quantities 'C11 OCCUPATIONAL HEALTH AND SAFETY ACT'

The Contractor Shall:

i. Comply with the health and safety specification 

ii. Prepare a health and safety plan for the construction work

iii. Prepare a health and safety file for the OHS system implementation

iv. Co-operate with OHS Consultant/Agent appointed by Pubkic Works in all 
respects

v. Manage the OHS compliance of all sub-contractorsas per OHS 
specification

1. Preparation of Contractors Project Specific Health and Safety Plan.

The rate for this item must cover all expenses incurred in preparing the 
Contractors project specific Health and Safety Plan as required by the Clients 
project specific Health and Safety Specification in this document.
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2. Principal Contractors initial obligations in respect of the 
Occupational Health and Safety Act Construction Regulations.

The full amountvwill be paid in one instalment only when the Clients Agent 
has verified and approved the following:

(a) The Principal Contractor has made the required initial Appointments of 
Employees and Contractors

(b) The client has approved the Principal Contractors project Health and 
Safety Plan and File.

(c) The Principal Contractor has set up his Health and Safety File.

(d) The Principal Contractor has evidence of site lay-out requirements which 
will include signage, fire extinguisher(s) and First Aid boxes.

3. Principal Contractors time related obligations in respect of the 
Occupational Health and Safety Act and Construction Regulations.

The amount shall represent full compensation for the part of Principal 
Contractor's general obligations in terms of the Occupational Health and 
Safety Act and Regulations which are mainly a function of time. Payment will 
be made when the Clients Agent has verified the Principle Contractors 
compliance as part of the audit. This will include the implementation, updating 
and administration of the Health and Safety File and SHE Plans.

4. Provision of Personal Protective Equipment (PPE) as listed in the 
Bills of Quantities.

The rates for these items shall include for the procurement, delivery, storage, 
distribution, and all other actions required for the supply of PPE to employees 
of the Principle Contractor, full or part time, requiring them. Sub-Contractors 
are responsible of their own costs in this regard. Any item of PPE not 
included on the list will be paid for only after the Engineer has agreed to their 
acquistion.

Items listed will include, among others which may be noted, are: hard hats, 
reflective vests, reflective bibs, high visibility overalls, protective foot wear, fall 
arrestor harness and tethers, gloves, ear muffs, earplugs, and dust masks of 
appropriate type. Normal items such as standard overalls, waterproof 
clothing, gum boots and standard workshop safety equipment such as 
welding masks and goggles will not be paid for.

Payment will be based on the issues register for PPE as ke[pt by the 
Construction Health and Safety Officer, backed up by paid invoices if 
requested.

5. Provision of full-time Registered Construction Health and Safety 
Officer (Month)

The Tender sum shall include for the cost of Construction Health and Safety 
Officer on a full-time basis, his overheads, transport and all other items 
necessary for the proper carrying out of his duties, which include the 
induction and training of all perons on site. If a part time safety officer is 
appointed, by agreement with the Employer, then the amount Tendered will 
be prorated according to the amount time spent on the project.
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Costs of Medical Surveillance (Unit x employees)

This item shall cover all costs invloved in the obtaining of baseline medical 
examinations of Tempoary labour, including operators for mobile plant as 
contemplated in CR 21(d) (ii): for temporary workers and workers exposed to 
noises at or above the limits given in the NHLR.

Permanent workers costs will be paid if the fit for work certificate expires 
during the project.

6. a) Initial (baseline) medical examinations, including audiometric and lung 
function testing.

Preparation of the Contractor's site specific Health and Safety Plan and 
Safety File. 

115
Item

F: V: T: .....................................................................

Principal Contractor's initial obligations in respect of the Occupational Health 
and Safety Act and Contsruction Regulations, in Particular (Asbestos, 
Demolition, Electrical, Machinery and other investigations) 

116

Item

F: V: T: .....................................................................

Preparation of the Contractors fall Protection Plan and Rescue Plan.117 Item

F: V: T: .....................................................................

Principal Contractor's time related obligations in respect of the Occupational 
Health and Safety Act and Contsruction Regulations

118
Item

F: V: T: .....................................................................

Close-Out Report of Works and Scanning and Submission of OHS 
file/documentation/COC's/Concrete Tests, etc. electronically.

119
Item

F: V: T: .....................................................................

Health and Safety Consultant

Duties (6.2):

The health and safety consultant is responsible for all aspects of health and 
safety of the works. Without derogating from the generality thereof, the health 
and safety consultant will perform the following specific functions and duties 
in respect of the health and safety aspect of the works.

The OHS Agent shall:

i. Act as the employer's agent in terms of the Construction Regulations of 
2014 issued in terms of the Occupational Health & Safety Act, 1993 as 
amended

ii. Prepare and update the health and safety specification of the works

iii. Agree with the contractor the health and safety plan for the works

iv. Carry out regular Audits to ensure adherence to the safety plan and 
compliance with the OHS Act and its regulations

v. Stop the execution of the works where the agreed specification or plan is 
not adhered to
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Provision of full-time Registered Construction Health and Safety Officer 
with SACPCMP

The tender sum shall include for the cost of Construction Health and Safety 
Officer on a full-time basis, overheads, transport and all other items 
necessary for the proper carrying out of his duties, which include the 
induction and training of all persons on site for a period of 15 Months.

120

Item

F: V: T: .....................................................................

Provision of full-time Registered Construction Manager with SACPCMP

The tender sum shall include for the cost of Construction Manager on a full-
time basis, overheads, transport and all other items necessary for the proper 
carrying out of his duties, which include the induction and training of all 
persons on site for a period of 15 Months. (Must have OHS Legal Liabilitry 
Training Certificate)

121

Item

F: V: T: .....................................................................

Provide, supply and maintenance for each worker the following SANS 
approved personal protective equipment clothing as per the site-
specific risk assessments:

Provision of Personal Protective Equipment (PPE) as listed in the Bills of 
Quantities.

122

The rates for these items shall include for the procurement, delivery, storage, 
distribution and all other actions required for the supply of PPE to employees 
of the Principal Contractor, full or part-time, requiring them. Sub-Contractors 
are responsible for their own costs in thos regard. Any item of PPE not 
included on the list will be paud for only after the engineer has agreed to their 
acquisition.

Items included will include, among others which may be noted, are: hard 
hats, reflective vests, reflective bibs, high visibility overalls, protective 
footwear, fall arrestor harness and tethers, gloves, ear nuffs, ear plugs, and 
dust masks of appropriate type.

Normal items such as standard overalls, waterproof clothing, gum boots and 
standard workshop safety equipment such as welding masks and goggles 
will not be paid for employees. (All PPE must be provided for by Contractor)

Payment will be based on the issues register for PPE as kept by the 
Construction Health and Safety Officer, backed up by paid invoices if 
requested. Item

F: V: T: .....................................................................

Personal fall arrest and rescue equipment with and including life lines and 
associated equipment with Working at Heights

123
Item

F: V: T: .....................................................................

Temporary warning signs and symbols.124 Item

F: V: T: .....................................................................

SANS approved safety netting (orange colour with minimum of 1.2 metres 
high) 

125
Item

F: V: T: .....................................................................
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Emergency/Evacuation alarm126 Item

F: V: T: .....................................................................

Fire Extinguisher (Annual Service Included)127 Item

F: V: T: .....................................................................

Covid-19 Mitigation Measures:

Provision of infrared digital thermometer. the contractor is to insert his own 
quantities based on his individual requirements to comply with clauses of the 
Direction NO. R. 639 of 4th June 2020

128

Item

F: V: T: .....................................................................

Provision of two(2) cloth face masks per employee. Face masks to be three 
(3) layer. The contractor is to insert his own quantities based on his individual 
requirements to comply with clauses of the Direction NO. R. 639 of 4th June 
2020

129

Item

F: V: T: .....................................................................

Provision of surgical masks (issued to employees for 21 days from date of 
diagnosis). The contractor is to insert his own quantities based on his 
individual requirements to comply with clauses of the Direction NO. R. 639 of 
4th June 2020

130

Item

F: V: T: .....................................................................

Provision of three(3) ply disposable masks for visitors. The contractor is to 
insert his own quantities based on his individual requirements to comply with 
clauses of the Direction NO. R. 639 of 4th June 2020

131

Item

F: V: T: .....................................................................

Provision of 400ml hand soap dispenser. The contractor is to insert his own 
quantities based on his individual requirements to comply with clauses of the 
Direction NO. R. 639 of 4th June 2020

132

Item

F: V: T: .....................................................................

Provision of 2 Litre mountable sanitizer dispenser. The contractor is to insert 
his own quantities based on his individual requirements to comply with 
clauses of the Direction NO. R. 639 of 4th June 2020

133

Item

F: V: T: .....................................................................

Provision of Face shields. The contractor is to insert his own quantities based 
on his individual requirements to comply with clauses of the Direction NO. R. 
639 of 4th June 2020

134

Item

F: V: T: .....................................................................

Provision of latex gloves (screening resources). The contractor is to insert his 
own quantities based on his individual requirements to comply with clauses of 
the Direction NO. R. 639 of 4th June 2020

135

Item

F: V: T: .....................................................................

Provision of hand and equipment sanitizer (at least 70% alcohol content) as 
recommended by Department of Health (DoH). The contractor is to insert his 
own quantities based on his individual requirements to comply with clauses of 
the Direction NO. R. 639 of 4th June 2020

136

Item

F: V: T: .....................................................................
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Provision of Covid-19 awareness warning signs. The contractor is to insert 
his own quantities based on his individual requirements to comply with 
clauses of the Direction NO. R. 639 of 4th June 2020  

137

Item

F: V: T: .....................................................................

Provision for disposal of contaminated material (health care waste) eg. Used 
masks, gloves, paper towels, etc. waste generated to be collected , 
transported and disposed off in an environmentally sound and legally 
compliant manner to a licensed disposal site, preferable site being Aloe in 
Port Elizabeth (Nearest licensed site to Graaff-Reinet) The contractor is to 
insert his own quantities based on his individual requirements to comply with 
clauses of the Direction NO. R. 639 of 4th June 2020  

138

Item

F: V: T: .....................................................................

Provision of medical waste bins and plastic. The contractor is to insert his 
own quantities based on his individual requirements to comply with clauses of 
the Direction NO. R. 639 of 4th June 2020  

139

Item

F: V: T: .....................................................................

Provision of paper towels (280 meters) and tissues (dry hands). The 
contractor is to insert his own quantities based on his individual requirements 
to comply with clauses of the Direction NO. R. 639 of 4th June 2020  

140

Item

F: V: T: .....................................................................

Provision of floor/wall graphics (e.g. seat makers, vinyl mats, candy red tape, 
steakers, etc.) for social distancing. The contractor is to insert his own 
quantities based on his individual requirements to comply with clauses of the 
Direction NO. R. 639 of 4th June 2020  

141

Item

F: V: T: .....................................................................

Provision for a Covid-19 compliance officer on a full-time basis, overheads, 
transport and all other items necessary for the proper carrying out of duties

142
Item

F: V: T: .....................................................................

Provision for setting up a station for acces control with all screening 
requirements (e.g. table, chairs, stationery, etc.) and station for isolation.

143
Item

F: V: T: .....................................................................

Provision for administrative costs for COIDA claims, notifications, reporting 
(SARS-Cov-2 positive cases acquired at workplace),  to The Department of 
Employment and labour. The contractor is to insert his own quantities based 
on his individual requirements to comply with clauses of the Direction NO. R. 
639 of 4th June 2020

144

Item

F: V: T: .....................................................................

Costs of Medical Certificates and Medical Surveillance:

This item shall cover all costs involved in the obtaining of baseline medical 
examinations with registered Occupational medical Practitioner for all 
temporary labourers, including operators for mobile plant as contemplated in 
CR 21(d)  (ii): for temporary workers exposed to noises at or above the limits 
given in the NHLR. Permanent workers costs will be paid if the fit for work 
certificate expires during the project.
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Initial (baseline) medical examinations, including audiometric and lung 
function.

145
Item

F: V: T: .....................................................................

Working at heights medical examinations.146 Item

F: V: T: .....................................................................

Medical surveillance in harzedous chemical substance and asbestos 
management.

147
Item

F: V: T: .....................................................................

Periodic and exit examinations and inoculation's (hepatitis's and tetanus)148 Item

F: V: T: .....................................................................

Exit medical (end of project). (sewer works and asbestos works only)149 Item

F: V: T: .....................................................................

Contractor charges to allow for handling costs. (%)150 Item

F: V: T: .....................................................................

Health and Safety Education.

Induction Training. ( Contractor is to insert the quantity based on the 
contractors own requirements)

151
Item

F: V: T: .....................................................................

Tool box talks. ( Contractor is to insert the quantity based on the contractors 
own requirements)

152
Item

F: V: T: .....................................................................

Provision of first Aid boxes to GSR requirements. ( Contractor is to insert the 
quantity based on the contractors own requirements)

153
Item

F: V: T: .....................................................................

Working at heights facilitation (Developer of Fall Arrest must have accredited 
training)

154
Item

F: V: T: .....................................................................

Method Statements:

Risk Assessements CR 9(1)155 Item

F: V: T: .....................................................................

Fall protection plan CR 10(1)156 Item

F: V: T: .....................................................................

Electrical and use of machinery CR 24157 Item

F: V: T: .....................................................................

Emergency Paln and Response Plan158 Item

F: V: T: .....................................................................

Fire precautions159 Item

F: V: T: .....................................................................

Site Security160 Item

F: V: T: .....................................................................
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Construction Vehicles and Mobile Plant161 Item

F: V: T: .....................................................................

Use of power tools.162 Item

F: V: T: .....................................................................

Personal Welfare facilities

Ablution facilities163 Item

F: V: T: .....................................................................

Toilet paper164 Item

F: V: T: .....................................................................

Hand soap165 Item

F: V: T: .....................................................................

Eating area166 Item

F: V: T: .....................................................................

Showers167 Item

F: V: T: .....................................................................

Disturbance

All work is to be carried out in such a manner as to cause no unacceptable or 
unreasonable dust, noise, vibrations, nuisance, inconvinience, annoyance, to 
public, others, other properties and traffic in so far as they exceed the 
premissible limitations set by government legislation or by the local authority. 
Any delays, stoppages and the like arising from or in order to comply with the 
above will not constitute grounds for an adjustment to the construction period 
or contract value whatsoever.

168

Item

F: V: T: .....................................................................

Defined work area

The area of the works to be occupied by the contractor, any restriction to the 
area and the limit of access or exit will be defined and pointed out on the 
handover of the site.

169

Building equipment and materials must be neatly stacked and stored on the 
building site and not on neighbouring properties, roads, pavements and 
public open spaces. Item

F: V: T: .....................................................................

Notwithstanding anything to the contrary contained herein, any area outside 
of the site boundaries for which permission is given for, and which is yused 
by the contractor to stockpile material, for their work camp, or for any other 
purposes must be reinstated to its former condition on completion of the 
works. This may involve, inter alia, the clearing away of rubble, stores, etc. 
grading level to the original natural contours and reinstating grassed area to 
its former condition by means of sodding or planted area to its former 
condition by means of planting

170

Item

F: V: T: .....................................................................

Section No.  1

Carried To Section Summary R
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Amount

Enclosure of Works

Due to the fact that SAPS will be operational during construction, The 
contractor shall enclose the sections of the site exposed to construction by 
means of hoarding 1.8m high, all as per the Health and Safety requirements. 
Hoarding shall be maintained, kept cleanand free from unauthorised posters, 
graffiti, etc. and finally removed including making good'

171

Item

F: V: T: .....................................................................

Environmental Disturbance

The contractor shall be responsible for and take all precautions in controlling 
by whatever means necessary all forms of pollution emanating from the site 
during construction period due to inter alia to noise, artificial light, wind-blown 
sand, dust, deposits of mud, etc.

172

The contractor is to ensure that all roads which border the site and are used 
by the contractor during the execution of the works are kept clean and free of 
any dirt or debris caused by the execution of the works Item

F: V: T: .....................................................................

Demolition Works

Demolition of Buildings or structures will be supervised by competent person 
appointed by the contractor. Demolitions design will be done by a structural 
engineer before commencement of works

173

Item

F: V: T: .....................................................................

Environmental Monitoring

(a) Air sampling insitu174 Item

F: V: T: .....................................................................

(b) Analysing Samples175 Item

F: V: T: .....................................................................

(c) Tests on Workers176 Item

F: V: T: .....................................................................

Noise Monitoring per item of Equipment or plant

(a) Establishing of noise zones (plant)177 Item

F: V: T: .....................................................................

(b) Audiograms (personnel)178 Item

F: V: T: .....................................................................

Submission of Health and Safety File in electronic format179 Item

F: V: T: .....................................................................

Any reference to the words "Tender" or "Tenderer" herein and/or in any 
other documentation shall be construed to have the same meaning as the 
words "Bid" or "Bidder"

Section No.  1
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ALTERATIONS

SECTION NO. 2

REPAIRS TO EXISTING BUILDINGS

(CPAP WORK GROUP NO. 102 UNLESS 

OTHERWISE STATED)

BILL NO. 1

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG102

Trade Preambles:

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG102

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

Supplementary Preambles:

Prices are to include for carting away from site all 
materials not specifically mentioned as being stored on 
site for re-use or handed over to the Employer and all 
rubbish, debris, etc., arising from the alterations, etc., 
and for making good all work damaged or disturbed to 
the approval of the Principal Agent.

If angle grinders are used, a method of containing the 
dust must be utilised. Should the dust produced by the 
use of angle grinders, be deemed to be a nuisance by 
the Employer, their use will be prohibited.

For purpose of this contract, and to avoid 
misunderstanding in terms of carrying out the works and 
pricing thereof, phrases stated hereunder have been 
defined and the Contractor is advised to study them 
carefully as no claim will be entertained as a result of 
him not doing so:

a) "Making Good" shall include making good of the brick, 
concrete and timber surfaces onto which the finishes are 
applied, where necessary.

b) "Forming New Openings" shall include all labour and 
materials forming opening, cut toothings and bonding for 
and plumbing and flushing up reveals, cutting for and 
forming precast concrete, or reinforced brick lintel over 
including necessary turning pieces, reinforcement, etc.

Section No.  2
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c) All existing material described as "carefully take out, 
set aside for re-use and later refix in new position" are to 
be carefully removed, stored and protected from injury, 
made good as required and if broken or damaged 
through taking out, removing, storage,  etc, are to be 
replaced by the Contractor at his own expense. 
Tenderers are advised to inspect these materials to 
ascertain their condition and allow accordingly for this in 
their pricing. 

d) The term "take out" includes all work taken out, taken 
up, taken down, taken off, etc ; the term "break up" 
includes all work broken up, broken down, broken off, 
etc and the term "hack off" includes all work hacked off, 
hacked up, hacked down, etc.

e) The terms "take out and remove door", "take out and 
remove window", "carefully  take out, set aside for re-use 
and later refix window in new position", atc are to include 
all materials connected with such door or window such 
as doors, windows, fanlights, frames, ironmongery, 
glass, architraves, beads, fillets, cramps, dowels, door 
stops, cabin hooks, etc.

f) Doors, windows,  fanlights, fittings, frames, linnings, 
etc which are to be re-used shall be thoroughly 
overhauled before refixing including taking off, easing 
and rehanging, cramping up, re-wedging as required and 
making good cramps, dowels, etc, and esing, oiling, 
adjusting and repairing ironmongery as necessary, 
replacing any glass damaged in removal or subsequently 
and stopping up all nail and screw holeswith tinted 
plastic wood to match timber, unless otherwise 
described. Re-painting or re-varnishing is given 
seperately. Making good floor and wall finishes to match 
existing.

g) Where door and window openings, etc, are specified 
to be filled in, or where jambs, sills, etc are specified to 
be built up, brickwork shall be of hard burnt clay stock 
bricks in 5.1 cment motar unless otherwise specified, 
cut, toothed and bonded into existing brickwork and 
pinned up as required with slates or other hard materials. 
Brickwork built to fair face or in facings is to be of bricks 
and pointed to match existing. Plaster is to be 5.1 
cement plaster unless otherwise specified.  

h) where lintels are specified as precast concrete the 
prices are to include for breaking ourt brickwork over for 
inserting precast prestressed cement concrete (30Mpa) 
lintel with 230mm bearing on each end size 108 x 75mm 
deep for each half brick thickness of wall.

Section No.  2
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i) Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectively stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fkittings, to the 
satisfaction of the Principal Agent.

j) The terms propping, strutting, shoring, etc, is not 
specifically mentioned in each item, however these shall 
be deemed to be included in the descriptions.

k) No explosive whatsoever may be used for demolition 
purposes unless otherwise stated or oprior approval by 
the Principal Agent.

REMOVAL OF EXISTING WORK

Allow for protecting all existing work liable to suffer 
damage (i.e. Walls, finishes, floors, windows, joinery 
fittings, etc.) from damage during the building 
operations, alterations, etc., and make good all work 
damaged with new material to match existing to the 
approval of the Principal Agent.

1

Item

Allow for watering the works by spraying to prevent any 
nuisance from dust, etc., and supply, erect and remove 
on completion all temporary dust screens, etc. required.

2

No. 1

Taking out and removing doors, windows, etc., 
including thresholds, sills, etc. (building up 
openings and making good finishes elsewhere)

932 x 2125mm High Timber single door and frame 3 No. 9

1200 x 1200mm High steel windows 4 No. 7

Taking out and removing broken glazing from steel 
window frames

5
m² 4

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc.

Take down and remove ceiling and framework6 m² 92

Take down and remove partition walls (cladding).7 m² 96

Existing steel gutters and steel rainwater pipes including 
brackets.

8
m 16

Existing fascia and barge boards.9 m 30

Section No.  2
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Hacking up/off and removing ceramic tiles including  
removing mortar bed or adhesive from concrete or 
brickwork and preparing surfaces for new screed, 
plaster, tile finish, etc.

MAKING GOOD OF FINISHES, ETC

Making good internal cement plaster

Walls in patches. (Provisional)10 m² 48

Making good external cement plaster

Walls in patches. (Provisional)11 m² 48
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CARPENTRY AND JOINERY

SECTION NO. 2

REPAIRS TO EXISTING BUILDINGS

(CPAP WORK GROUP NO. 126 UNLESS 

OTHERWISE STATED)

BILL NO. 2

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG126

TRADE PREAMBLES

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following 
specifications: a) SABS 1300 Particle board: exterior and 
flooring type b) SABS 1301 Particle board: interior type.

Joinery:

Descriptions of frames shall be deemed to include 
frames, transoms, mullions, rails, etc.

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes.

Fixing:

Items described as nailed shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete.

Decorative laminate finish:

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish.

PREFABRICATED ROOF TRUSSES ETC

Prefabricated timber roof construction complete 
including purlins, runners, bracing hips, valleys, 
cleats, purlins, etc., supplied and fixed complete:

Preamble note:

Trusses are at approximately maximum 1173mm 
centres.

Section No.  2
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Roof coverings are 0,58mm Thick Brownbuilt Z275 
Prepainted factory coated finished galvanised profile roll-
formed roof sheeting with double-sided aluminium foil 
insulation.

References given in descriptions refer to the respective 
roofs detailed on the architect's/engineer's drawings 
accompanying these Bills of Quantities for tender 
purposes.

The contractor will be required to provide a certificate of 
approval signed by a registered Professional Engineer 
that the trusses have been designed, manufactured and 
installed in accordance with the relevant SABS 
specifications.

EAVES, VERGES, ETC

Medium density plain fibre cement boards:

12 x 225mm Fibre cement barge boards.1 m 26

FRAMED DOORS

Wrought Meranti:

44mm FLB door, size 813 x 2032mm high.2 No. 8
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BILL NO. 2
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CEILINGS PARTITIONS AND ACCESS FLOORING

SECTION NO. 2

REPAIRS TO EXISTING BUILDINGS

(CPAP WORK GROUP NO. 129 UNLESS 

OTHERWISE STATED)

BILL NO. 3

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG129

TRADE PREAMBLES

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the 
Principal Agent.

Descriptions:

Items described as nailed shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete.

Items described as plugged shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres, and where described as bolted the bolts 
have been given.

CEILING CONSTRUCTION, CORNICES, ETC.

NAILED-UP CEILINGS

6.5mm Gypsum Rhinoboard ceiling with taped joints 
between panels:

Ceiling including 38 x 38mm S.A.P brandering at 450mm 
centres.

1
m² 218

Pelican System 42 x 46mm Basixx high density extruded 
polystyrene cornice

2
m 96
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FLOOR COVERINGS

SECTION NO. 2

REPAIRS TO EXISTING BUILDINGS

(CPAP WORK GROUP NO. 130 UNLESS 

OTHERWISE STATED)

BILL NO. 4

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG130

TRADE PREAMBLES

Trade Preambles:

For Trade Preambles refer to 'Specification of Materials 
and Methods' (PW371A & PW371B) for the full 
descriptions of material to be used and work to be done 
in this Bill

SUPPLEMENTARY PREAMBLES

Supplementary Preambles:

Prices are to include for all scaffolding required, in 
adherence to all statutory health and safety safety 
requiremnts.

Proprietary items or materials:

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the 
Principal Agent.

Prices are to include for all scaffolding required, in 
adherence to all statutory health and safety safety 
requiremnts.

FLOOR COVERINGS, WALL LININGS, ETC

2mm Vinyl floor sheeting with welded joints colour 
Biscotti (5212) or equivalent approved laid strictly to 
manufacturer's specifications:

On screeded floors.1 m² 144

POLISH, SEALERS, ETC

Polish, sealers, etc.:

Scrub with diluted detergent complying with SABS 825, 
thoroughly rinse and apply three coats water based floor 
dressing complying to SABS 1042 in accordance with 
the manufacturers instructions.

2

m² 144
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IRONMONGERY

SECTION NO. 2

REPAIRS TO EXISTING BUILDINGS

(CPAP WORK GROUP NO. 132 UNLESS 

OTHERWISE STATED)

BILL NO. 5

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG132

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery:

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS Satin 
bronze lacquered : CH Chromium plated : SC Satin 
chromium plated : SE Silver enamelled : GE Grey 
enamelled : AS Anodised silver : AB Anodised bronze : 
AG Anodised gold : ABL Anodised black : PB Polished 
brass : PL Polished and lacquered : PT Epoxy coated : 

Master keying:

All En-Suite locks to be master keyed to existing master 
key reference available from "Dorma Kaba".

HINGES, BOLTS, ETC

Hinges:

Aluminium 1040 100mm sinkless Hinge, centre pin with 
standard alignment grooving for easy fitment.

1
Pairs 12

EN-SUITE LOCKS

Union or equally approved:

4 Lever lock set installed complete2 Sets 8

Section No.  2

Carried To Section Summary R

Bill No. 5

Ironmongery

47



Matshona JSS Comletion

Unit Quantity Rate Amount

PLASTERING

SECTION NO. 2

REPAIRS TO EXISTING BUILDINGS

(CPAP WORK GROUP NO. 142 UNLESS 

OTHERWISE STATED)

BILL NO. 6

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG142

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Proprietary items or materials:

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the 
Principal Agent.

SCREEDS

Screeds on concrete:

Self levelling screed application to floors1 m² 144

Section No.  2
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PLUMBING AND DRAINAGE (PROVISIONAL)

SECTION NO. 2

REPAIRS TO EXISTING BUILDINGS

(CPAP WORK GROUP NO. 148 UNLESS 

OTHERWISE STATED)

BILL NO. 7

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG148

Trade Preambles

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Polycop' polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be 
seamless copper coloured class 16 pipes jointed with 
'Fast-fuse' heat welded thermoplastic or brass 
compression fittings as designed for use with copper 
pipes as stated.

Pipes shall be firmly fixed to walls etc. with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and fixed 
strictly in accordance with the manufacturer's 
instructions.

All pipe diameters are nominal external.

Polylink' polypropylene pipes:

Polypropylene pipes 63mm diameter and over shall be 
class 12 pipes jointed with cast iron 'Supraclamp' 
running joints.

Fusion welded bends, once or twice mitred as 
necessary, and tees shall be factory manufactured.

Fusion welded bends and tees shall include jointing to 
pipes with PVC rubber ring double X joint couplers.

Branch tees shall include flanged and bolted joints to 
'Polycop' branch pipes in addition and for brass 
compression male iron to copper straight couplers.

Reducers shall include jointing to pipes with PVC rubber 
ring double Z joint couplers and reduces shall be of 
sufficient overall length to accommodate same.

Section No.  2
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All pipes shall be jointed and fixed strictly in accordance 
with the manufacturer's instructions.

All pipe diameters are nominal external.

Concrete pipes:

Pipes shall be jointed with ogee joints with rubber collars 
or socket and spigot joints with rubber rings.

Vitrified Clay Pipes etc.:

Pipes shall rest on solid ground and, where necessary, 
pockets of sufficient size shall be cut around joints to 
enable the jointing to be properly performed or, 
alternatively, pipes shall be bedded full length on and 
including unreinforced concrete laid in a semi-dry state 
immediately before pipes are laid.

uPVC pipes and fittings.

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings.

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed.

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated.

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings.

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push-in type integral rubber ring joints. 
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints.

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the 
class stated. Class 0 (thin walled hard drawn) pipes shall 
not be bent. Class 1 (thin walled half-hard), class 2 (half-
hard) and class 3 (heavy walled half-hard) pipes shall 
only be bent with benders with inner and outer formers. 
Fittings to copper waste, vent and anti-syphon pipes, 
capillary solder fittings and compression fittings shall be 
'Cobra Watertech' type. Capillary solder fittings shall 
comply with ISO 2016. Only compression fittings shall be 
used in walls or in ground.

Fixing of pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include for fixing to walls etc. 
casting in, building in or suspending not exceeding 1m 
below suspension level

Section No.  2
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Lead pipes and traps:

All soldered joints shall be wiped and brass unions shall 
be used for jointing lead to steel.

Reducing fittings:

Where fittings have reducing ends or branches they are 
described as 'reducing'. In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the Contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc. will be entertained.

Wire gratings:

Descriptions of gutter outlets etc. shall be deemed to 
include wire balloon gratings.

Exposed concrete surfaces:

Exposed surfaces of concrete storm water channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catch pits, inspection chambers, etc. 
shall be finished smooth with plaster.

Excavations:

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling.

Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'.

Laying, backfilling, bedding, etc. of pipes:

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions.

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each of 
the following: SABS 1200 L : Medium pressure pipelines  
LD : Sewers  LE : Storm water drainage  Pipe trenches 
etc. shall be backfilled in accordance with clause 3, 5.5, 
5.6, 5.7 and 7 of SAB.

Flush pans:

Flush pans shall have straight or side outlets and 'P' or 
'S' traps as necessary.

Stainless steel basins, sinks, wash troughs, urinals, 
etc.:

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable.

Section No.  2
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Waste unions:

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings.

Steel sectional water tanks:

Tanks shall comply with SABS CKS 114.

Densyl' petrolatum anti-corrosion tape as 
manufactured by Denso SA (Pty) Ltd:

Pipes to be taped shall be coated with the appropriate 
primer and the tape shall be applied with minimum 
15mm lap per spiral unless otherwise described.

Couplings and fittings to pipes shall be taped in strict 
accordance with the manufacturer's instructions 
including all mastic, tape, 'Layflat' sheeting, securing of 
same, etc.

Prices for wrapping of pipes shall include for all work as 
described to couplings in the length.

RAINWATER DISPOSAL

Steel gutters to match existing:

125 x 85mm water tight seamless eaves gutters.1 m 12

Extra over gutter for stopped end.2 No. 2

Extra over gutter for interior angle.3 No. 2

Extra over gutter for exterior angle.4 No. 2

Extra over 125 x 85mm eaves gutter for outlet for 76 x 
64mm pipe.

5
No. 2

76 x 64 Rainwater pipes.6 m 4

Extra over rainwater pipe for bend.7 No. 2

Extra over rainwater pipe for eaves offset 500mm 
projection.

8
No. 2
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Bill No. 7

Plumbing And Drainage (provisional)
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PLUMBING AND DRAINAGE (PROVISIONAL)

BILL NO. 7

Page No

COLLECTION

49Brought Forward from Page

50

51

52

Section No.  2

Carried To Section Summary R

Bill No. 7

Plumbing And Drainage (provisional)
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GLAZING

SECTION NO. 2

REPAIRS TO EXISTING BUILDINGS

(CPAP WORK GROUP NO. 150 UNLESS 

OTHERWISE STATED)

BILL NO. 8

TRADE PREAMBLES

Trade Preambles

For Trade Preambles refer to 'Specification of Materials 
and Methods' (PW371A) for the full descriptions of 
material to be used and work to be done in this Bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials:

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the 
Principal Agent.

GLAZING TO STEEL WITH PUTTY

6,38mm Clear laminated safety glass:

Panes exceeding 0,5m2 but not exceeding 2m2 .1 m² 4

Section No.  2

Carried To Section Summary R

Bill No. 8

Glazing
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PAINTWORK

SECTION NO. 2

REPAIRS TO EXISTING BUILDINGS

(CPAP WORK GROUP NO. 152 UNLESS 

OTHERWISE STATED)

BILL NO. 9

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG152

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

User Note  The following four items, given as 
examples, have been set up to comply with the 
Munsell system (the 'extra over' option) as 
prescribed in the Standard System of Measuring 
Building Work and should be inserted at the end of 
each type of paint where applicable:

Extra over paintwork to all areas, for paintwork in colours 
which have a value of 7 or less based on the Munsell 
system   m²  Extra over paintwork to gates, grilles, 
burglar screens, balustrades, etc., for paintwork in 
colours which have a value of 7 or less based on the 
Munsell system (both sides measured over the full flat 
area)  m²  Extra over paintwork to rails, bars, pipes, etc. 
not exceeding 300mm girth, for paintwork in colours 
which have a value of 7 or less based on the Munsell 
system  m  Extra over paintwork to skirting's, rails, etc. 
not exceeding 300mm girth for paintwork in colours 
which have a value of 7 or less based on the Munsell 
system m

Section No.  2

Carried to Collection R

Bill No. 9

Paintwork
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Extra over paintwork to all areas, for paintwork in colours 
which have a value of 7 or less based on the Munsell 
system   m²  Extra over paintwork to gates, grilles, 
burglar screens, balustrades, etc., for paintwork in 
colours which have a value of 7 or less based on the 
Munsell system (both sides measured over the full flat 
area)  m²  Extra over paintwork to rails, bars, pipes, etc. 
not exceeding 300mm girth, for paintwork in colours 
which have a value of 7 or less based on the Munsell 
system  m  Extra over paintwork to skirting's, rails, etc. 
not exceeding 300mm girth for paintwork in colours 
which have a value of 7 or less based on the Munsell 
system m  Note It has however become evident that 
application problems exist with the said Munsell system 
and until such time as the Standard System of 
Measuring Building Work is adjusted to overcome these 
problems users should determine from the relevant m 
manufacturer which of their colour groupings differ 
appreciably in price and adjust descriptions accordingly.

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered or 
peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler and 
finished smooth

SUPPLEMENTARY PREAMBLES

Proprietary items or materials:

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the 
Principal Agent.

SABS Specifications:

Matt or eggshell decorative paint for interior works : 
SABS 515

High gloss enamel paint : SABS 630 Grade I

Oil gloss enamel paint : SABS 631

Section No.  2

Carried to Collection R

Bill No. 9

Paintwork
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Primers for wood for external work : SABS 678 Type I

Primers for wood for internal work : SABS 678 Type III

Zink chromate primers for steel : SABS 679 Type I

Undercoats for paints (except emulsion paint) : SABS 
681 Type I

Aluminium paint : SABS 682 Grade II

Roof paints : SABS 683 Type B (Oil) SABS 940 
(Emulsion)

Structural steel paint : SABS 684 Type B

Wash primer (metal etch) : SABS 723

Varnish for interior use : SABS 887 Type I

Emulsion paints : SABS 1586

Colours, etc.:

Unless otherwise described all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SANS 1091

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

Masonry primer, filler coat sanded to approved 
smooth finish, SABS approved undercoat and 2 
coats equal or Wall and All paint on:

Walls.1 m² 48

ON EXTERNAL FLOATED PLASTER SURFACES

Masonry primer, filler coat sanded to approved 
smooth finish, SABS approved undercoat and 2 
coats equal or Wall and All paint on:

Walls.2 m² 48

ON PLASTERBOARDS SURFACE

Prepare and brush to remove all loose containment, 
apply one primer coat, one undercoat and two 
finishing cooats plascon acrylic PVA paint on:

Ceilings and Cornice.3 m² 164

ON WOOD

Prepare surfaces and apply one coat woodcare 
treatment, one coat pink wood primer and two 
finishing coats Velvago Satin paint, lightly sanded 
between coats:

On doors.4 m² 28

Section No.  2

Carried to Collection R

Bill No. 9

Paintwork
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ON FIBRE-CEMENT BOARD SURFACES

One coat alkali resistant primer and two coats 
premium quality, fully washable and stain resistant 
acrylic emulsion paint on:

On exterior fascia's and barge boards.5 m² 21

PAINTWORK, ETC TO PREVIOUSLY PAINTED WORK

ON INTERNAL FLOATED PLASTER SURFACES

Masonry primer, filler coat sanded to approved 
smooth finish, SABS approved undercoat and 2 
coats equal or Wall and All paint on:

Walls6 m² 192

ON EXTERNAL FLOATED PLASTER SURFACES

Masonry primer, filler coat sanded to approved 
smooth finish, SABS approved undercoat and 2 
coats equal or Wall and All paint on:

Walls7 m² 144

Section No.  2

Carried to Collection R

Bill No. 9

Paintwork
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PAINTWORK

BILL NO. 9

Page No

COLLECTION

55Brought Forward from Page

56

57
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Section No.  2

Carried To Section Summary R

Bill No. 9

Paintwork
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SECTION NO. 2

REPAIRS TO EXISTING BUILDINGS

SECTION SUMMARY

Bill No. Page

411 ALTERATIONS

442 CARPENTRY AND JOINERY

453 CEILINGS PARTITIONS AND ACCESS FLOORING

464 FLOOR COVERINGS

475 IRONMONGERY

486 PLASTERING

537 PLUMBING AND DRAINAGE (PROVISIONAL)

548 GLAZING

599 PAINTWORK

Section No.  2

Carried to Final Summary R

SECTION SUMMARY
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EARTHWORKS (PROVISIONAL)

SECTION NO. 3

NEW BUILDINGS

(CPAP WORK GROUP NO. 104 UNLESS 

OTHERWISE STATED)

BILL NO. 1

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG104

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Excavation for working space in rock

Notwithstanding clause 11 page 8 of the Standard 
System of Measuring Building Work, excavation for 
working space in rock will be measured in cubic metres 
to the extent executed and given as 'extra over' bulk 
excavation or trench and hole excavation as the case 
may be

Carting away of excavated material

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, from 
stock piles situated on the building site

Filling:

Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any necessary multiple 
handling of material

Section No.  3

Carried to Collection R

Bill No. 1

Earthworks (provisional)
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Existing services:

There are a number of existing services within the site 
boundaries, some of these are shown on the drawings.  
This information is not exhaustive and does not relieve 
the contractor of the responsibility of locating all existing 
services prior to construction.  There are existing water, 
storm water, telephone, communications and electrical 
services on the site.  Work is to be carried out without 
any disruption to existing services, this includes 
instances where newly constructed services are to be 
connected to existing ‘live’ services.

Should the existing services be damaged due to the 
negligence of the contractor, the contractor shall be 
liable for the full cost of the repair.

EARTH FILLING, ETC.

Rip and re-compact existing from the existing floor 
compacted to a density of at least 95% Mod. 
AASHTO maximum density:

Under floors.1 m³ 51

Filling with G6 approved material supplied and 
carted onto site by the Contractor, compacted to a 
density of at least 98% Mod. AASHTO maximum 
density:

Under floors.2 m³ 51

Filling with G7 approved material supplied and 
carted onto site by the Contractor, compacted to a 
density of at least 98% Mod. AASHTO maximum 
density:

Under floors.3 m³ 51

Coarse river sand filling supplied by the contractor

Under floors etc.4 m³ 17

KEEPING EXCAVATIONS FREE OF WATER

Keeping excavations free of water:

Keeping excavations free of all water other than 
subterranean water.

5
Item

TESTS

Prescribed density tests on filling:

Modified AASHTO Density test.6 No. 10

Section No.  3

Carried to Collection R

Bill No. 1

Earthworks (provisional)
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SOIL POISONING

Approved brand of anti-termite soil poison applied 
by a Registered Pest Control company and 
guaranteed against termite infestation for ten years:

Under floors, etc.7 m² 340

Section No.  3

Carried to Collection R

Bill No. 1

Earthworks (provisional)
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Page No
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Section No.  3

Carried To Section Summary R

Bill No. 1
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CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 3

NEW BUILDINGS

(CPAP WORK GROUP NO. 110 UNLESS 

OTHERWISE STATED)

BILL NO. 2

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG110

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Cost of tests:

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 'Tests' of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Architect. The 
testing shall be undertaken by an independent firm or 
institution nominated by the Contractor to the approval of 
the Architect. (Test cubes are measured separately).

Breeze Concrete:

Breeze concrete shall consist of twelve parts clean dry 
furnace ash, free from coal or other foreign matter, to 
one part cement (12:1), the ash graded up to particles 
which will pass a 16,5mm ring from a minimum which 
fails to pass a 4,75mm mesh.  The finer materials from 
the screening are to be first mixed with the cement into a 
mortar and the ash added afterwards and thoroughly 
incorporated.

Foam cement Lightweight Concrete:

Foam cement lightweight concrete is to have a density of 
600kg/m3 for the top 50mm and 500kg/m3 for the 
remaining thickness.  The minimum thickness at outlets, 
channels, etc. shall be 50mm.

Celbeton Lightweight Concrete:

Celbeton lightweight concrete is to have a density of 
1000kg/m3 for the top 20mm and 408kg/m3 for the 
remaining thickness.  The minimum thickness at outlets, 
channels, etc. shall be 30mm.

Section No.  3

Carried to Collection R

Bill No. 2

Concrete, Formwork And Reinforcement
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Formwork:

Descriptions of formwork shall be deemed to include use 
and waste only (except where described as left in or 
permanent), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and surfaces 
as necessary to ensure easy release during stripping 
and for reconditioning as necessary before re-use.

Formwork to soffits of solid slabs etc., shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described.

Formwork to sides of bases, pile caps, ground beams, 
etc., will only be measured where it is prescribed by the 
Engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse of 
the sides of the excavations, provision for which is made 
in Earthworks.

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES: WG 110

10 MPa/19mm Concrete:

Surface blinding under footings and bases.1 m³ 5

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

25 MPa/19mm Concrete:

In surface beds.2 m³ 51

TEST BLOCKS

Test blocks:

Making and testing set of three 150 x 150 x 150mm 
concrete strength test cubes.

3
Sets 8

MOVEMENT JOINTS, ETC.

Isolation joints with 10mm "Jointex" by Sondor 
polyethalene joint filler with 10mm tear off strip 
between vertical concrete and brick surfaces:

Not exceeding 300mm high to edges of surface beds.4 m 170

Section No.  3

Carried to Collection R

Bill No. 2

Concrete, Formwork And Reinforcement
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REINFORCEMENT: WG 114 (PROVISIONAL)

Fabric Reinforcement:

Type 245 fabri reinforcement in concrete surafce beds, 
footing, etc.

5
m² 340

Section No.  3

Carried to Collection R

Bill No. 2

Concrete, Formwork And Reinforcement
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MASONRY

SECTION NO. 3

NEW BUILDINGS

(CPAP WORK GROUP NO. 118 UNLESS 

OTHERWISE STATED)

BILL NO. 3

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG116

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Sizes in descriptions:

Where sizes in descriptions are given in brick units, 'one 
brick' shall represent the length and 'half brick' the width 
of a brick.

Hollow walls etc.:

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole.

Bagged and sealed walls

Walls in two skins described as 'bagged and sealed' 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture and 
sealed with two coats bitumen emulsion waterproofing 
coating

Face bricks:

Bricks shall be ordered timeously to obtain uniformity in 
size and colour.

Pointing:

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Section No.  3

Carried to Collection R

Bill No. 3

Masonry
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FIBRE-CEMENT WINDOW SILLS

Natural grey window sills in single lengths not 
exceeding 3.6m, bedded in class I mortar including 
fixing lungs screwed to underside with self tapping 
screws:

12 x 150mm Wide sills set flat.1 m 2

20 x 350mm Wide sills set flat.2 m 2

Section No.  3

Carried to Collection R

Bill No. 3

Masonry
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MASONRY

BILL NO. 3

Page No

COLLECTION

70Brought Forward from Page

71

Section No.  3

Carried To Section Summary R

Bill No. 3

Masonry

72



Matshona JSS Comletion

Unit Quantity Rate Amount

WATERPROOFING

SECTION NO. 3

NEW BUILDINGS

(CPAP WORK GROUP NO. 120 UNLESS 

OTHERWISE STATED)

BILL NO. 4

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG120

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

DAMPPROOFING OF WALLS AND FLOORS

One layer of 250 micron green waterroof sheeting 
sealed at laps with tape:

Under surface beds, raft foundations,, paving, etc.1 m² 379

JOINT SEALANTS ETC

Polysulphide joint seant (Gungrade) compound 
including backing cord, bond breaker, primer, etc.

10 x 10mm In expansion joints including raking out 
expansion joint filler as necessary.

2
m 182

10 x 10mm In saw cut joints in floors.3 m 182

Clear silicone sealant:

In waterproofing joints between concrete vanity tops, 
plaster and stainless steel sanitary fittings.

4
m 182

Section No.  3

Carried To Section Summary R

Bill No. 4

Waterproofing
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CARPENTRY AND JOINERY

SECTION NO. 3

NEW BUILDINGS

(CPAP WORK GROUP NO. 126 UNLESS 

OTHERWISE STATED)

BILL NO. 5

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG126

TRADE PREAMBLES

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following 
specifications: a) SABS 1300 Particle board: exterior and 
flooring type b) SABS 1301 Particle board: interior type.

Joinery:

Descriptions of frames shall be deemed to include 
frames, transoms, mullions, rails, etc.

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes.

Fixing:

Items described as nailed shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete.

Decorative laminate finish:

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish.

PREFABRICATED ROOF TRUSSES ETC

Prefabricated timber roof construction complete 
including purlins, runners, bracing hips, valleys, 
cleats, purlins, etc., supplied and fixed complete:

Preamble note:

Trusses are at approximately maximum 1173mm 
centres.

Section No.  3

Carried to Collection R

Bill No. 5

Carpentry And Joinery
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Roof coverings are 0,58mm Thick Brownbuilt Z275 
Prepainted factory coated finished galvanised profile roll-
formed roof sheeting with double-sided aluminium foil 
insulation.

References given in descriptions refer to the respective 
roofs detailed on the architect's/engineer's drawings 
accompanying these Bills of Quantities for tender 
purposes.

The contractor will be required to provide a certificate of 
approval signed by a registered Professional Engineer 
that the trusses have been designed, manufactured and 
installed in accordance with the relevant SABS 
specifications.

HARDWOOD DOORS

Hardwood doors

44mm Thick semi-solid flush door, edged with 10mm 
hardwood faced with tempered smooth face hardwood 
for panting, size 813 x 2032mm high.

1

No. 1

FRAMED FRAMES ETC

Wrought meranti:

19mm hardwood quadrant trim of door frame2 m 20

Section No.  3

Carried to Collection R

Bill No. 5
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BILL NO. 5
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IRONMONGERY

SECTION NO. 3

NEW BUILDINGS

(CPAP WORK GROUP NO. 132 UNLESS 

OTHERWISE STATED)

BILL NO. 6

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG132

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery:

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS Satin 
bronze lacquered : CH Chromium plated : SC Satin 
chromium plated : SE Silver enamelled : GE Grey 
enamelled : AS Anodised silver : AB Anodised bronze : 
AG Anodised gold : ABL Anodised black : PB Polished 
brass : PL Polished and lacquered : PT Epoxy coated : 

Master keying:

All En-Suite locks to be master keyed to existing master 
key reference available from "Dorma Kaba".

HINGES, FLOOR SPRING HINGES, BOLTS, PANIC 
BOLTS, ETC.

Union or equally approved:

Aluminium 1040 100mm sinkless Hinge, centre pin with 
standard alignment grooving for easy fitment.

1
Pairs 3

EN-SUITE LOCKS

Union or equally approved:

4 Lever lock set installed complete2 No. 2

SUNDRIES

Union or equally approved:

Floor Mounted Door Stop3 No. 2

Section No.  3

Carried To Section Summary R

Bill No. 6

Ironmongery
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METALWORK

SECTION NO. 3

NEW BUILDINGS

(CPAP WORK GROUP NO. 136 UNLESS 

OTHERWISE STATED)

BILL NO. 7

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG136

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Proprietary items or materials:

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the 
Principal Agent.

Descriptions:

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Metalwork described as holed for bolt(s) shall be 
deemed to exclude the bolts unless otherwise described.

Doors and windows shall comply with AAAMSA design 
criteria.

Glazing shall comply with SAGGA regulations. Glass 
shall be of the type of glass as shown on the window  
and door schedules and drawings appended to these 
Bills of Quantities and as described in the Bills of 
Quantities. Glass thickness shall comply with SAGGA 
regulations irrespective of thicknesses shown on the 
schedules/drawings.

Doors and windows shall be supplied with protective 
tape and plastic and shall be removed only once 
surrounding trades have been completed.

For purpose made windows and doors, refer to drawings 
annexed to these Bills of Quantities.

Section No.  3

Carried to Collection R

Bill No. 7

Metalwork
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The following certificates shall be provided prior to 
commencement of site work:     1. A copy of the relevant 
AAAMSA Performance Test Certificate from the 
manufacturer/contractor supplying the architectural 
aluminium product.     2. A Certificate of Conformance 
confirming that anodising or powder coating has been 
processed in accordance with SANS 999 and SANS 
1796 respectively1861      3. A powder guarantee of not 
less than 15 years issued by the powder manufacturer. 
The specific conditions contained in this guarantee shall 
form part of the powder coating process.     4. A 
Certificate of Conformance confirming that glazing has 
been installed in accordance with SANS 0137, ensuring 
that safety glazing materials have been installed in the 
mandatory areas and that each individual pane of safety 
glazing materials has been permanently marked.  5. A 
warranty from the manufacturer of the laminated safety 
glass and/or hermetically sealed glazing units 
guaranteeing the products against delamination and 
colour degradation for a period of not less than five 
years.

WELDED GALVANISED SCREENS, GATES, ETC

Hot Dipped Galvanised Screens and gates to 
brickwork:

Single gate for door size 900 x 2040mm high overall of 
20 x 25mm galvanised mild steel rectengular hollow 
section frame with 20 x 20mm mild steel square hollow 
section infill placed horizontally and vertically with 
powder coated white finish.

1

No. 1

Window screen size 600 x 600mm high overall of 20 x 
25mm galvanised mild steel rectengular hollow section 
frame with 20 x 20mm mild steel square hollow section 
infill placed horizontally and vertically with powder coated 
white finish.

2

No. 4

Single swing gate with approximate size 1080 x 1620mm 
high (Width and Height to be measured on site) purpose 
made galvanised steel louvered security gate. 

3

No. 1

NATURAL ANODISED OR SIMILAR APPROVED 
ALUMINIUM DOORS: WG 140

Roller Shutter Doors:

Door to suit opening  size 895 x 1125mm high Serranda 
or equally approved  powder coated 77 x 2mm light 
extruded solid fronted aluminium roll-up slated roller 
shutter. 

4

No. 2
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PLASTERING

SECTION NO. 3

NEW BUILDINGS

(CPAP WORK GROUP NO. 142 UNLESS 

OTHERWISE STATED)

BILL NO. 8

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG142

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Proprietary items or materials:

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the 
Principal Agent.

SCREEDS

Screeds on concrete:

25mm Thick 3:1 cement screeds steel trowelled on 
concrete floors.

1
m² 16

GRANO

Untinted grano on concrete:

30mm Untinted grano steel trowelled to fall on concrete 
floors.

2
m² 23

CORNER PROTECTORS, DIVIDING STRIPS, ETC

Corner protectors, dividing strips, etc.:

3 x 57mm Flat section brass dividing strips between 
different floor finishes.

3
m 1
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TILING

SECTION NO. 3

NEW BUILDINGS

(CPAP WORK GROUP NO. 144 UNLESS 

OTHERWISE STATED)

BILL NO. 9

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG144

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Descriptions:

Unless described as fixed with adhesive to plaster 
(plaster elsewhere), descriptions of tiling on brick or 
concrete walls, columns, etc., shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc. shall be deemed to include 1:3 
plaster bedding.

PORCELAIN FLOOR COVERINGS, WALL LININGS, 
ETC.

PORCELAIN FLOOR TILING

400 x 400 x 12mm full bodied porcelain tiles laid on 
TAL Gold Star tile adhesive, grout to architect's 
choice and joints at 2mm. Allow the prime cost 
amount of R500-00 (Five Hundred Rand excluding 
VAT) net per square metre for tiles, supplied and 
delivered to site and add for taking delivery, storage 
and installation.

On screeded floors.1 m² 16

100mm High skirting to match floor tile.2 m 16
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PLUMBING AND DRAINAGE (PROVISIONAL)

SECTION NO. 3

NEW BUILDINGS

(CPAP WORK GROUP NO. 148 UNLESS 

OTHERWISE STATED)

BILL NO. 10

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG148

Trade Preambles

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Polycop' polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be 
seamless copper coloured class 16 pipes jointed with 
'Fast-fuse' heat welded thermoplastic or brass 
compression fittings as designed for use with copper 
pipes as stated.

Pipes shall be firmly fixed to walls etc. with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and fixed 
strictly in accordance with the manufacturer's 
instructions.

All pipe diameters are nominal external.

Polylink' polypropylene pipes:

Polypropylene pipes 63mm diameter and over shall be 
class 12 pipes jointed with cast iron 'Supraclamp' 
running joints.

Fusion welded bends, once or twice mitred as 
necessary, and tees shall be factory manufactured.

Fusion welded bends and tees shall include jointing to 
pipes with PVC rubber ring double X joint couplers.

Branch tees shall include flanged and bolted joints to 
'Polycop' branch pipes in addition and for brass 
compression male iron to copper straight couplers.

Reducers shall include jointing to pipes with PVC rubber 
ring double Z joint couplers and reduces shall be of 
sufficient overall length to accommodate same.

Section No.  3
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All pipes shall be jointed and fixed strictly in accordance 
with the manufacturer's instructions.

All pipe diameters are nominal external.

Concrete pipes:

Pipes shall be jointed with ogee joints with rubber collars 
or socket and spigot joints with rubber rings.

Vitrified Clay Pipes etc.:

Pipes shall rest on solid ground and, where necessary, 
pockets of sufficient size shall be cut around joints to 
enable the jointing to be properly performed or, 
alternatively, pipes shall be bedded full length on and 
including unreinforced concrete laid in a semi-dry state 
immediately before pipes are laid.

uPVC pipes and fittings.

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings.

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed.

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated.

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings.

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push-in type integral rubber ring joints. 
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints.

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the 
class stated. Class 0 (thin walled hard drawn) pipes shall 
not be bent. Class 1 (thin walled half-hard), class 2 (half-
hard) and class 3 (heavy walled half-hard) pipes shall 
only be bent with benders with inner and outer formers. 
Fittings to copper waste, vent and anti-syphon pipes, 
capillary solder fittings and compression fittings shall be 
'Cobra Watertech' type. Capillary solder fittings shall 
comply with ISO 2016. Only compression fittings shall be 
used in walls or in ground.

Fixing of pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include for fixing to walls etc. 
casting in, building in or suspending not exceeding 1m 
below suspension level
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Lead pipes and traps:

All soldered joints shall be wiped and brass unions shall 
be used for jointing lead to steel.

Reducing fittings:

Where fittings have reducing ends or branches they are 
described as 'reducing'. In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the Contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc. will be entertained.

Wire gratings:

Descriptions of gutter outlets etc. shall be deemed to 
include wire balloon gratings.

Exposed concrete surfaces:

Exposed surfaces of concrete storm water channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catch pits, inspection chambers, etc. 
shall be finished smooth with plaster.

Excavations:

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling.

Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'.

Laying, backfilling, bedding, etc. of pipes:

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions.

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each of 
the following: SABS 1200 L : Medium pressure pipelines  
LD : Sewers  LE : Storm water drainage  Pipe trenches 
etc. shall be backfilled in accordance with clause 3, 5.5, 
5.6, 5.7 and 7 of SAB.

Flush pans:

Flush pans shall have straight or side outlets and 'P' or 
'S' traps as necessary.

Stainless steel basins, sinks, wash troughs, urinals, 
etc.:

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable.
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Waste unions:

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings.

Steel sectional water tanks:

Tanks shall comply with SABS CKS 114.

Densyl' petrolatum anti-corrosion tape as 
manufactured by Denso SA (Pty) Ltd:

Pipes to be taped shall be coated with the appropriate 
primer and the tape shall be applied with minimum 
15mm lap per spiral unless otherwise described.

Couplings and fittings to pipes shall be taped in strict 
accordance with the manufacturer's instructions 
including all mastic, tape, 'Layflat' sheeting, securing of 
same, etc.

Prices for wrapping of pipes shall include for all work as 
described to couplings in the length.

RAINWATER DISPOSAL

Watertite' pre painted external and internal with 
ColourTech G4 high performance non-fluorinated 
polymer modified long chain hydro-carbon paint 
aluminium:

76 x 64 Rainwater pipes.1 m 4

Extra over rainwater pipe for bend.2 No. 2

Extra over rainwater pipe for eaves offset 500mm 
projection.

3
No. 1
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PAINTWORK

SECTION NO. 3

NEW BUILDINGS

(CPAP WORK GROUP NO. 152 UNLESS 

OTHERWISE STATED)

BILL NO. 11

WORK GROUPS: Unless otherwise stated the work 
group for this Bill shall be WG152

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

User Note  The following four items, given as 
examples, have been set up to comply with the 
Munsell system (the 'extra over' option) as 
prescribed in the Standard System of Measuring 
Building Work and should be inserted at the end of 
each type of paint where applicable:

Extra over paintwork to all areas, for paintwork in colours 
which have a value of 7 or less based on the Munsell 
system   m²  Extra over paintwork to gates, grilles, 
burglar screens, balustrades, etc., for paintwork in 
colours which have a value of 7 or less based on the 
Munsell system (both sides measured over the full flat 
area)  m²  Extra over paintwork to rails, bars, pipes, etc. 
not exceeding 300mm girth, for paintwork in colours 
which have a value of 7 or less based on the Munsell 
system  m  Extra over paintwork to skirting's, rails, etc. 
not exceeding 300mm girth for paintwork in colours 
which have a value of 7 or less based on the Munsell 
system m
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Extra over paintwork to all areas, for paintwork in colours 
which have a value of 7 or less based on the Munsell 
system   m²  Extra over paintwork to gates, grilles, 
burglar screens, balustrades, etc., for paintwork in 
colours which have a value of 7 or less based on the 
Munsell system (both sides measured over the full flat 
area)  m²  Extra over paintwork to rails, bars, pipes, etc. 
not exceeding 300mm girth, for paintwork in colours 
which have a value of 7 or less based on the Munsell 
system  m  Extra over paintwork to skirting's, rails, etc. 
not exceeding 300mm girth for paintwork in colours 
which have a value of 7 or less based on the Munsell 
system m  Note It has however become evident that 
application problems exist with the said Munsell system 
and until such time as the Standard System of 
Measuring Building Work is adjusted to overcome these 
problems users should determine from the relevant m 
manufacturer which of their colour groupings differ 
appreciably in price and adjust descriptions accordingly.

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered or 
peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler and 
finished smooth

SUPPLEMENTARY PREAMBLES

Proprietary items or materials:

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the 
Principal Agent.

SABS Specifications:

Matt or eggshell decorative paint for interior works : 
SABS 515

High gloss enamel paint : SABS 630 Grade I

Oil gloss enamel paint : SABS 631

Section No.  3
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Primers for wood for external work : SABS 678 Type I

Primers for wood for internal work : SABS 678 Type III

Zink chromate primers for steel : SABS 679 Type I

Undercoats for paints (except emulsion paint) : SABS 
681 Type I

Aluminium paint : SABS 682 Grade II

Roof paints : SABS 683 Type B (Oil) SABS 940 
(Emulsion)

Structural steel paint : SABS 684 Type B

Wash primer (metal etch) : SABS 723

Varnish for interior use : SABS 887 Type I

Emulsion paints : SABS 1586

Colours, etc.:

Unless otherwise described all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SANS 1091

PAINTWORK ETC TO PREVIOUSLY PAINTED WORK

ON INTERNAL FLOATED PLASTER SURFACES

2 Coats equal or Wall and All paint on:

Walls.1 m² 96

ON EXTERNAL FLOATED PLASTER SURFACES

2 Coats equal or Wall and All paint on:

Walls.2 m² 90

ON PLASTERBOARDS SURFACE

One finishing cooat plascon acrylic PVA paint on:

Ceilings and Cornice.3 m² 16

ON FIBRE-CEMENT BOARD SURFACES

One coat alkali resistant primer and two coats 
premium quality, fully washable and stain resistant 
acrylic emulsion paint on:

On exterior fascia's and barge boards.4 m² 6

PAINTWORK ETC TO NEW WORK

ON FIBRE-CEMENT BOARD SURFACES

One coat universal undercoat and two coats Plascon 
Velvaglo polyurethane enamel paint:

On interior sills.5 m² 5
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ON METAL SURFACES

One coat universal undercoat and two coats low 
gloss water based enamel paint on galvanised steel:

On Gates (both sides measured).6 m² 6

ON WOOD SURFACES

Stop, sand down, prepare and apply three coats 
'Timbercare Rystix' or equal approved stained sealer 
on:

Members of roof trusses, etc.7 m² 10

Prepare surfaces and apply one coat woodcare 
treatment, one coat pink wood primer and two 
finishing coats Velvago Satin paint, lightly sanded 
between coats:

Interior doors.8 m² 4

Interior door frames.9 m² 1

Prepare surfaces and apply one coat woodcare 
treatment, one coat pink wood primer and two 
finishing coats Velvago Satin paint, lightly sanded 
between coats:

Exterior doors.10 m² 4

Exterior door frames.11 m² 1
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PREFABRICATED STRUCTURES

SECTION NO. 3

NEW BUILDINGS

BILL NO. 12

PREFABRICATED CLASSROOMS

Thermally insulated prefabricated  module units:

Thermally insulated prefabricated classroom module 
units:

The unit is to be formed of panels with fire rating 
conforming to B2 of DIN4102

The unit is to have a maximum thermal conductivity U-
value of 0.6 for both roof and wall elements.

The unit is to be decorated externally in a white reflective 
medium.

The Tenderer will be required to submit with his tender 
the physical dimensions of the unit to assist in the 
determination of their suitability for the purpose intended.

Submission of a tender will be construed as indicating 
that the Tenderer is in aposition to produce evidence of 
compliance with the performance specifications set out 
above. 

The Tenderer is to allow for the supply, delivery and 
erection completeof their standard classroom modules, 
at the specific site.

The following minimum specifications are applicable and 
the Tenderer is to supply proof, with his tender 
submission, as to their compliance hereof:

1) Minimum floor area to be 60m2,

2) Modules to comply in all respects with the latest 
edition of the National Building Regulations and South 
African Bureau of Standards for specifications and 
material used in their construction.

In addition to the standard prefabricated units, the 
Tenderer is to include for the following:

1) Burglar bars over windows,

2) Rainwater guttering and downpipes,

3) Any levelling or founding requirements for the units 
not measured elsewhere,

4) Covered walkway, 1500mm wide, to the front façade 
of the unit,
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5) Doors including all associated ironmongery, burglar 
gates, steps and door stops,

6) Windows including burglar bars,

7) Roof structure (complete)

8) Vinyl tiles to floors (including 25mm screed)

The following are to be included in the units:

1) Teachers cupboard of durable make and design,

2) Pinning boards 3.6 x 1.2m high

3) Set of chalkboards size 4.8m x 1.2m high

4) Fire extinguisher to each classroom

The Tender will be required to submit with his tender a 
sketch plan, fully dimensioned, of the proposed layout 
incorporating the specification changes detailed above.

The Tenderer is further required to submit with his 
tender, a specification of materials to be used in the 
construction of the standard modular units.

One three Classroom unit as specified.1 No. 1

One two Classroom unit as specified.2 No. 1

One Classroom unit as specified.3 No. 1
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DEMOLITION, SITE CLEARANCE AND BULK 

EARTHWORKS

SECTION NO. 4

EXTERNAL WORKS

BILL NO. 1

Trade Preambles:

For Trade Preambles refer to 'Specification of Materials 
and Methods' (PW371A) for the full descriptions of 
material to be used and work to be done in this Bill

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each item

Nature of ground:

A soils investigation has been carried out on the site by 
the engineer and the report is annexed to these Bills of 
Quantities.

Demolition:

Descriptions of demolitions give a rough guide only as to 
the scope of the work. Tenderers are therefore advised 
to visit the site before submitting a tender and to 
acquaint themselves with the nature and extent of the 
work to be done and the value of recoverable materials 
which are not to be re-used or handed over to the 
Employer. Unless otherwise stated, loose furniture, 
kitchen and other equipment, apparatus, machinery, etc. 
shall remain the property of the Employer and the 
removal thereof does not fall within the scope of this 
Contract.  The Contractor shall completely demolish the 
buildings etc. in a careful, skilful, practical and safe 
manner down to 150mm below ground level.  
Demolitions shall include breaking up and removing:  all 
floors and surface beds; all external screen walls, steps, 
ramps, aprons, surface water channels, rainwater 
sumps, gulleys, etc. attached to the building to be 
demolished;  all services, manholes, etc. in ground to a 
point not less than 1m beyond the perimeter of the 
building including plugging off ends of all remaining 
pipes, drains, etc., filling in holes where necessary and 
ramming and levelling to ground level
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DEMOLITIONS

Demolish and remove:

Single storey Grade R classroom approximately size 7 x 
6m on plan and approximately 3m high overall, 
constructed of timber walls, concrete surface bed, 
double pitched corrugated iron roof sheeting on timber 
trusses, metal windows and timber doors and frames.

1

No. 1

Single storey zinc kitchen block 5 x 4m on plan and 
approximately 2m high overall, constructed of corrugated 
iron cladding fixed to timber frame walls.

2

No. 1

Remove damaged clearVu fence and gate3 m 35

Remove damaged rainwater tanks4 No. 3

SITE CLEARANCE, ETC

Site clearance:

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc.

5

m² 64

Stripping average 150mm thick layer of top soil and 
stockpiling on site.

6
m² 64

EXCAVATION OTHER THAN BULK

Excavation in earth not exceeding 2m deep:

V-shaped earth drains.7 m³ 10

Extra over excavations other than bulk in earth for 
excavation in:

Soft rock.8 m³ 1

Hard rock.9 m³ 1

CARTING AWAY

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk):

Off site to a dumping site to be found by the Contractor.10 m³ 10
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EARTH FILLING, ETC

Surface Preparation:

Trim and level off surface of ground (excavated or filled 
under this Contract) to receive concrete surface beds, 
etc. including excavating or filling, ripping and scarifying 
for a depth of 150mm, breaking down oversize material, 
adding suitable material where necessary and 
compacting to 93% Mod AASHTO density.

11

m² 64

KEEPING EXCAVATIONS FREE OF WATER

Keeping excavations free of water:

Keeping excavations free of all water other than 
subterranean water.

12
Item

TESTS

Prescribed density tests on filling:

Modified AASHTO Density test.13 No. 5

TRADE PREAMBLES
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APRONS

SECTION NO. 4

EXTERNAL WORKS

BILL NO. 2

TRADE PREAMBLES

For Trade Preambles refer to 'Specification of Materials 
and Methods' (PW371A) for the full descriptions of 
material to be used and work to be done in this Bill.

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent each item.

EARTHWORKS

EXCAVATION OTHER THAN BULK

Excavation in earth not exceeding 2m deep:

Reduced levels under floors pavings etc.1 m³ 45

Extra over excavations other than bulk in earth for 
excavation in:

Soft rock.2 m³ 5

Hard rock.3 m³ 3

Risk of collapse of excavations other than bulk:

Sides of trench and hole excavations not exceeding 
1,5m deep.

4
m² 80

CARTING AWAY (CPAP Work Group No 104)

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk):

Off site to a dumping site to be found by the Contractor.5 m³ 45

EARTH FILLING, ETC

Filling with approved G5 material in accordance with 
SABS 1200 DM supplied and carted on to site by the 
Contractor, compacted to 95% Mod AASHTO 
density:

Under floors, pavings, etc.6 m³ 45

Section No.  4
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Unit Quantity Rate Amount

Coarse river sand filling compacted to 95% Mod. 
AASHTO maximum density:

Under floors, pavings, etc.7 m³ 5

Surface Preparation:

Trim and level off surface of ground (excavated or filled 
under this Contract) to receive concrete surface beds, 
including excavating or filling, ripping and scarifying as 
necessary and compacting the whole area for a depth of 
200mm to a density of at least 93% Mod. AASHTO 
maximum density, part to falls.

8

m² 158

KEEPING EXCAVATIONS FREE OF WATER

Keeping excavations free of water:

Keeping excavations free of all water other than 
subterranean water.

9
Item

TESTS

Prescribed density tests on filling:

Modified AASHTO Density test.10 No. 8

SOIL POISONING

Chlordane Heptachloraldrin or other approved brand 
of soil poison to comply with SABS 0124 applied by 
a Registered Pest Control company and guaranteed 
for ten years:

Under floors, etc., including forming and poisoning 
shallow furrows against foundation walls, etc., filling in 
furrows and ramming.

11

m² 158

REINFORCED CONCRETE

30MPa/19mm Concrete:

Aprons cast in panels on waterproofing.12 m³ 15

TEST BLOCKS

Tests blocks:

Making and testing set of three 150 x 150 x 150mm 
concrete strength test cubes.

13
Sets 4

FINISHING TOP SURFACE OF CONCRETE

Finishing top surfaces of concrete smooth with a 
wood float:

Aprons to falls.14 m² 158
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Unit Quantity Rate Amount

FORMWORK

ROUGH FORMWORK (DEGREE OF ACCURACY II)

Rough Formwork to sides:

Edges, risers, ends and reveals exceeding 300mm high.15 m 156

MOVEMENT JOINTS, ETC

Saw-cut joints:

3 x 37mm Saw-cut joints in top of concrete with the top 
reamed 18mm deep x 6mm wide.

16
m 22

Expansion joints with 12mm bitumen impregnated 
softboard between vertical concrete and brick 
surfaces:

Not exceeding 300mm high to edges of concrete 
stormwater channels.

17
m 22

REINFORCEMENT

Fabric reinforcement:

Type 245 fabric reinforcement in concrete surface beds, 
slabs, etc.

18
m² 158

DAMPPROOFING OF WALLS AND FLOORS

One layer of 250 micron Consol Plastics Gunplas 
Black waterproof sheeting sealed at laps with 
Gunplas Pressure Sensitive Tape:

Under surface beds.19 m² 158

SEALING STRIPS, JOINT SEALANTS, ETC

'Sikaflex Pro 2 HP' or equal approved polysulphide 
sealing compound including backing cord, bond 
breaker, primer, etc:

6 x 6mm In saw cut joints in floors.20 m 22

Section No.  4
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Amount

APRONS

BILL NO. 2

Page No

COLLECTION
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Unit Quantity Rate Amount

STORMWATER DRAINAGE

SECTION NO. 4

EXTERNAL WORKS

BILL NO. 3

TRADE PREAMBLES

Trade Preambles:

For Trade Preambles refer to 'Specification of Materials 
and Methods' (PW371A) for the full descriptions of 
material to be used and work to be done in this Bill

SUPPLEMENTARY PREAMBLES

Where item in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to  for the full meaning and intent of each 
item.

Concrete pipes:

Pipes shall be jointed with ogee joints with rubber collars 
or socket and spigot joints with rubber rings.

Exposed concrete surfaces:

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc. 
shall be finished smooth with plaster.

Excavations:

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling.

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'.

Laying, backfilling, bedding, etc. oOf pipes

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions.

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each of 
the following: SABS 1200 L : Medium pressure pipelines  
LD : Sewers  LE : Stormwater drainage  Pipe trenches 
etc. shall be backfilled in accordance with clause 3, 5.5, 
5.6, 5.7 and 7 of SABS 1200 DB: Earthworks (Pipe 
trenches) Clause 5.7.2 will only be applicable if 
authorised by the Engineer in writing.

Section No.  4
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Unit Quantity Rate Amount

Pipes shall be bedded in accordance with clauses 3.1 to 
3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB: Bedding 
(Pipes). Unless otherwise described bedding of rigid 
pipes shall be class B bedding.

Descriptions of pipes laid in trenches:

Descriptions of pipes laid in trenches shall be deemed to 
include for carting away all surplus excavated material to 
a dumping site located by the contractor. Note minimum 
width of trench is 500mm on either side of pipe.

Descriptions of catchpits, junction boxes, manholes, 
etc.:

Descriptions of catchpits, junction boxes, manholes, etc., 
shall be deemed to include for compaction, disposal of 
surplus excavated material to a dumping site located by 
the contractor, risk of collapse and keeping excavations 
free from water.

STORMWATER CHANNELS

In-Situ concrete (25Mpa) open stormwater channels 
having V - Shaped water way formed in top, finished 
smooth on all exposed surfaces (3:1) untinted 
cement plaster trowelled smooth and with angles 
rounded, cast suitable lengths in alternate panels, 
including all formwork, moulds, shallow excavation, 
150mm G7 filling and ramming, type 193 fabric 
reinforcement, laying to falls, bedding and pointing 
(3:1) cement mortar:

Channel size 600mm wide x 200mm thick overall with a 
600mm wide x 100mm deep V - Channel waterway  
complete.

1

m 86

Extra over for angles, intersections, ends, dressing into 
sides of catchpits, etc.

2
No. 6
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Amount

STORMWATER DRAINAGE

BILL NO. 3

Page No

COLLECTION
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Unit Quantity Rate Amount

TANKS AND STANDS

SECTION NO. 4

EXTERNAL WORKS

BILL NO. 4

TRADE PREAMBLES

Trade Preambles:

For Trade Preambles refer to 'Specification of Materials 
and Methods' (PW371A) for the full descriptions of 
material to be used and work to be done in this Bill

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each item

DAMPROOFING TO WALLS AND FLOORS

One layer of 250 micron gunplas black waterproof 
sheeting sealed at laps with gunplas pressure 
sensitive Tape:

Slip sheet between underside side of 2000mm diameter 
water tank and surface bed, including circular cutting etc.

1
No. 10

METALWORK

SUNDRY GALVANIZED STEELWORK

Sundry galvanised steelwork:

Bolts.2 Kg 10

40 x 2.0mm Hoop iron strap 6400mm long, in four equal 
sections, wrapped around tank, one end of each section 
once bent and once holed for bolts, (bolts elsewhere 
measured) bolted to post (post elsewhere measured), 
the other end twice holed for pop rivets for adjustable 
keep (adjustable keep elsewhere measured)

3

No. 13

Adjustable latch and keep 'Moss Express Part No. 
491976' or equal approved pop riveted to hoop iron strap 
(hoop iron strap elsewhere measured)

4

No. 13

TANKS, ETC

Tanks:

5 000 Litre 'Beige' plastic seamless water storage tank 
complete with " Matshona JSS' embossed on outside, 
fixing lugs and setting in position on concrete tank stand 
(elsewhere measured).

5

No. 3
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Unit Quantity Rate Amount

Re-install existing 5 000 Litre 'Beige' plastic seamless 
water storage tank complete with " Matshona JSS' 
embossed on outside, fixing lugs and setting in position 
on concrete tank stand (elsewhere measured).

6

No. 7

Hole through top of tank lid for 100 x 100mm pipe.7 No. 10
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Amount

TANKS AND STANDS

BILL NO. 4

Page No

COLLECTION
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Unit Quantity Rate Amount

FENCING

SECTION NO. 4

EXTERNAL WORKS

BILL NO. 5

TRADE PREAMBLES

Trade Preambles:

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill.

Tenderers are advised to study the Department of Public 
Works - Construction Works: General Specification 
(PW371-A) and Construction Works: Particular 
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each item

1. All fencing components are to be hot-dip galvanised 
after manufacture  2. Flatwrap wire to comply with CKS 
592  3. Flatwrap wire and clips to be "Aluzink" coated

SITE CLEARANCE, ETC

Site clearance, etc.:

Allow for clearing site for a width of 1m where fencing 
runs are to be erected including removing trees, shrubs, 
etc. not exceeding 200mm girth, grubbing up roots and 
roughly levelling.

1

m 35

IRONMONGERY

LOCKS

Union:

3122-51mm Padlock2 No. 1

Section No.  4
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Unit Quantity Rate Amount

GALVANISED STEEL GATES, SCREENS, ETC

ClearVu Fencing System or Equally Approved

Cochrane ClearVu high density anti-climbing and anti-cut 
pressed mesh panel fencing 2.4m high, formed of 3mm 
diameter horizontal and 4mm diameter vertical high 
tensile wires hot dip galvanized post welding and then 
Marine Fusion Bond coated (3.5mm coated wire 
diameter), with aperture size 76,2mm x 12,7mm and 
reinforced with 4 x 50mm V-section ribs. 2 x 75mm 70 
degrees flanges along the sides and 30 degree flanges 
along top and toe, panels affixex to post over 48 line 
wires using 8x double bolt comb clamps and 8x sing bolt 
comb clamps using 24x vandal resistant bolts.

3

No. 11

ClearVu panel topping of 100mm high galvanised marine 
fusion bond coated "shark tooth" type spike rails bolted 
to 50mm wide ClearVu mesh flange bent along top of 
fence.

4

m 35

Straining posts 85 x  85mm mild steel hollow section 
taper in to 45mm depth, hot dip galvanized post welding 
and then Marine Fusion Bond coated, 3m high including 
locking recess mechanism ato secure panel edge and 
seled with UV stabilixed polymer cap., bedded in 400 x 
400 x 600mm deep of 15Mpa concrete pad foundation 
(Concrete elsewhere measured)

5

No. 12

ClearVu vehicle sliding gate, size 5000mm long x 
1800mm high

6
No. 1
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Amount

FENCING

BILL NO. 5

Page No

COLLECTION
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Amount

SECTION NO. 4

EXTERNAL WORKS

SECTION SUMMARY

Bill No. Page

1011 DEMOLITION, SITE CLEARANCE AND BULK EARTHWORKS

1052 APRONS

1083 STORMWATER DRAINAGE
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SECTION NO. 5

PROVISIONAL SUMS
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Amount

PROVISIONAL SUMS

SECTION NO. 5

PROVISIONAL SUMS

BILL NO. 1

BUDGETARY ALLOWANCES

Budgetary Allowances:

Provide the sum of R 6000.00 (Six Thousand Rand) per Month for CLO for a 
period of Four Months.

1
Item 0024 000

Attendance on above item.2 Item
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Unit Quantity Rate Amount

PROVISIONAL AMOUNTS

SECTION NO. 5

PROVISIONAL SUMS

BILL NO. 2

PROVISIONAL SUMS

The Following Monetory Provisions are provisional 
amounts which may be utalised or omitted in full or in 
part, at he discretion of the Principal Agnt:

Allowances:

Provide the amount of R 260 000.00 (Two Hundred and 
Sixty Thousand Rand) for Electrical Installation and 
Connection, installed complete.

1

Item 00260 000

Profit on above item.2 Item

Attendance on ditto.3 Item

Provide the amount of R 120 000.00 (Hundred and 
Twenty Thousand Rands) for Joinery, Loose Furniture 
and Kitchen Equipment installed complete.

4

Item 00120 000

Profit on above item.5 Item

Attendance on ditto.6 Item
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Amount

SECTION NO. 5

PROVISIONAL SUMS

SECTION SUMMARY

Bill No. Page
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FINAL SUMMARYSection 
No.

Page

 1 35PRELIMINARIES

 2 60REPAIRS TO EXISTING BUILDINGS

 3 96NEW BUILDINGS

 4 115EXTERNAL WORKS

 5 119PROVISIONAL SUMS

ADD: CONTINGENCIES

Allow the Amount of R300 000.00 (Three Hundred Thousand Rands) for 
contingencies, to be used by the Architect in terms of Clause 17 of the 
Principal Building Agreement.

00300 000

ADD VAT @  15%: 

Carried to Tender R
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C4  Site Information 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 

C4:   SITE INFORMATION -  JBCC 2000 PRINCIPAL BUILDING 
AGREEMENT (Edition 4.1 of March 2005) 

 

Project title: 
EMERGENCY PROCUREMENT MATSHONA JUNIOR SECONDARY SCHOOL 
COMPLETION  

RFQ No: 
 
2022/07/699 

 
 

C4 Site Information – Existing operational education facilities  
 

1.  GROUND CONDITIONS 
 

Geotech information not available. This is an existing site.  
 

2.  UNDERGROUND SERVICES 
 

There are unidentifiable underground services traversing the area of works, care 
would need to be taken during excavations. 
 

3.  ADJACENT BUILDINGS 
 
No adjacent buildings could be affected by the construction. No particular 
precautions have been identified by the Engineer for the protection of this 
structure. 
 

4.  ENVIRONMENTAL ISSUES 
 

None 
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C5.1:  DRAWINGS 
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