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Part 1: BID PROCEDURE



T1.1: Request for Bid Notice and Invitation to Bid
(SBD1)



REQUEST FOR BID NOTICE

DEPARTMENT OF EDUCATION
EASTERN CAPE PROVINCE

Bidders are hereby invited by DoE for the following contract, relating to the Provision of
Generators to EcDoE facilities.

NEW ECD CENTRE AT BOLANI ECD

BID NO: 2022/07/714
[CIDB Grade: 3GB Category or Higher]

Principal Agent
Mr Q Msiwa

Tel: (040) 608 4707

Project Leader (DoE)
Mr Q Msiwa
Tel: (040) 608 4707

Availability of Document — Bid document with the necessary terms of reference could be
downloaded from the Eastern Cape Department of Education website: www.ecdoe.qov.za as
from Monday, 16 October 2023 to the closing date Tuesday, 24 October 2023.

Completed Request for Bid documents in a sealed envelope endorsed with the project name,
request for Bid number and description post to Bids & Contracts Office, Private Bag X0032,
Bhisho, 5605, or may be deposited in the tender box situated at the Reception area of the
Department of Education, Steve Vukile Tshwete Education Complex, Zone 6, Zwelitsha, not
later than 11h00 on 24 October 2023.

BRIEFING SESSION — Mandatory Briefing Session will be held at Bolani ECD on Thursday, 19 October
2023 at 11HO00

Bidders shall take note of the following Bid conditions —

Single Volume to be submitted

Priced BoQ to be submitted

Bidders are required to have a CIDB contractor grading designation 3GB or higher
JV Agreements with installers and CIDB graded contractors would be acceptable.
An approved surety will be required

Penalties for late completion will be enforced

Late request for Bids will not be accepted

Letter of Good Standing from the Compensation Fund or FEMA to be submitted with
request for Bid

Failure to complete all supplementary information and the RETURNABLE SCHEDULES could
result in the request for Bid being eliminated

a CIPRO/CIPC Certificate to be submitted with tender

0 Adjudication criteria are as follows:
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a 80 Points for Price
0 20 Points for Specific Goals

Bids with a threshold value up to R50 000 000,00 shall be evaluated on 80/20
principle. Preference points shall be allocated as per below table:

Preferential goals Historically | Allocation of Points
Disadvantaged individuals

Historically disadvantaged individuals

Persons with disabilities

Promotion of Youth

Woman Participation

Enterprises located in the Eastern
Cape Province

O w| wl N b~

Promotion of Military Veterans 2

1.

1.1.

1.2.

1.3.

1.4.

1.5.

CLAIMING OF PREFERENCE POINTS

Preference points allocated Historically Disadvantaged individuals may be claimed
by Persons who had no franchise in national elections prior to 1983 and 1993.
Preference points allocated for women may be claimed if there is sufficient evidence
that such woman has ownership of 51% or more of the enterprise shareholding.
Preference points allocated for persons with disabilities may only be claimed ifthere
is sufficient evidence that such person has ownership of 51% or more ofthe enterprise
shareholding.

Preference points allocated for promotion of youth may only be claimed if thereis
sufficient evidence that such youth has ownership of 51% or more of the enterprise
shareholding.

Preference points for Locality may be allocated for promotion of enterprises located
within the Eastern Cape Province may be claimed by submission of proof that the
enterprise is located within the borders of Eastern Cape Province. This includes an
enterprise whose head office may be situated in another province but has a fully-

fledged branch within Eastern Cape Province. Enterprises located outside the borders



of the Eastern Cape Province and who only appoints agents and or commission
warehouses in this municipal area are expressly excluded fromclaiming points for this
goal.

1.6. Preference points may be allocated to other RDP goals as follows:
(a) Promotion of south African owned enterprises
(b) Promotion of export-oriented production to create jobs
(c) Creation of new jobs or intensification of labour absorption
(d) Promotion of enterprises located in the rural arcas
(e) Promotion of enterprises located in specific municipal area for work to be doneor

service to be rendered in that municipal area.

o Tender validity period is 120 (one hundred and twenty) calendar days.

o Tender Forms (Form C1.1: Form of offer and acceptance) that are incomplete or incorrectly
completed will result in elimination of that tender

a An original valid SARS Tax Clearance Certificate/Pin must be submitted with the tender, in
order to be considered. Failure for submission of Tax Clearance Certificate will result in
elimination of tender. In the case of a JV, each partner must present an original SARS Tax
Clearance Certificate.

a Form T2.2r (Compulsory Enterprise Questionnaire) must be completed by all or the tender
will be eliminated.

a In case of a joint venture a two compulsory enterprise questionnaire must be submitted.

Telegraphic, telexed or faxed tenders will not be considered. The ECDoE does not bind itself to
accepting the lowest tenderer. Tender price offered should not pose a commercial risk to the
completion of the project.

The BEE may or may not interview the bidder should it deem it necessary.

Procurement Contact Official Infrastructure Contact Official
Mr P Nxozana Mr Q Msiwa

Tel: Tel: 040 608 4707
Pakamile.Nxozana@ecdoe.gov.za Qigile.Msiwa@ecdoe.gov.za
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PART A

INVITATION TO BID

SBD1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

BID NO.:

2022/07/714

| CLOSING DATE: | 24 October 2023

| CLOSING TIME: | 11h00

DESCRIPTION

NEW ECD CENTRE AT BOLANI ECD

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

RECEPTION AREA OF THE DEPARTMENT OF EDUCATION,

STEVE VUKILE TSHWETE EDUCATION COMPLEX, ZONE 6,

ZWELITSHA

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

Mr P Nxozana

CONTACT PERSON CONTACT PERSON Mr Q Msiwa
TELEPHONE

NUMBER TELEPHONE NUMBER 040 608 4707
FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS

Pakamile.Nxozana@ecdoe.gov.za

E-MAIL ADDRESS

gigile.msiwa@edu.ecprov.gov.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE
NUMBER

CODE

NUMBER

CELLPHONE
NUMBER

FACSIMILE NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER

SUPPLIER
COMPLIANCE
STATUS

TAX COMPLIANCE
SYSTEM PIN:

CENTRAL
OR | SUPPLIER
DATABASE No:

MAAA

B-BBEE STATUS
LEVEL
VERIFICATION
CERTIFICATE

TICK APPLICABLE BOX]

[]Yes XINO

B-BBEE STATUS LEVEL
SWORN AFFIDAVIT

[TICK APPLICABLE BOX]

[]Yes X] No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
ISERVICES /WORKS
OFFERED?

[Yes [ INo
[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED

SUPPLIER FOR THE GOODS [Ives [ INo

ISERVICES /WORKS

OFFERED? [IF YES, ANSWER THE
QUESTIONNAIRE BELOW]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
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SBD1

PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED
FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE /PIN / CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO

ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE
OF THE STATE””

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THISBID ISSIGNED: e

(Proof

DATE:

of authority must be submitted e.g. company resolution)
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T1.2: REQUEST FOR BID DATA

Project title:

NEW ECD CENTRE AT BOLANI ECD

Bid No: 2022/07/714
Advertising date: | 16 October 2023 Closing date: 24 October 2023
Closing time: 11h00 Validity period 120 Days
Clause
number
The conditions of Request for Bid applicable to this contract are the Standard Conditions of Tender as
contained in Annexure C of the CIDB Standard for Uniformity in Construction Procurement (August
2019) as published in Government Gazette No. 42622, Department of Public Works Notice 423.
The Standard Conditions of Bid make several references to the Bid Data for details that apply
specifically to this Bid. The Bid Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the standard conditions of Bid.
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Bid to
which it mainly applies.
C1.2 The employer is the Eastern Cape Province Department of Education
C.1.3.1 The Request for Bid documents issued by the employer comprise:

THE REQUEST FOR BID (SINGLE VOLUME)

Part 1: Bidding Procedure

T1.1 Request for Bid Notice and Invitation to Bid (SBD1)
T1.2 Request for Bid Data

Part 2: Agreement and Contract Data

C1.1 Form of Offer and Acceptance

C1.1a Final Summary of Bills of Quantities (C2.2)
C1.1b Standard Conditions of Tender

C1.2 Contract Data

C1.3 Form of Guarantee

Part 3: Returnable Schedules/Documents
T2.1 List of Returnable Documents
T2.2 Returnable Documents:

SBD4 Declaration of interest

Mandatory Requirement

SBD6.1 Preference points claim form in terms of Preferential
) Procurement Regulations 2022

Mandatory Requirement

SBD6.2 Local production and content

Mandatory Requirement

T2.2.1 Certificate of authority for signatory Mandatory Requirement
T2.2.2 Certificate of authority for joint ventures Mandatory Requirement
T2.2.5 Record of addenda to Request for Bid documents Additional documents
T2.2.6 Capacity of Bidder Additional documents
T2.2.7 Relevant project experience - completed projects Additional documents
T2.2.8 Relevant project experience - current projects Additional documents

T2.2.9 Schedule of plant & equipment

Additional documents

T2.2.10 Compulsory enterprise questionnaire

Mandatory Requirement

10




T2.2.11 CIDB grading certificate

Mandatory Requirement

Other certificates (certified copies to be inserted by Bidder),
T2.2.12 otc

Mandatory Requirement

e Certified copy of CIPC company registration
certificate

o Certified copies of ID’s of shareholders, members,
partners or sole owner

e Letter of Good Standing from Bank where Bidder’s
primary transaction account is

e Letter of Good Standing from Compensation Fund
or a licensed insurer as contemplated in the
Compensation for Occupational Injuries and
Diseases Act 1993

e CSD Registration Summary Report dated not more
than thirty (30) days prior to the Request for Bid
closing date.

e Original valid SARS tax clearance certificate and
pin

Mandatory Requirement

T2.2.13 Completed project reference forms

Additional documents

e Priced BoQ

Mandatory Requirement

THE CONTRACT

Part 4: Scope of Work

C3.1 Scope of work

C3.2 Health and Safety Specification
C3.4 Contractors Reports

Part 5: Pricing data

C2.1  Pricing instructions

C2.2 Preliminaries / Bill of Quantities / Final Summary
Part 6: Site information

C4 Site information

C5 Drawings

C14 The employer’s agent is:
Name: Q Msiwa (Eastern Cape Province Department of Education)
Capacity: Principal Agent
Address: Steve Tshwete Building
Tel: (040) 608 4707
Fax:
E-mail: gigile.msiwa@ecdoe.gov.za
C.21

Only those Bidders who satisfy the following eligibility criteria should submit Request for Bids:

1. Submit an offer only if the Bidder satisfies the criteria stated in the Request for Bid data and the
Bidder, or any of his principals, is not under any restriction to do business with the employer.

The Bidder is registered with the CIDB, in a 3GB or higher class of construction work.

The Bidder is registered on the National Treasury Central Supplier Data Base

(https://secure.csd.gov.za)

4. The Bidder accepts that documents that have correction fluid on them will be deemed non-

responsive and the documents must remain intact.

11
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5. Bidders adhere to the pre-qualification criteria stated in the Request for Bid document, if any.

C.2.1

Joint ventures are eligible to submit Bids provided that:

1. Every member of the joint venture must be registered with the CIDB in the General Building
(GB) class of work.

2. The combined contractor grading designation of the members calculated in accordance with
the Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum bid for a 3GB or Higher class of
construction work.

3. The members/parties have signed a joint venture agreement.

C.27

The arrangements for the compulsory clarification meeting, if any, are as stated in the Request for Bid
Notice (T1.1).

A Request for Bid will not be considered if the Bidder or their representative has not attended the
compulsory briefing session.

Bidders must sign the attendance register in the name of the bidding entity.

Addenda will be issued to and Request for Bids will be received only from those bidding entities
appearing on the attendance register.

Request for Bid documents will not be issued at the clarification meeting.

c28

Request clarification at least 3 calander days before the closing time.

C2.11

All documents must be completed and signed in black permanent ink. No correction fluid must be used
in the document. Incomplete bid responses may be disqualified or evaluated solely on the information
contained in the bid. The ECDoE may disregard any content in the Request for Bid that is illegible and
will be under no obligation whatsoever to seek clarification from the bidder.

C.2.12

If a Bidder wishes to submit an alternative Request for Bid offer, the only criteria permitted for such
alternative Request for Bid offer is that it demonstrably satisfies the employer’s standards and
requirements, the details of which may be obtained from the Employer’s Agent.

Calculations, drawings and all other pertinent technical information and characteristics as well as
modified or proposed Pricing Data must be submitted with the alternative Request for Bid offer to enable
the employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the
degree to which the alternative complies with the employer's standards and requirements and to
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical
sequence and must clearly reflect all design assumptions. Pricing Data must reflect all assumptions in
the development of the pricing proposal.

Acceptance of an alternative Request for Bid offer will mean acceptance in principle of the offer. It will
be an obligation of the contract for the Bidder, in the event that the alternative is accepted, to accept full
responsibility and liability that the alternative offer complies in all respects with the employer’s standards
and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount bid for the alternative
offer to cover the employer’s costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative Bid offer permitted: Yes[ ] No[X

C.213
C.2.15

The employer’s address for delivery of Request for Bid offers and identification details to be shown on
each Request for Bid offer package are as per Request for Bid Notice (T1.1) and Invitation to Bid
(SBD 1)
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C.2.13.5 Request for Bid offers shall be submitted as originals only.

C.2.13.6 A two-envelope system is not required.

C.2.13.9 Telephonic, telegraphic, telex, facsimile, emailed, electronic copy or late offers will not be accepted.

C.2.15 The closing time for submission of Request for Bid offers is as per the Request for Bid Notice (T1.1)
and the Invitation to Bid (SBD 1).

Cc.2.16 The Request for Bid offer validity period is as per the Request for Bid Notice (T1.1) and the Invitation
to Bid (SBD 1).

C.2.17 Provide clarification of the Request for Bid offer in response to do so from the employer during the
evaluation of Request for Bid offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No change
in the competitive position of Bidders or substance of the Request for Bid offer is sought, offered, or
permitted.

C.2.22 Not a requirement

C.2.23 Refer to Parts 1, 2 & 3 for certificates and other documents to be submitted with the Request for Bid.

C.34 The time and location for opening of the Request for Bid offers are as per the Request for Bid Notice
(T1.1).

C.3.11 : . .

Financial Offer and Preference will be evaluated as follows:
The 80/20 preference point system will be applicable with 80 points allocated to Price and 20 points
towards Specific Goals status level of contribution.
The score for price is calculated using the following formula:
Pt — Pmin
Ps=80/1-—————
Pmin
Where:
Ps = Points scored for price of bid under consideration;
Pt = Price of bid under consideration and
Pmin = Price of lowest acceptable bid.
A trust, consortium or joint venture will qualify for points for their Specific Goals.
C.3.11
C.3.13

Request for Bid offers will only be accepted if:

1. The Bidder or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector;

2. The Bidder has not:
a. Abused the Employer’'s Supply Chain Management System; or

13




b. Failed to perform on any previous contract and has been given a written notice to this effect;

3. The Bidder has completed the compulsory declarations and there are no conflicts of interest, which
may impact on the Bidder’s ability to perform the contract in the best interests of the employer or
potentially compromise the Request for Bid process;

4. The Bidder has registered on the Centralized Supplier Database (CSD) prior to submitting Request
for Bids (open Request for Bids). Any prospective Bidder found to have tax matters not in order with
SARS during the evaluation process will be eliminated and not be considered further;

5. The Bidder is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

The Bidder is in good standing with the Compensation Fund.

C.3.17

The number of paper copies of the signed contract to be provided by the employer is 1 (one) copy of
the signed contract to the successful Bidder.

14




T1.3 BID EVALUATION CRITERIA
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T1.3: BID EVALUATION CRITERIA

Project title: NEW ECD CENTRE AT BOLANI ECD

Bid No: 2022/07/714

Advertising date: | 16 October 2023 Closing date: 24 October 2023
Closing time: 11h00 Validity period 120 Days

BID EVALUATION CRITERIA

compliance.

This Bid will be evaluated in two stages that is admin compliance and price and preference

Failure to submit the following completed and signed compulsory documents will result in elimination
of the bid documents.

SBD4

Declaration of interest

Mandatory Requirement

SBD6.1

Preference points claim form in terms of Preferential
Procurement Regulations 2022

Mandatory Requirement

SBD6.2

Local production and content

Mandatory Requirement

T2.2.1

Certificate of authority for signatory

Mandatory Requirement

T12.2.2

Certificate of authority for joint ventures

Mandatory Requirement

T12.2.10

Compulsory enterprise questionnaire

Mandatory Requirement

T2.2.11

CIDB grading certificate

Mandatory Requirement

T2.2.12

Other certificates (certified copies to be inserted by Bidder),
etc

Mandatory Requirement

e Certified copy of CIPC company registration
certificate

o Certified copies of ID’s of shareholders, members,
partners or sole owner

e Letter of Good Standing from Bank where Bidder’s
primary transaction account is

e Letter of Good Standing from Compensation Fund
or a licensed insurer as contemplated in the
Compensation for Occupational Injuries and
Diseases Act 1993

e CSD Registration Summary Report dated not more
than thirty (30) days prior to the Request for Bid

Mandatory Requirement

closing date.
e Original valid SARS tax clearance certificate and
pin
Priced BoQ Mandatory Requirement

16




Part 22 AGREEMENT AND CONTRACT DATA
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C1.1 Form of Offer and Acceptance
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C1.1: FORM OF OFFER AND ACCEPTANCE

Project title: NEW ECD CENTRE AT BOLANI ECD
Bid No: 2022/07/714
OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

NEW ECD CENTRE AT BOLANI ECD

The Bidder, identified in the offer signature block, has examined the documents listed in the Request for Bid data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of Request for Bid.

By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Bidder offers to perform all of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to
be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

R (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Bidder before the end of the period of validity stated in the Request
for Bid data, whereupon the Bidder becomes the party named as the contractor in the conditions of contract
identified in the contract data.

(Name and address of organization)

Name and
signature of
WIS S i e Date ...ooovvviiiiii
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the Bidder’s offer.
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions
of contract identified in the contract data. Acceptance of the Bidder’s offer shall form an agreement between the
employer and the Bidder upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract, are contained in:
Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data
Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by

reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Request for Bid data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the Bidder and the
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to and
forming part of this form of offer and acceptance. No amendments to or deviations from said documents are valid
unless contained in this schedule.

The Bidder shall within 2 (two) weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the
Bidder (now contractor) within 5 (five) working days of the date of such receipt notifies the employer in writing

of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding
contract between the parties.

SINAUNE(S) et e
NI (S) oot e e

CAPACIY i e

for the
0 (o 3=

(Name and address of organization)

Name and
signature of
WIS S L . ettt e Date ....ccooovviiiiiiiii
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Schedule of Deviations

Notes:

1. The extent of deviations from the Request for Bid documents issued by the employer before the Request for Bid closing
date is limited to those permitted in terms of the conditions of Request for Bid.

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and
acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the
Request for Bid documents and which it is agreed by the Parties becomes an obligation of the contract shall also be
recorded here.

4. Any change or addition to the Request for Bid documents arising from the above agreements and recorded here, shall also
be incorporated into the final draft of the Contract.

1. Subject

Details

2. Subject

Details

3. Subject

Details

4. Subject

Details

By the duly authorised representatives signing this agreement, the employer and the Bidder agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Request
for Bid data and addenda thereto as listed in the Request for Bid schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Bidder and the employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the Request for Bid/ Bid documents and the receipt by the Bidder of a completed signed copy
of this Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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C1.1a Final Summary of Bills of Quantities



TRADES FINAL SUMMARY

PRELIMINARIES
MAIN : CLASSROOM
DEMOLITIONS

EARTHWORKS (PROVISIONAL)

CONCRETE FORMWORK AND REINFORCEMENT
MASONARY

WATERPROOFING

ROOF COVERING, ETC
CARPENTRY AND JOINERY

CEILINGS, PARTITIONS AND ACCESS FLOORING
IRONMONGERY

METALWORK

PLASTERING

TILING
PLUMBING AND DRAINAGE (PROVISIONAL)
GLAZING

ABLUTIONS FACILITIES
EARTHWORKS (PROVISIONAL)

CONCRETE FORMWORK AND REINFORCEMENT
MASONARY

WATERPROOFING

ROOF COVERING

CARPENTRY AND JOINERY

FLOOR COVERING, WALL LININGS, ETC
IRONMONGERY

METALWORK

PLASTERING

TILING
PLUMBING AND DRAINAGE (PROVISIONAL)
GLAZING

PAINTWORK

EXTERNAL WORK

OCCUPATIONAL HEALTH AND SAFETY

PROVISIONAL SUMS

Sub-total

SMMEs

Sub-total

CONTINGENCIES
GROSS AMOUNT
Add: VAT (15%)
TOTAL (INCL VAT)




C1.1b Standard Conditions of Tender



CIDB Standard Conditions of Tender (August 2019 Edition)

(As contained in Annexure C of the CIDB Standard for Uniformity in Engineering and Construction Works Contracts
in Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019)

C.1 General
C.1.1 Actions

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict
of interest, indicating the nature of such conflict. Bidders shall declare any potential conflict of interest in
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations
relating to the procurement process or as soon as they become aware of such conflict and abstain from
any decisions where such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in
some circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in
the ability of that person to act properly in his or her position even if no improper acts result.

2) Confilicts of interest in respect of those engaged in the procurement process include direct, indirect or family interests
in the tender or outcome of the procurement process and any personal bias, inclination, obligation, allegiance or loyalty
which would in any way affect any decisions taken.

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and
the capacity to proceed with the contract.

C.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
C.1.3 Interpretation

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation
purposes, shall form part of any contract arising from the invitation to tender.

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests which make it
difficult to fulfill his or her duties impartially;
ii) an individual or tenderer is in a position to exploit a professional or official capacity in some
way for their personal or corporate benefit; or
iii) incompatibility or contradictory interests exist between an employee and the tenderer who
employs that employee.
b) comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tenderprocess;
d) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels;



C.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a
form that can be readily read, copied and recorded. Communications shall be in the English language. The employer
shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact
details of the employer’s agent are stated in the tender data.

C.1.5 Cancellation and Re-Invitation of Tenders

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if:
a) due to changed circumstances, there is no longer a need for the engineering and construction
works specified in the invitation;
b) funds are no longer available to cover the total envisaged expenditure; or
C) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original
tender invitation was advertised

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the
second time.

C.1.6 Procurement procedures
C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who in
terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as
relevant, based on the tender submissions that are received at the closing time fortenders.

C.1.6.2 Competitive negotiation procedure

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, Bidders shall
submit tender offers in response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the Bidders
who make a submission. The requirements of C.8 relating to the material deviations or qualifications
which affect the competitive position of Bidders shall not apply.

C.1.6.2.2 All responsive Bidders or at least a minimum of not less than three responsive Bidders that are highest
ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into
competitive negotiations based on the principle of equal treatment, keeping confidential the proposed
solutions and associated information. Notwithstanding the provisions of C.2.17, the employer may
request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive
position provided that such clarification, specification, fine-tuning or additional information does not alter
any fundamental aspects of the offers or impose substantial new requirements which restrict or distort
competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, Bidders shall be invited by the employer to revise their
tender offer based on the same evaluation criteria, with or without adjusted weightings. Bidders shall be
advised when they are to submit their best and final offer.

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after Bidders
have been requested to submit their best and final offer.

C.1.6.3 Proposal procedure using the two stage-system

C.1.6.3.1 Option 1

Bidders shall in the first stage submit technical proposals and, if required, cost parameters around
which a contract may be negotiated. The employer shall evaluate each responsive submission in terms

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with
the tenderer scoring the highest number of evaluation points and award the contract in terms of these



conditions of tender.

C.1.6.3.2 Option 2

C.1.6.3.2.1Bidders shall submit in the first stage only technical proposals. The employer shall invite all responsive
Bidders to submit tender offers in the second stage, following the issuing of procurement documents.

C.1.6.3.2.2The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

C.2 Tenderer’s obligations
C.2.1 Eligibility

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or
any of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written
approval to do so prior to the closing time for tenders.

C.2.2 Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by
the employer for printing the documents. Employers must attempt to make available the tender documents
on its website so as not to incur any costs pertaining to the printing of the tender documents.

C.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

C.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

C.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

C.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply
for an extension to the closing time stated in the tender data, in order to take the addenda into account.

C.2.7 Clarification meeting

Attend, where required, a clarification meeting at which Bidders may familiarize themselves with aspects of the
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.
C.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days
before the closing time stated in the tender data.



C.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required
in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice
regarding insurance.

C.2.10 Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies
being those applicable fourteen (14) days before the closing time stated in the tenderdata.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.

C.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender
offer shall initial all such alterations.

C.2.12 Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer,
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a
schedule that compares the requirements of the tender documents with the alternative requirements that
are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winningtender.
C.2.13 Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to
provide the whole of the works identified in the contract data and described in the scope of works, unless
stated otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued by the
employer.

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for Bidders
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the
employer shall hold liable for the purpose of the tender offer.



C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal’. Each envelope shall state on the
outside the employer’s address and identification details stated in the tender data, as well as the
tenderer's name and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside
only the employer's address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of
the tender offer if the outer package is not sealed and marked as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

C.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in
the form required, may be regarded by the employer as non-responsive.

C.2.15 Closing time

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof
of delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated
in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender
is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer
evaluating tender, the contractor reserves the right to review the price based on Consumer Price Index
(CPI).

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance
with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE".

C.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the
competitive position of Bidders or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.



C.2.18 Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer’'s commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full
and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to why
it cannot be provided, by the time for submission stated in the employer’s request, the employer may
regard the tender offer as non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
C.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in
the tender data.

C.2.20 Submit securities, bonds and policies

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified
in the contract data.

C.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer
to issue the contract.

C.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after
the expiry of the validity period stated in the tender data.

C.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender
data.

C.3 The employer’s undertakings
C.3.1 Respond to requests from the tenderer

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5)
working days before the tender closing time stated in the Tender Data and notify all Bidders who collected
tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a
consequence:
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to
meet any of the collective or individual qualifying requirements;
b) the new partners to a joint venture were not prequalified in the first instance, either as individual
firms or as another joint venture; or
c) in the opinion of the Employer, acceptance of the material change would compromise the
outcome of the prequalification process.

C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during
the period from the date that tender documents are available until three (3) working days before the



tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify all
Bidders who collected tender documents.

C.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C.3.4 Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
Bidders’ agents who choose to attend at the time and place stated in the tender data. Tender submissions
for which acceptable reasons for withdrawal have been submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in
the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total
of his prices, number of points claimed for its Specific Goals status level and time for completion for the
main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.
C.3.5 Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of Bidders’ agents who choose to attend at the time and place
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.

C.3.5.2 Evaluate functionality of the technical proposals offered by Bidders, then advise Bidders who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of Bidders, who score in the functionality evaluation more than the
minimum number of points for functionality stated in the tender data, and announce the score obtained for
the technical proposals and the total price and any points claimed on Specific Goals status level. Return
unopened financial proposals to Bidders whose technical proposals failed to achieve the minimum number
of points for functionality.

C.3.6 Non-disclosure

Not disclose to Bidders, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

C.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or
fraudulent practices.

C.3.8 Test for responsiveness

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:
a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

C.3.8.2 Aresponsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in
the Employer’s opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Work,



b) significantly change the Employer’s or the tenderer's risks and responsibilities under the contract,
or

c) affect the competitive position of other Bidders presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

C.3.9 Arithmetical errors, omissions and discrepancies

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall
govern.

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the

evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or

c) arithmetic errors in:
(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or
(ii) the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the
tender offer as tendered or accept the corrected total of prices.

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors asfollows:
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.
b) Where there is an error in the total of the prices either as a result of other corrections required by
this checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising
from the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time
that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project
specific through choices that are made in developing the Tender Data associated with a specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender
and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from
the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process
of offer and acceptance in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

requirements:

Requirement Qualitative interpretation of goal

Fair IThe process of offer and acceptance is conducted impartially without bias, providing simultaneous and
timely access to participating parties to the same information.

Equitable ITerms and conditions for performing the work do not unfairly prejudice the interests of the parties.

ITransparent IThe only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of
interest.

Competitive IThe system provides for appropriate levels of competition to ensure cost effective and best value




outcomes.

Cost effective IThe processes, procedures and methods are standardized with sufficient flexibility to attain best value
outcomes in respect of quality, timing and price, and least resources to effectively manage and control
procurement processes.

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods
and associated evaluation criteria and weightings that are specified in the tender data.

C.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer'’s information the policies and /
or certificates of insurance which the conditions of contract identified in the contract data, require the
employer to provide.

C.3.13 Acceptance of tender offer

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the employer’s
procurement;

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources, equipment
and other physical facilities, managerial capability, reliability, experience and reputation, expertise and the
personnel, to perform the contract;

c) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act No.
2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has suspended
his/her business activities or is subject to legal proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and

f) is able, in the opinion of the employer, to perform the contract free of conflicts ofinterest.

C.3.14 Prepare contract documents
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer
as part of the tender documents to take account of:
a) addenda issued during the tender period,
b) inclusion of some of the returnable documents and
c) other revisions agreed between the employer and the successful tenderer.
C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, ifany.

C.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties
to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.



C.3.16 Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a
construction works contract is accepted in writing by the employer, register and publish the award on the cidb Register
of Projects.

C.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract
as soon as possible after completion and signing of the form of offer and acceptance.

C.3.18 Provide written reasons for actions taken
Provide upon request written reasons to Bidders for any action that is taken in applying these conditions of tender

but withhold information which is not in the public interest to be divulged, which is considered to prejudice the
legitimate commercial interests of Bidders or might prejudice fair competition between Bidders.

---00000---



C1.2 Contract Data



C1.2 : CONTRACT DATA : JBCC 2000 PRINCIPAL BUILDING AGREEMENT
(Edition 4.1 of March 2005)

Project title: NEW ECD CENTRE AT BOLANI ECD

Bid No: 2022/07/714

The Conditions of Contract are clauses 1 to 42 of the JBCC series 2000 Principal Building
Agreement (Edition 4.1 of March 2005) prepared by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African
Quantity Surveyors, Master Builders Association, South African Association of Consulting
Engineers, South African Institute of Architects, Association of Construction Project Managers,
Building Industries Federation South Africa, South African Property Owners Association or
Specialist Engineering Contractors Committee.

CONTRACT VARIABLES
THE SCHEDULE

The schedule contains all the variables referred to in this document and is divided into part 1:
contract data completed by the employer and part 2: contract data completed by the
contractor. Part 1 must be completed in full and included in the Bidder documents. Both part 1
and part 2 form part of this agreement.

Spaces requiring information must be filled in, shown as “not applicable” or deleted but not left
blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient
space is provided the information should be annexed hereto and cross referenced to the
applicable clause of the schedule. Key cross reference clauses are italicised in [ ] brackets.

42.0 PART 1: CONTRACT DATA PROVIDED BY THE EMPLOYER
421 CONTRACTING AND OTHER PARTIES
4211 Employer:

Eastern Cape Province Department of Education
Postal address:

Private Bag X0032

BHISHO

5605

[1.2] Tel: 040 608 4335 Fax: 040 —602 7272
Physical address:

Steve Tshwete Building

Zone 6

Zwelitsha




42.1.2 Principal Agent: TBC
[1.1,5.1]
Tel: Fax:
42.1.3 Agent (1) -TBC
[1.1,5.2]
Agent’s service:
Postal address:
Tel: Fax:
42.1.4 Agent (2) - TBC
[1.1,5.2]
Agent’s service:
Postal address:
Tel: Fax:
42.1.5 Agent (3) - TBC
[1.1,5.2]
Agent’s service:
Postal address:
Tel: Fax:
42.1.6 Agent (4) - TBC
[1.1,5.2]
Agent’s service:
Postal address:
Tel: Fax:
42.2 CONTRACT DETAILS
42.2.1 Works description: Refer to document C3.1 — Scope of Work.
[1.1]
42.2.2 Site description: Refer to document C4 — Site Information.
[1.1]
42.2.4 Specific options that are applicable to a State organ only
[41.0] Where so :
[31.1 #] 1) Interest rate legislation:
[31.11.2 #] (a) in respect of interest owed by the employer, the interest rate as determined by the
[31.12.2#] Minister of Justice and Constitutional Development from time to time, in terms of

[11.2.4]

section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply;
and

(b) in respect of interest owed to the employer, the interest rate as determined by the
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999), will apply




2) Lateral support insurance to be effected by the contractor: Yes [ ] No[X

[31.4.2 #]
3) Payment will be made for materials and goods on site: Yes X No[]
Under no circumstance will deposits due by the contractor
to any supplier or subcontractor for materials or equipment
be paid prior to the delivery to site thereof, after which it will
be regarded as materials and goods on site.
[40.2.2.#]
4) Dispute resolution by adjudication: Yes XI No[]
[26.1.2 #]
5) Extended defects liability period is applicable to the following
elements:
- all civil works such as roads, parking areas, stormwater & soil
drainage
- all work done under electrical subcontracts
- all work done under mechanical subcontracts
42.2.6 Period for the commencement of the works after the contractor takes possession of the
[15.3] site: Five (5) working days.
42.2.7 For the works as a whole:
[24.3.1] The date for practical completion shall be FIVE (5) Months (including statutory
[30.1] holidays, but excluding the annual builders’ shutdown period) from the date that possession
of
the site is given to the contractor
and the penalty per calendar day shall be 6.25¢c per R100 of the contract value.
4229 The law applicable to this agreement shall be that of the: Republic of South Africa
[1.2]
42.3 INSURANCES
42.3.1 Contract works insurance to be effected by the contractor
[10.1 #,
10.2 #, X] To the minimum value of the contract sum plus 20%
12.1 #]
With a deductible not exceeding 5% of each and every claim
42.3.2 Supplementary insurance is required: Yes
[10.1#,
10.2 #, To the minimum value of the contract sum plus 20 %
12.1 #]
42.3.3 Public liability insurance to be effected by the contractor
[11.1#,
12.1 #] XI For the sum of R 5 million
With a deductible not exceeding 5% of each and every claim
42.3.4 Support insurance to be effected by the contractor:
[11.2 #,
12.1 #] Not Applicable
42.4 DOCUMENTS
42.4.2 Three (3) copies of the construction documents will be supplied to the contractor free of
[3.7] charge
42.4.3 Bills of quantities / Lump-sum-document-schedule-ofrates-drawn up in accordance with:
Standard System of Measuring Building Work (seventh edition as amended)
42.4.4 The priced bills of quantities shall be submitted with the Request for Bid submission:  Yes

[15.1.1]

X No[l]




42.4.5
[3.4]

JBCC Engineering General Conditions are to be included in the contract documents: No

42.4.6
[31.5.3]

[32.13]

The contract value is to be adjusted using CPAP indices: Yes [] No[X

Where CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC
Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual
as prepared by the JBCC Series 2000, code 2118, dated May 2005 and any amendments
thereto:

1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index
for that work group unless specifically stated otherwise in the bills of quantities

2) All electrical installations in buildings and power distribution systems shall be adjusted in
terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible
power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets
and intercommunication systems shall be in accordance with Work Group 170

3) With reference to Work Group 190 a proportion of the value related preliminaries pro rata
to the amount of work excluded from adjustment, shall be excluded from Contract
Price Adjustment Provisions, if Option A has been selected for the adjustment of
preliminaries

4) Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of additional
items for exclusion by Bidders, will not be permitted

5) Where V results in a negative amount after application of the formula in clause 8.3 of the
CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45

Alternative Indices: Not Applicable

42.4.7

[3.10]

Details of changes made to the provisions of JBCC standard documentation

Clause 1.1

COMMENCEMENT DATE - means the date that the agreement, made in terms of the Offer and
Acceptance, comes into effect.

CONSTRUCTION GUARANTEE — means a guarantee at call obtained by the contractor from
an
institution approved by the employer in terms of the employer’s construction guarantee
form as selected in the schedule.

CONSTRUCTION PERIOD - means the period commencing on the date that possession of the
site is given to the contractor and ending on the date of practical completion.

CORRUPT PRACTICE - means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract
execution.

FRAUDULENT PRACTICE — means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any Bidder, and
includes collusive practice among Bidders (prior to and after the Bidder submission)
designed to establish Bidder prices at artificial non-competitive levels and to deprive the
Bidder of the benefits of free and open competition.

INTEREST - the interest rates applicable on this contract, whether specifically indicated in
the relevant clauses or not, will be in terms of the legislation of the Republic of South Africa,
and in particular:
(a) in respect of interest owed by the employer, the interest rate as determined by the
Minister
of Justice and Constitutional Development from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and




(b) in respect of interest owed to the employer, the interest rate as determined by the
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999), will apply

SECURITY — means the form of security provided by the employer or contractor, as stated
in the schedule, from which the contractor or employer may recover expenses or loss.

1.6 Any notice given may be delivered by hand, sent by prepaid registered post or
telefax. Notice shall be presumed to have been given when:

1.6.4 Noclause
3.2.1 A construction guarantee in terms of 14.0, where so elected in his Bid.
3.7 Add at the end thereof:
The contractor shall supply and keep a copy of the JBCC Series 2000 Principal

Building Agreement and Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall have access to at all times.

3.10 Replace the second reference to “principal agent” with the word “employer”
4.3 No clause

5.1.2  under clause 41- Include reference to 32.6.3; 34.3 and 34.4 in terms of which the
employer has retained its authority and has not given a mandate to the principal
agent and in terms of which the employer shall sign all documents

10.5 Add the following as 10.5
Damage to the works

a) Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and security of
the works as the contractor may deem necessary

b) The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works

c) The employer shall carry the risk of damage to or destruction of the works and
materials paid for by the employer that is the result of the excepted risks as set out in
10.6

d) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the
costs of such reinstatement shall be measured and valued in terms of 32.0 hereof

10.6 Add the following as 10.6
Injury to Persons or loss of or damage to Properties

a) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever arising out
of or in the course of or caused by the execution of the works unless due to any act or
neglect of any person for whose actions the employer is legally liable




b) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable,
or immovable or personal property or property contiguous to the site, whether belonging
to or under the control of the employer or any other body or person, arising out of or in
the course of or by reason of the execution of the works unless due to any act or neglect
of any person for whose actions the employer is legally liable

c) The contractor shall upon receiving a contract instruction from the principal agent
cause the same to be made good in a perfect and workmanlike manner at his own cost
and in default thereof the employer shall be entitled to cause it to be made good and to
recover the cost thereof from the contractor or to deduct the same from amounts due to
the contractor.

d) The contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the employer for the purpose of executing the
works until the issue of the certificate of practical completion.

e) Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be altered
or added to, the contractor, shall and will remain adequately insured or insured against
the death of or injury to persons or damage to such property consequent on such
removal or interference with the support until such portion of the works has been
completed

f) The contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and to
execute the works

10.7 Add the following as 10.7
HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High
Risk Area”, thatis an area which is subject to highly unstable subsurface conditions
that might result in catastrophic ground movement evident by sinkhole or doline
formation the following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of
the certificate of practical completion, bear the full risk of and hereby
indemnifies
and holds harmless the employer against any damage to and/or destruction of the
works consequent upon a catastrophic ground movement as mentioned above.
The contractor shall take such precautions and security measures and other
steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace and/or repair the works, at

the contractor’s own costs
10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during
the
period of the contract whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, arising
out of or caused by a catastrophic ground movement as mentioned above




The contractor shall be liable for and hereby indemnifies the employer against any
and all liability, loss, claim or proceeding consequent upon loss of or damage to

any
moveable, or immovable or personal property or property contiguous to the site,
whether belonging to or under the control of the employer or any other body or
person whomsoever arising out of or caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of the contract
10.7.3 ltis the responsibility of the contractor to ensure that he has adequate insurance
to cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting
the contractor’s obligations in terms of the contract, the contractor shall, within
twenty
one (21) calendar days of the commencement date but before commencement of the
works, submit to the employer proof of such insurance policy, if requested to do so
10.7.4 The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default of
his obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages
may be
recovered from the contractor or by deducting the same from any amounts still due
under this contract or under any other contract presently or hereafter existing
between the employer and the contractor and for this purpose all these contracts
shall be considered one indivisible whole
14.0 Replace the entire clause 14.0 with the following:
14.0 SECURITY
14.1 In respect of contracts with a contract sum up to R1 million, the security to be
submitted by the contractor to the employer will be as a payment reduction of five
percent (5%) of the value certified in the payment certificate (excluding VAT)
14.1.1  The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)
14.1.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall take precedence over his
obligations to refund the payment reduction security or portions thereof to the
contractor
14.2 In respect of contracts with a contract sum above R1 million, the contractor shall
have the right to select the security to be provided in terms of 14.3, 14.4, 14.5,
14.6,
or 14.7 as stated in the schedule. Such security shall be provided to the employer
within fourteen (14) calendar days from commencement date. Should the
contractor
fail to select the security to be provided or should the contractor fail to provide the
employer with the selected security within fourteen (14) calendar days from
commencement date, the security in terms of 14.7 shall be deemed to have been
selected.
14.3 Where the security as a cash deposit of ten percent (10%) of the contract sum
(excluding VAT) has been selected:
14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten

percent (10%) of the contract sum (excluding VAT) within fourteen (14) calendar

days from commencement date




14.3.2

14.3.3

14.3.4

14.3.5

14.3.6

14.4

14.4.1
VAT)

14.4.2

14.4.3

14.4.4

14.5

14.5.1

14.5.2

14.5.3

14.5.4

14.5.5

14.6

Within fourteen (14) calendar days of the date of practical completion of the

works the employer shall reduce the cash deposit to an amount equal to three percent
(3%) of the contract value (excluding VAT), and refund the balance to the contractor

Within fourteen (14) calendar days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one percent (1%) of the
contract value (excluding VAT) and refund the balance to the contractor

On the date of payment of the amount in the final payment certificate, the employer
shall refund the remainder of the cash deposit to the contractor

The employer shall be entitled to recover expense and loss from the cash deposit in

terms of 33.0 provided that the employer complies with the provisions of 33.4 in
which event the employer’s entitlement shall take precedence over his obligations to

refund the cash deposit security or portions thereof to the contractor

The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party

Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected: NOT APPLICABLE

The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten percent (10%) of the contract sum (excluding
within fourteen (14) calendar days from commencement date

The variable construction guarantee shall reduce and expire in terms of the Variable
Construction guarantee form included in the invitation to Bidder

The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

Where the employer has a right of recovery against the contractor in terms of 33.0,

the employer shall issue a written demand in terms of the variable construction
guarantee

Where security as a fixed construction guarantee of five percent (5%) of the
contract sum (excluding VAT) and a five percent (5%) payment reduction of the
value certified in the payment certificate (excluding VAT) has been selected:

The contractor shall furnish a fixed construction guarantee to the employer equal in
value to five percent (5%) of the contract sum (excluding VAT) within fourteen (14)
calendar days from commencement date

The fixed construction guarantee shall come into force on the date of issue and
shall expire on the date of the last certificate of practical completion

The employer shall return the fixed construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

The payment reduction of the value certified in a payment certificate shall be in
terms of 31.8(A) and 34.8

Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer shall be entitled to issue a written demand in terms of the fixed
construction guarantee or may recover from the payment reduction or may do both

Where security as a cash deposit of five percent (5%) of the contract sum
(excluding VAT) and a payment reduction of five percent (5%) of the value certified




in the payment certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in value to five
percent (5%) of the contract sum (excluding VAT) within fourteen (14) calendar
days
from commencement date
14.6.2 Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall refund the cash deposit in total to the contractor
14.6.3 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)
14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer may issue a written notice in terms of 33.4 or may recover from the
payment reduction or may do both
14.7 Where security as a payment reduction of ten percent (10%) of the value certified
in the payment certificate (excluding VAT) has been selected:
14.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(B)
14.7.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall take precedence over his
obligations to refund the payment reduction or portions thereof to the contractor
14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor
in terms of this agreement
14.9 Should the contractor fail to furnish the security in terms of 14.2 the employer, in
his sole discretion, and without notification to the contractor, is entitled to change
the contractor’s selected form of security to that of a ten percent (10%) payment
reduction of the value certified in the payment certificate (excluding VAT),
whereafter 14.7 shall be applicable
15.1.1 No clause
15.1.4 Add 15.1.4 as follows:
An acceptable health and safety plan, required in terms of the Occupational Health
and Safety Act, 1993 (Act 85 of 1993), within fourteen (14) calendar days of
commencement date.
The abovementioned plan shall also address all additional requirements with regard to
the
Coronavirus pandemic in terms of all Covid-19 legislation, regulations and guidelines as
an additional safe work procedure on site.
15.2.1 Under 41: Amend to read as follows:
“Give the contractor possession of the site within five (5) working days of the
contractor complying with the terms of 15.1.2 and 15.1.4
17.1.11 Delete the words "and the appointment of nominated and selected subcontractors”
20.1.3 No clause
21.0 No clause




29.2.5 No clause
31.5.2 Security adjustments in terms of 14.0 and 31.8
31.1.4 Add 15.1.4 as follows:

31.6  The value of materials and goods in terms of 31.4.2 shall be included in the value
certified
only where, to the satisfaction of the principal agent, the materials and goods are:

31.6.5 Add 31.6.5 as follows:
Covered by an advance payment guarantee or such other security as may be
accepted by the employer where stored off the site. Standard JBCC Guarantee
wording would be applicable.

31.8 Amend as follows:

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the
works in terms of 31.4.1 and of the materials and goods in terms of 31.4.2
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:

31.8(A).1 Ninety-five percent (95%) of such value in interim payment certificates
issued up to the date of practical completion

31.8.(A).2 Ninety-seven percent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but
excluding the date of final completion

31.8(A).3 Ninety-nine percent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final
payment certificate in terms of 34.6

31.8(A).4 One hundred percent (100%) of such value in the final payment certificate in

terms of 34.6 except where the amount certified is in favour of the
employer. In such an event the payment reduction shall remain at the
adjustment level applicable to
the final payment certificate.

31.8(B) Where security is a payment reduction in term of 14.7 has been selected the
value of the works in terms of 31.4.1 and materials and goods in terms of

31.4.2 shall be certified in full. The value certified shall be subject to the

following percentage

adjustments:

31.8(B).1 Ninety percent (90%) of such value in interim payment certificates issued up

to the date of practical completion

31.8(B).2 Ninety-seven percent (97%) of such value in interim payment certificates

issued on the date of practical completion and up to but excluding the date
of final completion
31.8(B).3 Ninety-nine percent (99%) of such value in interim payment certificates

issued on the date of final completion and up to but excluding the final
payment certificate in terms of 34.6

31.8(B).4 One hundred percent (100%) of such value in the final payment certificate in

terms of 34.6 except were the amount certified is in favour of the
employer. In such an event the payment reduction shall remain at the
adjustment level applicable to
the final payment certificate

31.9 Replace “twenty-one (21) calendar days” with “thirty (30) calendar days”. Should the




Contractor’s tax clearance certificate expire during the contract period, the Employer
shall be entitled to withhold payment without incurring any liability for interest, until a valid
tax clearance certificate is submitted to the Employer, at which point, upon that date, the
thirty (30) day period for due date of payment of the invoice shall commence.

31.12 Delete the following: “Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due.”

32.5.1 Add the following to the end of each of these clauses: “...due to no fault of the
32.5.4 contractor’

and

32.5.7

32.12 Replace “contractor” with “employer”
33.2 Add the following clauses 33.2.9 to 33.2.13:

33.2.9 the contractor’s failure or neglect to commence with the works on the dates
prescribed in the contract

33.2.10 the contractor’s failure or neglect to proceed with the works in terms of the
contract

33.2.11 the contractor’s failure or neglect for any reason to complete the works in
accordance with the contract

33.2.12 the contractor’s refusal or neglect to comply strictly with any of the conditions of
contract or any contract instructions and/or orders in writing given in terms of the
contract

33.2.13 the contractor’s estate being sequestrated, liquidated or surrendered in terms of
the insolvency laws in force within the Republic of South Africa

34.13 Replace “seven (7) calendar days” with “thirty (30) calendar days” and delete the words:
“subject to the employer giving the contractor a tax invoice for the amount due”
as per PPPFA

36.3 Remove reference to “No clause”, and replace “principal agent” with “employer”

36.7 Add the following: “Notwithstanding any clause to the contrary, on cancellation of this

37.5 this agreement either by the employer or the contractor; or for any reason whatsoever

and whatsoever, the contractor shall on written instruction, discontinue with the works on a

38.7 date stated and withdraw himself from the site. The contractor shall not be entitled to
refuse to withdraw from the works on the grounds of any lien or right of retention or on
the grounds of any other right whatsoever”

37.3.5 Replace “ninety (90)” with “one hundred and twenty (120)
and
38.54

39.3.5 Add the following words at the end thereof: :"within one hundred and twenty (120)
working days of completion of such report”

40.2.2 under clause 41 — Replace “one (1) year” with “three (3) years”
40.6 under clause 41 — Remove reference to no clause
40.7.1 Change “(10)” to “(15)”
Add the following to the end thereof:
Whether or not mediation resolves the dispute, the parties shall bear their own

costs concerning the mediation and equally share the costs of the mediator and
related costs.




42.0

PART 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR

42.0.1 The successful contractor must have a built environment professional on his staff or he must
employ one for the duration of the contract.

42.0.2 All bids shall remain valid for a period of one hundred and twenty (120) calendar days after the
Request for Bid closing date.

42.0.3 The successful bidder will be required to submit an Approved Health and Safety File within
fourteen (14) calendar days upon receipt of the letter of award.

42.0.4 The successful bidder will be required to submit a letter of good standing from the compensation
commission or FEMA within fourteen (14) calendar days upon receipt of the letter of award.

42.0.5 The successful Bidder will be required to submit a construction program and contractor’s cash
flow within twenty one (21) calendar days upon receipt of the letter of award.

42.0.6 At least thirty percent (30%) of the total labour force employed during the execution of the works,
shall be from the local community.

42.0.7 Labour rates to be in line with National Minimum Wage Act.
POST-BID INFORMATION

42.5 CONTRACT DETAILS

42.5.1 Contractor:
Postal address:
Telr o Fax: .o, E-mail: ..o
TAX / VAT Registration NO: ........ocooiiiiiin,
Physical address:

42.5.2 The accepted contract sum inclusive of tax is
o
AMOUNT N WO S, . e e e e e e

42.5.3 The latest day of the month for the issue of an interim payment certificate:

[31.3]

42.5.4 The preliminaries amounts shall be paid in terms of: Alternative A [X] Alternative B [ ]




[32.12]

4255 The preliminaries amounts shall be adjusted in terms of: Alternative A [X] Alternative B [ ]
[32.12]
4257 The security to be provided by the contractor:
[14]
(a) in respect of contracts up to R1 million, the contractor will provide security in terms of 14.1
(b) in respect of contracts above R1 million, the contractor will provide, as security, one of the
following:
(1) cash deposit of 10% of the contract sum (excluding VAT) Yes[ ] No[]
(2) payment reduction of 10% of the value certified in the payment
certificate (excluding VAT) Yes [ ] No[]
(3) cash deposit of 5% of the contract sum (excluding VAT) and a
payment reduction of 5% of the value certified in the payment
certificate (excluding VAT) Yes[] No[]
(4) fixed construction guarantee of 5% of the contract sum
(excluding
VAT) and a payment reduction of 5% of the value certified in the Yes [ ] No[]
payment certificate (excluding VAT)
NB: Guarantees submitted must be issued by either an insurance company duly registered
in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly
registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to
above. No alterations or amendments of the wording of the pro-forma will be accepted.
42.5.8 The annual building holiday period after the commencement of the construction period:
[29.7.2] from ..o (o T
42.6 DOCUMENTS
42.6.1 | Contract documents marked and annexed hereto:

Document marked as

Priced bills of quantitieS: Yes I:l No I:l .........................................
Lump sum document: | Yes[J NoO | PRTOTTINE
Suarantees: Yes D) No[J | oo e
Contract drawings: Yes [] No[] Document marked as

Other documents

Yes []

No []




42.8

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at on

Name of signatory for and behalf of the Employer who
by signature hereof warrants
authorization hereto

Capacity of signatory as Witness
Thus done and signed at on
Name of signatory for and behalf of the Contractor who
by signature hereof warrants
authorization
hereto

Capacity of signatory as Witness




C1.3 Form of Guarantee



C 1.3.1: FIXED CONSTRUCTION GUARANTEE - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 4.1 of March 2005)

Project title: NEW ECD CENTRE AT BOLANI ECD
Bid No: 2022/07/714
1. With reference to the contract between

(hereinafter referred to as the
“contractor”) and the Eastern Cape Department of Education (hereinafter referred to as the “employer”).
Request for Bid No: 2022/07/714 for the NEW ECD CENTRE AT BOLANI ECD (hereinafter referred to as the
“contract”)

in the amount of R , (

) (amount in words),
(hereinafter referred to as the contract sum excluding VAT.)

I/We,
in my/our capacity as and hereby
representing (hereinafter

referred to as the guarantor”) advise that the guarantor hold at the employer’s disposal the sum of

R ( )

(amount in words) being 5% of the contract sum (excluding VAT), for the due fulfiiment of the contract.

2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia, non causa debiti;
excussionis et divisionis; and all other exceptions which could be pleaded against the enforcement of this
guarantee, with the meaning and effect whereof i/we declare myself/ourselves to be conversant, and
undertake to pay the employer the amount guaranteed, during the period when the claim is received by the
guarantor, on receipt of a written demand from the employer to do so, and which demand the employer
may make if the employer has a right of recovery against the contractor in terms of 33.0 of the contract.

3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer, at any stage prior
to the expiry of this guarantee.

4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on condition
that upon the issue of the last final payment certificate, the employer shall account to the guarantor
showing how this amount has been expended and refund any balance due to the guarantor.

5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner which
the employer deems fit and the guarantor shall not have the right to claim his release on account of any
conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s

obligation shall not affect the validity of this guarantee.

6. This undertaking is neither negotiable nor transferable, and
a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in
terms of clause 4 above, or
b) shall lapse on the date of the last certificate of practical completion; and
c) shall not be interpreted as extending the guarantor’s liability to anything more than payment of the
amount guaranteed.



SIGNED AT ON THIS DAY OF 20

AS WITNESS

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorized thereto by resolution attached marked Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:




Part 3: Returnable Schedules/Documents



T2.1 List of Returnable Documents



2.1: LIST OF RETURNABLE DOCUMENTS

Project title: NEW ECD CENTRE AT BOLANI ECD

Principal
Agent:

Eastern Cape Province Department

of Education Bid No:

2022/07/714

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDEER EVALUATION PURPOSES
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with

the Bid)
Declaration of Interest (SBD4) 3 Pages X Yes []No
Ereegﬁ:':t?gﬁsp;(i)r;tzs (céaBlrS gon:]r)n in terms of Preferential Procurement 6 Pages Xl Yes [ No
Local Production and Content (SBD 6.2) 7 Pages X Yes [ No
Certificate of Authority for Signatory (T2.2.1) 1 Page X Yes []No
Certificate of Authority for Joint Ventures (T2.2.2) 1 Page X Yes[O No
Schedule of Proposed Subcontractors (T2.2.3) 1 Page []Yes XI No
Final Summary Page of Bills of Quantities (C1.1a) 1 Page XYes [1No
Completed Project Reference Forms (T2.2.13) 6 Pages XlYes [ No

2. OTHER DOCUMENTS REQUIRED FOR REQUEST FOR BID EVALUATION PURPOSES

Site Inspection Certificate (T2.2.4) 1 Page O Yes X No
Capacity of the Bidder (T2.2.6) 1 Page X Yes [ No
Relevant Project Experience - Completed Projects (T2.2.7) 1 Page X Yes [ No
Relevant Project Experience - Current Projects (T2.2.8) 1 Page X Yes 1 No
CIDB Grading Certificate (T2.2.11) 1 Page X Yes [0 No
CIPC Company Registration Certificate (T2.2.12) 1 Page X Yes []No
ID’s of shareholders, members, partners or sole proprietor (T2.2.12) 1 Page X Yes [ No
Letter of Good Standing from Bank (T2.2.12) 1 Page X Yes [ No
Letter of Good Standing from Compensation Fund (T2.2.12) 1 Page X Yes []No
CSD Registration Summary Report (T2.2.12) 1 Page X Yes [1No
SARS Tax Clearance Certificate and Pin (T2.2.12) 1 Page X Yes []No
Proof of Locality of Head Office (T2.2.12) 1 Page X Yes []No

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT




Bid Document Name Numt?er of Returnable
pages issued Document
Record of Addenda to Request for Bid Documents (T2.2.5) 1 Page X Yes [ No
Schedule of Plant and Equipment (T2.2.9) 1 Page X Yes []No
Compulsory Enterprise Questionnaire (T2.2.10) 1 Page X Yes []No
4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Bid Document Name Numper of Returnable
pages issued Document
Form of Offer and Acceptance (C1.1) 3 Pages X Yes []No
Contract Data (C1.2) 14 Pages X Yes [ No
Applicable form of Guarantee (C1.3) 4 Pages []Yes X No
Priced Bills of Quantities including Preliminaries (C2.2) 90 Pages XYes [1No




T2.2 Returnable schedules



SBD 4 : BIDDER’S DISCLOSURE



BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1

2.11

2.2

2.21

23

2.31

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest! in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO
If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract?

YES/NO

If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to
direct the course and decisions of the enterprise.



3

3.1
3.2

3.3

3.4

3.4

3.5

3.6

DECLARATION

I, the undersigned, (NAME).... ... e in
submitting the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

I have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.
In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by
the bidder with any official of the procuring institution in relation to this procurement process
prior to and during the bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of
a contract.



SBD 6.1 : Preference Points Claim Form



SBD 6.1

PREFERENCE POINTS CLAIM FORM

In order to claim preference points, Bidders are to note the following:

- The SBD 6.1 form must be completed and duly signed.

- EME’s with an annual total revenue of R3 million or less, are required to submit a sworn affidavit
(Construction Charter) confirming their level of black ownership, etc to claim points.



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).
1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The applicable preference point system for this tender is the 80/20 preference point
system.

c) Eitherthe 90/10 or 80/20 preference point system will be applicable in this tender.
The lowest/ highest acceptable tender will be used to determine the accurate
system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and
(b) Specific Goals.

14 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to

claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.



1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the organ of state.

2, DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—P min
Ps=80(1——_) or Ps=90(1——_)
Pmin P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender



3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps =80 (1+2") or Ps=90(1+"= )
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
4, POINTS AWARDED FOR SPECIFIC GOALS
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference

points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by
proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.



Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of Number of Number of
points Number of points points
allocated points claimed claimed
90110 allocated (90/10 (80/20
The specific goals s( e (80/20 system) system)
allocated points in terms of y system) (To be (To be

this tender (To be completed by

completed b (To be completed by
the 2,.93" ofy eI the tenderer) the tenderer)
state) the organ of
state)
Historically Disadvantaged 2 4
individuals
Ownership with Disabilities 1 2
Youth Ownership 2 3
Woman Ownership 2 3
Enterprises located in the 3 6
Eastern Cape Province
Ownership by Military 1 2
Veterans

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of compPany/firm. ...
4.4, Company registration nUMbEr: ... ...,

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

g
u
U
U
U
U
U
U

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

ii) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the



organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:
DATE:

ADDRESS:




SBD 6.2: Local Production and Content



SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND
CONTENT FOR DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information
and serves as a declaration form for local content (local production and local content are used
interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2022,
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011
(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content
Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to
Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2022 (Regulation 8) make provision for the promotion of local
production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise
such tenders with the specific bidding condition that only locally produced or manufactured goods,
with a stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage bidding process may
be followed, where the first stage involves a minimum threshold for local production and content and
the second stage price and Spesific Goals

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to below
the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC=[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) on the date of advertisement of
the bid as indicated in paragraph 3.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation;

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of
SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold
Reinforcement 100%
Roof coverings 100%
Steel windows, doors and frames 100%
Sundry metalwork and structural steelwork 100%

Gutters and down pipes 100%



uPVC and HDPE pipes 100%

Electrical cables 100%
Fencing 100%
3. Does any portion of the goods or services offered have any imported content?
(Tick applicable box)
[YEs [ NO ] |
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed

in paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific
currency on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.resbank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4, Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard.


http://www.resbank.co.za/

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. 2022/07/714

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the
bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on
http://www.thedti.gov.za/industrial _development/ip.jsp. Bidders should first complete Declaration
D. After completing Declaration D, bidders should complete Declaration E and then consolidate
the information on Declaration C. Declaration C should be submitted with the bid
documentation at the closing date and time of the bid in order to substantiate the
declaration made in paragraph (c) below. Declarations D and E should be kept by the
bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the duration
of the contract.

[, the undersigned, .........cccoiiiiiiiiii e (fUL N@MES),

do hereby declare, in my capacity as .........c.ooooiiiiiiii e

following:
(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with
the minimum local content requirements as specified in the bid, and as measured in
terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and
the information contained in Declaration D and E which has been consolidated in Declaration

C:
Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content (paragraph 3 above)

Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and
the information contained in Declaration D and E.



http://www.thedti.gov.za/industrial_development/ip.jsp

(d) laccept that the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the information

furnished in this application. | also understand that the submission of incorrect data, or data

that are not verifiable as described in SATS 1286:2011, may result in the Procurement

Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of the

Preferential Procurement Regulations, 2022 promulgated under the Preferential Policy
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:




SATS 1286.2011
Annexure C

Local Content Declaration — Summary Schedule

(C1) Tender No. ‘ Note: VAT to be excluded from all calculations ‘
(C2) Tender Description:
(C3) Designated product(s)

(C4) Tender Authority:
(C5) Tender Entity Name:

(C6) Tender Exchange Rate: Pula: ‘ | EU: | ‘ GBP: ‘
(C7) Specified local content %
I Calculation of Local Content I I Tender Summary I
Tender Exempted Vaﬁleenr(f:tr of Total Total
Tender . . price — . P Imported Local contend % Tender Total tender | exempted .
. , List of items imported exempted Local value . ; imported
item no’s each (excl. . value (per item) Qty value imported
value imported content
VAT) content
content
(C8) (C9) (C10) (Cll) (C12) (C13) (Ci4) (Cl5) (Cl6) (C17) (C18) (C19)

(C20) Total tender value
(C21) Total Exempt imported content
Signature of Bidder from Annex B (C22) Total tender value net of exempt imported content

(C23)Total Imported content

(C24) Total local content

Date: (C25) Average local content % of tender




SATS 1286.2011
Annexure D

Imported Content Declaration — Supportinc.; Schedule to Annex C I

ender No. ote: to be excluded from all calculations
D1 Tender N Note: VAT to b luded fr 11 calculati
(D2) | Tender Description:

(D3) | Designated product(s)
(D4) | Tender Authority:
(D5) | Tender Entity Name:

(D6) | Tender Exchange Rate: Pula: | | EU: | | GBP: |
A. Exempted imported content Calculatlon of imported content m
Tender Description Local Overseas Foreign Tender Local Freight locally | Total landec Tender | Exempted
Item no’s of imported | supplier supplier currency Rate of | value of | costs to mcurred cost excl. VA QTY imported
content value as per | Exchange | imports port  of | landing costs & value
commercial entry duties
invoice
(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
(D19) Total exempt imported value
This total must correspond with
Annex C - C21
B. Imported directly by Tenderer Calculatlon of imported content m
Tender Description Unit of | Overseas Foreign Tender Local Freight locally | Total landed Tender | Total
Item no’s of imported | measure supplier currency Rate of | value of | costs to mcurred cost excl. VA QTY imported
content value as per | Exchange | imports port  of | landing costs & value
commercial entry duties
invoice
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer

C. Imported by a 3" party and supplied to the Tenderer I Calculation of imBorted content I Summar

Description Unit of | Local Overseas Foreign Tender Local Freight All locally | Total landed Tender | Total
of imported | Measure Supplier supplier currency Rate of | value of | costs to | incurred cost excl. VA'] QTY imported
content value as per | Exchange | imports port of | landing costs & value
commercial entry duties
invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D42) (D42) (D43) (D44)

(D45) Total imported value by 3 party

Summary of
Payments

D.  Other foreign currency payments Calculation of foreign

Type of | Local Supplier making the | Overseas Foreign Tender Rate Local value
payment payment beneficiary currency value | of Exchange of payments
paid
(D46) (D47) (D48) (D49) (D50) (D51)
Signature of tenderer from Annex B (D52) Total of foreign currency payments by tenderer/or 3"
party

(D32), (D45) & (D52) above
This total must correspond with Annex C — C23

(D53) Total of imported content & foreign currency payments
Date:




(ED)
(E2)
(E3)
(E4)
(ES)

Annexure E

SATS 1286.2011

Local Content Declaration — Supporting Schedule to Annex C I

Tender No.

| Note: VAT to be excluded from all calculations ‘

Tender Description:

Designated product(s)

Tender Authority:

Tender Entity Name:

Local Products (Goods,
Services and Works)

I Description of items purchased

Local Suppliers Value

(E6)

(E7) (ES)

(E9) Total local products (Goods, Service and Works)

(E10) @ Manpower costs

(Tenderer’s manpower cost)

(E11) QFactory overheads

(Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) P Administration overheads and
mark-up

Signature of tenderer from Annex B

Date:

(Marketing, insurance, financing, interest etc.)

(E13) Total local content

This total must correspond with annex C — C24




T2.2.1 Certificate of Authority for Signatory



T2.2.1: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Project title:

NEW ECD CENTRE AT BOLANI ECD

Bid No:

2022/07/714

NOTE: This returnable document must be on a company letterhead

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated
copy of the relevant resolution of the board of directors to this form on the company’s letterhead.

An example is given below:

“By resolution of the board of directors passed at a meeting held on

Mr/Ms

, whose signature appears below, has been duly authorised to

sign all documents in connection with the bidder for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:

SIGNATURE:

SIGNATURE:




T2.2.2 Certificate of Authority for Joint Ventures



T2.2.2: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

Project title: NEW ECD CENTRE AT BOLANI ECD

Bid No: 2022/07/714

This returnable schedule is to be completed by joint ventures.

We, the undersigned, are submitting this Request for Bid in Joint Venture and hereby authorise Mr/Ms

, of the company

, acting in the

capacity of lead partner, to sign all documents in connection with the Request for Bid and any contract resulting
from it on our behalf.

Name of Firm Address Duly Authorised Signatory

Lead Partner Signature:

Name:

Designation:

Signature:

Name:

Designation:

Signature:

Name:

Designation:

Signature:

Name:

Designation:




T2.2.4 Site Inspection Certificate



T2.2.4: SITE INSPECTION CERTIFICATE

Project title: NEW ECD CENTRE AT BOLANI ECD

Bid No: 2022/07/714

I/We have visited the site for the above-mentioned works at the date specified below.

I/'We have thoroughly studied the site, plans and contract documents and I/We have brought
myself/ourselves fully conversant with all aspects which could possibly influence the construction of the
works.

I/We further certify that I/We am/are satisfied with the description of the works and the explanation given

to me/us by the Representative/Agent at the inspection and I/We fully understand the extent of the work
to be done as specified and implied for the execution of this contract.

Date of Inspection:

Time of Inspection:

Name of Tenderer

Signature of Tender

Signature of Representative/Agent

Date



T2.2.5 Record of Addenda to Request for Bid
Documents



T2.2.5: RECORD OF ADDENDA TO BID DOCUMENTS

Project title: NEW ECD CENTRE AT BOLANI ECD

Bid No: 2022/07/714

We confirm that the following communications received from the Employer before the submission of this Request for Bid offer,
amending the Request for Bid documents, have been taken into account in this Request for Bid offer:

Date Title or Details

10.

Attach additional pages if more space is required.

Signed Date

Name Position

Bidder




T2.2.6 Capacity of Bidder



T2.2.6: CAPACITY OF THE BIDDER

Project title: NEW ECD CENTRE AT BOLANI ECD

Bid No:
2022/07/714

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional
pages if more space is required. Details of project team including CV, qualifications and proof of registration
completed for each individual to be provided by Bidder. Failure to furnish the particulars may result in the Bid being
disregarded.)

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project)

Quantity / Categories of Employee - Key Professional Date of Employment
No. of Personnel (part of Business

Resources Enterprise) Registration No.

Site Agent

Project Manager

Foreman

Quality Control & Safety
Officer-Construction
Supervisor

Artisans

Unskilled employees

Others

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct.

Signed: | Date:

Name: | Position:

27T (o 1Y




T2.2.7 Relevant Project Experience - Completed Projects



T2.2.7: RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

Project title:

NEW ECD CENTRE AT BOLANI ECD

Bid No:

2022/07/714

Bidders must submit a max one-page description of at least three projects successfully completed.

Attach a Completion Certificate for each of the project provided.

The description of each project must include the following information:

1.

Essential introductory information:

1.1. Name of project.

1.2. Name of client.

1.3. Contact details of client.

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

1.5. The period during which the project was performed, and also, if this is different, the period during which
the Bidder’'s team members were contracted.

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. NAME OF PROJECT NAME OF CLIENT CONTACT DETAILS

OF CLIENT

PROJECT
VALUE

DATE COMPLETED

Adimple ani

Attach a separate page to address this issue (the above table is just for reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct.

Signed

Date

Name

Position

Bidder




T2.2.8 Relevant Project Experience - Current Projects



T2.2.8: RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

Project title:

NEW ECD CENTRE AT BOLANI ECD

Bid No:

2022/07/714

Bidders must submit a max one-page description of at least three projects under construction/ on hold/ just handed
over/ towards completion (if they exist).

Attach an Appointment letter for each of the project provided.

The description of each project must include the following information:

2. Essential introductory information:
2.1. Name of project.

2.2. Name of client.

2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

2.5. The period during which the project was performed, and also, if this is different, the period during which
the Bidder’s team members were contracted.

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. | NAME OF PROJECT

NAME OF
CLIENT

CONTACT
DETAILS OF
CLIENT

CONTACT
DETAILS OF
REFERENCES

PROJECT
VALUE

STAGE OF PROJECT

=

—X

Ie On!\/
)4

Attach a separate page to address this issue (the above table is just for reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct.




Signed Date

Name Positi
on

Bidder




T2.2.9 Schedule of Plant & Equipment



T2.2.9: SCHEDULE OF PLANT AND EQUIPMENT

Project title: NEW ECD CENTRE AT BOLANI ECD

Bid No: 2022/07/714

The following are lists of major items of relevant equipment that I/we presently own or lease and will have available
for this contract or will acquire or hire for this contract if my/our Bid is accepted.

(a) Details of major equipment that is owned by and immediately available for this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this contract if my/our Bid is acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date

Name Position

Bidder




T2.2.10 Compulsory Enterprise Questionnaire



T2.2.10: COMPULSORY ENTERPRISE QUESTIONNAIRE

Project title: NEW ECD CENTRE AT BOLANI ECD

Bid No: 2022/07/714

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each
partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships:

Name* Identity number* Personal income tax number*

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: SBD4 issued by National Treasury must be completed for each Bidder and be attached as a Request for Bid
requirement.

Section 8: SBD6 issued by National Treasury must be completed for each Bidder and be attached as a Request for Bid
requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the employer to verify the Bidders tax clearance status from the South African Revenue Services that it is in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly
or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms
of the Prevention and Combating of Corrupt Activities Act of 2004,

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise control over the
enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other bidding entities submitting Request for Bid offers and
have no other relationship with any of the Bidders or those responsible for compiling the scope of work that could cause or be
interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and

correct.
Signed Date
Name Position

Enterprise name




T2.2.11 CIDB Grading Certificate / Proof of Registration



T2.2.11: CIDB GRADING CERTIFICATE/PROOF OF REGISTRATION

Project title:

NEW ECD CENTRE AT BOLANI ECD

Bid No:

2022/07/714

Bidders are required to submit with their Request for Bid:

A Certificate of Contractor Registration issued by the Construction Industry Development

Board.

NOTE: PROOF OF CIDB GRADING TO BE ATTACHED TO THIS PAGE BY
BIDDER
IN THE CASE OF A JOINT VENTURE, SEPARATE CERTIFICATES IN
RESPECT OF EACH PARTNER MUST BE SUBMITTED




T2.2.12 Other certificates, etc.



T2.2.12: OTHER CERTIFICATES, ETC TO BE PROVIDED BY BIDDER

Project title: NEW ECD CENTRE AT BOLANI ECD

Bid No: 2022/07/714

Bidders are required to submit with their Request for Bid:

- Certified copy of CIPC company registration certificate
- Certified copies of ID’s of shareholders, members, partners or sole proprietor
- Letter of Good Standing from Bank where Bidder’'s primary transaction account is

- Letter of Good Standing from Compensation Fund or a licensed insurer as
contemplated in the Compensation for Occupational Injuries and Diseases Act 1993

- CSD Registration Summary Report dated not more than thirty (30) calendar days
prior to the Request for Bid closing date

- Original valid SARS tax clearance certificate and pin

- Proof of locality of head office by way of certified copy of municipal account or lease
agreement

| NOTE: CERTIFICATES, ETC TO BE ATTACHED TO THE RELEVANT PAGE HEREAFTER




Insert certified copy of CIPC certificate



Insert certified copies of ID’s



Insert Letter of Good Standing from Bank



Insert Letter of Good Standing from Compensation
Fund



Insert CSD Registration Summary Report



Insert Original Valid SARS Tax Clearance Certificate
and Pin



Insert Certified Copy of
Municipal Account or Lease Agreement



T2.2.13 Insert Completed Project Reference Forms



PROJECT REFERENCE RETURNABLE 1 OF 3

Project title: NEW ECD CENTRE AT BOLANI ECD

Bid No: 2022/07/714

NOTE: This returnable document must be completed by the person who was the principal
agent on a construction project of similar value and complexity that was completed
successfully by the Bidder.

I, (name and surname) of

(company name) declare

that I was the principal agent on the following building construction project successfully

executed by (name of Bidder):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the
rincipal agent, by inserting “Yes” in the relevant box below:

Very Poor Fair Good Excellent
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4, Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

B. Would you consider / recommend this Bidder again:

YES NO




C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 2023
Signature of principal agent COMPANY STAMP
NOTE:

If reference cannot be verified due to the inability to contact the referee or failure on his/her part
to respond to a written request to do so, that reference will not score any points.

Name of Bidder

Signature of Bidder Date



PROJECT REFERENCE RETURNABLE 2 OF 3

Project title: NEW ECD CENTRE AT BOLANI ECD

Bid No: 2022/07/714

NOTE: This returnable document must be completed by the person who was the principal
agent on a construction project of similar value and complexity that was completed
successfully by the Bidder.

I, (name and surname) of

(company name) declare

that I was the principal agent on the following building construction project successfully

executed by (name of Bidder):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the
principal agent, by inserting “Yes"” in the relevant box below:

Very Poor Fair Good Excellent
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

B. Would you consider / recommend this Bidder again:

YES | NO




C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 2023
Signature of principal agent COMPANY STAMP
NOTE:

If reference cannot be verified due to the inability to contact the referee or failure on his/her part
to respond to a written request to do so, that reference will not score any points.

Name of Bidder

Signature of Bidder Date



PROJECT REFERENCE RETURNABLE 3 OF 3

Project title: NEW ECD CENTRE AT BOLANI ECD

Bid No: 2022/07/714

NOTE: This returnable document must be completed by the person who was the principal
agent on an construction project of similar value and complexity that was completed
successfully by the Bidder.

I, (name and surname) of

(company name) declare

that I was the principal agent on the following building construction project successfully

executed by (name of Bidder):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the
rincipal agent, by inserting “Yes” in the relevant box below:

Very Poor Fair Good Excellent
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

B. Would you consider / recommend this Bidder again:

YES | NO




C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 2023
Signature of principal agent COMPANY STAMP
NOTE:

If reference cannot be verified due to the inability to contact the referee or failure on his/her part
to respond to a written request to do so, that reference will not score any points.

Name of Bidder

Signature of Bidder Date



THE CONTRACT

Part 4: Scope of Work



C3.1 Scope of work



C3.1: SCOPE OF WORKS — JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 4.1 of March 2005)

Project title: | NEW ECD CENTRE AT BOLANI ECD

BID No: 2022/07/714

C3. Scope of Works
1. GENERAL
a) EXTENT OF THE WORKS

The work comprises of:

= Provision of 2x 4 Classroom Blocks plus HOD
= Provision Nutrition Centre

= Refurbishment of existing Admin and Ablutions
» Grade R Classroom

= External Works

= Electrical Upgrade

=  Water Tanks

= Fencing

b) ORDER OF THE WORKS
Commencement of the works after handover, daily progress and completion of
the works is critical to the success of the programme and will thus be closely and
strictly monitored. Decisive action will be taken against any potential risks that
could lead to time over run on the contract period. The bidder is to take specific
notice of this, most especially to the penalty clause.

¢) BUILDING OCCUPIED

Yes

d) ACCESS - Gravel Road



C3.2 Health and Safety Specification



Province of the

EASTERN CAPE

-“‘-‘r-:-r-"- DEPARTMENT OF EDUCATION

OCCUPATIONAL HEALTH AND SAFETY
SPECIFICATION

FOR

CONSTRUCTION OR REFURBISHMENT OF EC
SCHOOLS (SMALL PROJECTS)

EASTERN CAPE DEPARTMENT OF
EDUCATION

(THE “CLIENT”)

Prepared By: Dr. Claire Deacon CHSA010/2013

Last revision 02/12/2022 By: Ntokozo Ngwenya
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DEPARTMENT OF EDUCATION
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Province of the

EASTERN CAPE

DEPARTMENT OF EDUCATION

Project Details

Date of compilation:

Value of project:

Occupational Health and Safety Agent:

Revision number: 00
Commencement date:

Contract period:

Professional
responsibilities

Company

Contact person

Telephone

Fax

email

Architects

Civil Engineers

Structural Engineers

Electrical Engineers

HVAC Engineers &
Fire Consultants

Quantity Surveyors

Site Details:

Locality of the works:

REFERENCES,

. Occupational Health and Safety Act (OHSA) No. 85 of 1993 and Regulations (as amended);
. Compensation for Injury and Occupational Diseases Act (COIDA) No. 100 of 1993 (as amended);
. South African Council for the Project and Construction Management Professions (SACPCMP) 2013: Scope of

services for the OHS Consultant, Manager and Officer;
e  Any other internal standards and specifications developed by the Client as they affect the operations, and

° The amended Baseline Risk assessment

. South African Roads Traffic Safety Manual (SARTSM) Chapter 2, Volume 13 of 1999
. Road Traffic Safety Act No. 93 of 1996 (as amended)

° Construction Specifications & Standards 6.0 for Southern Africa. Hans Wegelin 6% Edition 2010
e  SANS Code 10400

e  SABS 1200

1. LIST OF ABBREVIATIONS

AlIA Approved Inspection Authority

BoQ Bill of Quantities

CcC Compensation Commissioner

CR Construction Regulations

CHSO Construction Health and Safety Officer
DMR Driven Machinery Regulations

DEL Department of Employment and Labour
FEMA Federated Employers Mutual Association
GAR General Administration Regulations

GSR General Safety Regulations




Province of the

EASTERN CAPE

DEPARTMENT OF EDUCATION

= .

HCSR Hazardous Chemical Substances Regulations

HIRA Hazard Identification Risk Assessment

H&S Health and Safety

ER Engineer’s Representative

LI Labour Intensive

DMA Disaster Management Act

OH Occupational Health

OHSA Occupational Health and Safety Act No. 85 of 1993 (as amended)
SSHSS Site Specific Health and Safety Specification

PC Principal Contractor

PPE Personal Protective Equipment

SANS South African National Standards (Authority)

SACPCMP South African Council for Project and Construction Management Professions
SDS Safety Data Sheet

SMME Small, Micro, Medium Enterprise

SWP Safe Work ProcedurePREAMBLE

Each year fatalities, serious injuries and poor attitudes of Contractors mar the reputation of the Construction Industry.
The CLIENT has a responsibility to limit its risk by ensuring a zero tolerance and better practice approach to Contractors
and those affiliated to a particular project. Thus, a high premium is placed on the health and safety (H&S) of the Client
and stakeholders, which include its employees, professional service providers, public and its physical assets.

The responsibilities that the Client and relevant stakeholders have toward its employees are captured in, but not limited
to this document. The responsibilities stem from both moral, civil and a variety of legal obligations. The Principal
Contractor is to take due cognisance of the above statement.

Where there is an appointed OHS Consultant its behalf, shall provide a site specific Health & Safety Specification (SSHSS)
for the project and provide the Principal Contractor/s (PC) making a bid or appointed to perform construction work for
the project, or parts thereof.

By drawing up this SSHSS, the Client has endeavoured to address the most critical aspects relating to H&S issues in
order to assist the contractor in adequately providing for the health and safety of employees on site.

Should the Client not have addressed all H&S aspects pertaining to the work that is tendered for, the contractor needs
to include it in the SSHSP and inform the Client of such issues when submitting the tender, or as soon as identified.

Notwithstanding the above, cognisance needs to be taken of the current Disaster Management Plan, and all the
requirements of the current levels of lockdown, standards, guidelines and information published from time to time.

2. Purpose of the Site Specific Health and Safety Specification (SSHSS)

The SSHSS is a performance specification to ensure that the Client and any bodies that enter into formal agreements
with the Client, Agents, Professional Designers (Engineers, Quantity Surveyors and Architects), Principal Contractors and
Contractors achieve an acceptable level of OHS performance.

No advice, approval of any document required by the SSHSS, such as hazard identification and risk assessments, or any
other form of communication from the Client shall be construed as acceptance by the Client of any obligation that
absolves the Principal Contractor from achieving the required level of performance and compliance with legal
requirements. Furthermore, there is no acceptance of liability by the Client, which may result from the Principal
Contractor failing to comply with the SSHSS, i.e. the Principal Contractor remains responsible for achieving the required
performance levels.

A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between parties prior to any works
commencing. If the NEC contract is used a copy of the signed contract shall form part of the H&S file submission.

The SSHSS highlights the aspects to be implemented over and above the minimum requirements of current legislation.
Requirements may be changed should new risks or issues are identified that could not have been foreseen during the
design phase of the project, or during the construction phase. Any new legislation or standards (legislated or determined
by the Client) that are promulgated or accepted during the contract will automatically be applied.
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Environmental management shall receive due attention as per the requirements of the Environmental Control Officer
(ECO), but will be managed by the ECO directly if applicable to the project.

21 Project description/detailed scope of work as it applies to the project (Details as per the scope of work)

The Scope of work as identified by the Stakeholders is as follows:
e Preliminary and General
e Breaking
e Painting
e Carpentry
e Brickwork
e Roof Work
e Asbestos Work

The works shall be done in accordance with the applicable SANS 1200 specifications, Municipal By-laws and Regulations,
variations and additions to the standardized specifications applicable to this contract and the technical specifications of

the Client for work that falls outside of the standardized specifications.

2.2 Programme Description

Clarification Meeting TBA
Time allowed for preparation of H&S plan/file
after tender award

Within 1 week after submission but subject to content as per

Approval date of SSHSP . . .
this requirement, for more than one review.

Induction dates To be advised after Approvals of H&S Plan/file
Estimated Commencement date of work on site Subject to approval of H&S Plan.
Estimated Project completion date or project

. Dependant on site establishment and site hand over
duration

Project term

3. Implementation of the Site Specific Occupational Health and Safety Specifications (SSHSS)

The site specific H&S specification (SSHSS) forms an integral part of the Contract, and PCs are required to make it an
integral part of their Contracts with Contractors and Suppliers. A SSHSS will be available for each level of Contract and
Contractor and must be complied with.

This specification must be read in conjunction with the OHSA, Regulations (as amended) and any other standards relating
to work being done and ensure compliance thereto. The information relative to the scope of the project, the works etc.
are detailed in the tender, are to be considered when developing the SSHSP and associated documentation. The
summary of risks is included in Section 2 of the SSHSS.

The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, supplied by the Client. These documents
shall be deemed to form part of the returnable Contract Documents.

No work may commence without written approval of the SSHSP by the H&S Agent, or the responsible person of the
Client.

Should there be design changes, or change in the scope of works, an amended SSHSS may be issued. Where amended
SSHSSs are issued, the PC will be required to ensure a resubmission of an amended SSHSP for approval. Further to this,
the PC must ensure that similar information must be provided as it applies to the works to all their Contractors, within 5
working days following notification thereof. Such design changes.

The OHS Consultant will visit the project at least bi-monthly to ensure compliance and limit risk. All activities on the site
and all appropriate documentation will be monitored and reported on to the Client and the Designer.
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Non-conformances will be issued, and penalties or work stoppage will be issued where appropriate. Communication
between the OHS Consultant and the PC will be through the Designer (or Client’s responsible person) as determined at
the commencement of the project.

3.1 Requirements at Start Up

A site specific H&S Plan (SSHSP) in response to this SSHSS will be subject to approval by the OHS Consultant within the
stipulated time period as noted in the tender. This must include all supporting documentation as required to verify the
H&S system:

e A declaration to the effect that the PC has the competence and necessary resources to carry out the work safely in
compliance with the Occupational Health and Safety Act and its Regulations;

e Avalid Letter of Good Standing;

e Detailed technical method statements along with, and aligned with the project programme for review by the Principal
Agent, Designer and appropriate risk assessments and safe work procedures for approval by the OHS Consultant or
Client:

e Site establishment including:

o A procedure must be drafted relative to protection/ prevention of injury to persons other than PC
employees, during undertaking of such construction activity.

Exposure of services, power, telecommunication etc.;

Arrangements for hoarding, traffic accommodation if applicable:

Excavating for services;

An emergency plan indicating how and where emergencies will be handled, and

Working at heights (if applicable).

O O O O O

Further method statements are to be submitted prior to, and during the project where changes or new work is required,
and the approval of the Principal Agent/Client is required before work on that aspect or activity can commence The
construction CHSO (CHSO) is to be included in production planning sessions/meetings to ensure that the appropriate risk
assessments, safe work procedures and communication required are available and completed timeously.

Penalties will be applied should this not be adhered to and deemed a serious offence.

4. GENERAL REQUIREMENTS
4.1 Summary of Risks identified during Design

The intention of the summary of findings from the design risk assessment is to highlight the residual risks identified during
the design phase. The full design risk assessment can be found in the tender document.

The summary of risks provided is to point the contractor towards some risks he may not be aware of during tendering
stage and while developing his formal risk assessments for the project.

The design risks and the management thereof should be included in the PC risk assessments. Where there are other
Contractors appointed to do work, the PC s to ensure that Contractors include such information in their risk assessments.

The summary is to be developed following the completion of the Design risk assessment, and to include the residual risks
as they apply to the project.

PHASES OF THE PROJECT RESIDUAL RISKS IDENTIFIED TO BE MANAGED (as applicable)

Site Establishment Bringing in containers, fitting with electricity, phone and fax, toilet hire.
Hoarding, security and access to be managed and in place.

Site Clearance Traffic accommodation, movement of heavy construction vehicles, use hand
tools, chainsaws, use of local labour and contractors.

Earthworks Open excavations, use of plant and machinery, use of lifting equipment for
laying storm water concrete pipes, electrical hand tools plant and equipment
during paving. Noise monitoring.

Ancillary Roadworks Use of chemicals, excavation and use of hand tools.
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Housekeeping, stacking and storage

The area is adequate to ensure housekeeping and stacking and storage
principles are followed. However, the children need to be kept well away from
all work areas including the site camp, and notices to be clear in warning of
dangerous construction activities. Care and increased attention to ensure all
materials and vehicles are carefully managed and designated routes are used.

General Use of local labour, and contractors, CLO to do regular information sessions.
High winds and inclement weather require monitoring for all working at heights
Painting Hand mixing may occur, 50kg paint drums are an ergonomic risk from
handling. Potential eye, skin and respiratory irritant from paint fumes
exposure, chromates.
4.2 Specified Hazardous Chemical Substances

The following lists of products or substances are those which have been identified as likely to be used on the project.
This list is not inclusive and other products may be considered. Where the PCis likely to supply the product as the product
has not been specified, safety data sheets (SDSs) need to be considered prior to all selections.

PRODUCTS/SUBSTANCES/RISKS

POTENTIAL HEALTH OR OTHER RISKS

Cement

Hand mixing may occur, 50kg bags are an ergonomic risk from handling.
Potential eye, skin and respiratory irritant from dust exposure, chromates.

Cement/Silica dust

Caused by cutting, grinding, sanding of any concrete/granite/tiled
surface/masonry.

Wood dusts

Caused by cutting, sanding, drilling wooden products treated Viz fencing
poles.

Mineral turpentine

Applying paint and cleaning of paint brushes. Potential eye, nose, skin and
respiratory irritant.

Paint

Splashes into eyes, onto skin causing irritation.

Cleaning materials

Use of disinfectants and sanitizers

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of H&S Responsibilities

An organogram will be available to identify key appointments and responsibilities on site and be kept up to date throughout

the project.

5.1.1 Notification of Commencement of Construction Work

The PC shall notify the Provincial Director of the Department of Employment and Labour (DEL) in writing, in the form of the
Annexure in the CRs. This shall occur within 7 days of the award of the contract. Proof of submission and/or receipt must be

provided and kept in the H&S file.

Where changes to the conditions given in the submission are required (i.e. Contractors, completion dates, increase in workers),
a revised Annexure A must be submitted to the DEL. The completion date is to include the defect and liability period. A copy

of the notification form and any further submissions/correspondence must be kept in the H&S file.
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6. HEALTH AND SAFETY PLAN FRAMEWORK

The H&S aspects related to the project outlined in the previous sections are to be taken into account when drawing up the
H&S Plan. The PCis required to demonstrate competence by providing an H&S system that will address the requirements of
the project.

The current legislative requirements, SABS codes, SANS 10400 and any other standards that may guide practice are to be taken
into consideration. The following aspects must be addressed in the SSHSP, as they have been identified in section 2, as playing
a role in reducing the overall risk of a particular activity, or section of the project. The OHS Agent may from time to time
request additions or systems as they relate to the works or legislative requirements at the time.

The PC is to prepare a site layout drawing to indicate at least the following to submit with the H&S plan:

° The positions of site offices of all Contractors, toilets, drinking water and worker rest areas;

. Indicate the positions of emergency planning and equipment and first aiders;

. Protection of plant and public, indicate parking, designated vehicular routes and access to site;
. Storage areas (materials and equipment, waste etc.), and

° Storage of materials and waste;

Such layouts are to be updated regularly throughout the project.

Cognisance is to be given to those permanent employees who are over 60 years of age, and younger workers who
have underlying chronic health issues such as high blood pressure, diabetes, TB, HIV and AIDS etc. Specialised workers
who are indispensable will need to be declared fit for work by an occupational health service provider.

Key appointments and succession planning is to be available to ensure those who are playing key roles are able to
cover the project at all times.

The project Organogram is to be updated accordingly and signed and dated at each update.
6.1 Appointment of Competent Site Personnel

The CEO (OHSA S16.1 or 16.2) of the PC will take overall responsibility for the appointment of competent site staff for
the duration of the project. Should the CEO not be personally involved in the project, the H&S responsibilities are to be
delegated to the Site Agent (OHSA 16.2). Knowledge and training in H&S are required and certificates indicating H&S
training as well as experience to be included in CVs.

All other legal appointments are to be made with relevance to the type of work required and kept current with the
project programme. The construction teamis to ensure the appointed CHSO is kept up to date with all planned activities,

to ensure all H&S requirements are met.

All construction/technical method statements are to be generated by senior site personnel, and the appropriate risk
assessments developed therefrom in conjunction with the CHSO.

The SSHSP shall include the following, but is not limited to the following key appointments:

6.1.1 Construction Supervision

Competent supervisors will be appointed to manage part or all of the works and have training and/or experience in the
area of responsibility, regarding CR 8.1, 8.2 and 8.7. All site supervisors must show evidence of appropriate training in
H&S, and an understanding or training in areas of responsibility (i.e. risk assessments, method statements etc.).

Curriculum Vitae (CVs) are to be submitted for approval by the Principal Agent, and/or Client. The Supervisor will be held
responsible for the safety of working teams and subordinates, housekeeping and stacking and storage of materials.
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6.1.2 Construction Health and Safety Officer

The PC shall employ at least one competent, CHSO for the duration of the contract. The CHSO’s CV is to be submitted
for approval by the OHS Agent or the Client, at time of tender

The PC is to ensure adequate resources are provided in order to undertake all responsibilities (i.e. mobile phone,
computer and internet access, etc.).

Qualifications shall include at least Grade 12, SAMTRAC/NEBOSH/Diploma in H&S qualifications or similar, with exposure
to civil engineering and similar road construction, with at least 5 years’ experience, given the level of project complexity
preferably in an OHS capacity. He should also have undergone training in the Act and Regulations. In the case of a
contract where contractors are employed, the CHSO must have a competence to evaluate the Contractors Health and
Safety plans and be registered with the SACPCMP as a CHSO.

This person may not hold any other position on the site staff. The site supervisor may not act as the CHSO. The CHSO
appointed for the project will be held responsible for all H&S on the project.

e Senior site staff and supervision, Contractors are to follow systems, instructions etc. given by the CHSO at all times;

e No new workers or Contractors may commence work without approval or following the SSHSP as submitted;

e No inductions of any Contractors’ staff until the H&S documentation is approved by the CHSO, and

e The CHSO may not be removed or replaced without the approval of the H&S Agent, nor may the site be left
unattended for more than 1 day without adequate, competent cover.

A monthly report of all H&S activities and incidents is required by the end of the first week of each month, or at a date
agreed to by the OHS Consultant /Client and the CHSO. An example of the monthly report is attached as an Annexure
D.

The CHSO will be responsible for collating the H&S documentation at the close out of the project in electronic format,
properly labeled and filed. A list of the typical aspects that should be provided is available as Annexure B to this
document. The PCis to ensure that all Contractors documentation follows the same requirements and closed out. H&S
documentation must be completed and be available with the close out of the main contract, or as determined at the
time.

Failure to do so will be considered a serious offence and penalties applied. Failure could also result in retentions or
project certification not being issued to the PC.

6.1.3 Traffic Safety
The CHSO will be responsible for ensuring that daily traffic management is adequately managed.

No worker may be transported in, or on the rear of construction vehicles (bakkies included), or with plant and
materials to, on, or from site. The number of passengers in any vehicle is limited to what is stated on the license disc.
Vehicles used to transport workers to, from, or on site, shall have secure seats and be covered. No canopies may be
used.

While this is difficult to control by the PC, induction training needs to include such information so workers can protect
themselves. An on-site transportation policy needs to be available for how such transportation will be made safe and
limit any opportunity for cross infection. Disinfection of vehicles needs to be determined where possible, and
sanitizers provided prior to boarding and recommended during transit.

Each worker is to be encouraged to wear a cloth mask while travelling, and this needs to be enforced if using company
transport.

Penalties will be issued for non-compliances noted.

6.1.4 Health and Safety Representatives and H&S meetings (if applicable)
H&S Representatives representing workers and Contractors are to be appointed following the start up of the project,
irrespective of the number of workers on site. The appointed H&S Representatives are to be actively involved with H&S
and will assist the CHSO and site management in meeting legislative duties.
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All internal and external OHS Agent audits are to be discussed, as well as all H&S related issues at all internal production
or progress meetings.

Failure to do so will be deemed to be a moderate offence.

6.1.5 Appointment of Competent Contractors and Suppliers, short term works (if applicable)

The PC is to ensure compliance with the Clients minimum standards and all legislative requirements. The same H&S
standards required of the PC are to be applied to all Contractors. An index of all Contractors and Suppliers is to be on
file and kept updated at all times. The PC is to ensure there is sufficient funding for H&S compliance by each Contractor.

The following minimum aspects are applicable to any Contractor appointed:

. The CHSO is to ensure a Contractors appointment and approval of H&S documentation at least seven (7) working
days prior to commencing work;

. No Contractor may work under the PCs Compensation registration number. If required, the PC may assist SMMEs
with their registration with the Compensation Commissioner (CC). However, such Contractors will not be able to
commence work until proof of registration or Letter of Good Standing has been received, and

. No work may commence without Mandatary agreements between parties in place.

Suppliers or short-term works (surveying, repairs, servicing, deliveries etc.) also require H&S Management. Cognisance
is to be taken of the level of risk involved and the CHSO is to ensure the level of H&S documentation is appropriate and
appropriately managed.

Failure to provide written approval of H&S documentation will be considered a serious offense, and could result in
aspects of, or all the activities being stopped, and penalties implemented.

7. GENERAL RISK MANAGEMENT
7.1 Health Risks and Medical Surveillance

The appropriate SDSs are to be obtained for all products and used to develop the H&S documentation as they relate to
the works. Many of the processes are labour intensive and ergonomic risks are to be noted. All workers (including
Contractors) are to be included in the medical surveillance programme.

Workers will be exposed to noise, dust, and physical risks from extended periods of work of a repetitive nature, materials
specified and the general nature of the works.

All permanent workers (including those of Contractors) are required to be in possession of a medical certificate of fitness
prior to arrival on site that must be less than 12 months old. An exit medical will be required where the project exceeds
6 months in duration. Arrangements for keeping medical records for the required time are to be noted. A procedure
for managing the medical records which require safekeeping for prescribed periods are to be addressed, specifically for
the asbestos exposed workers.

Given the potential health risks the following aspects are to be included in each medical surveillance intervention:
. Full medical, surgical and occupational history;
. Full physical examination of all systems, and
. Referral if required for the management of identified health issues that may affect the worker.

Specific testing for existing conditions and limitations relative to exposure could include, but are not limited to:
. Audiometry (hearing tests);
. Spirometry (lung function tests) are not to be done until deemed safe to do so, and
. Any other tests identified as relevant from chemical or specifically identified risks of exposure

Failure to do so will be considered a serious offence.
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8. Training

Training of site personnel in H&S in the revised areas of work is required, mainly through induction between the Client
and specific groups of employees. The CHSO is to determine training requirements and to report on needs or
completed training in their reports and audits.

Records of all training, and acknowledgement of such training by attendees must be kept. Comprehensive records
of all employees under the PCs control attending induction or any other training throughout the project shall be
included. Amendments to statutes, the SSHSS, PSHSP, policies, procedures, method statements etc. shall require that
all those affected shall undergo the relevant re-training.

8.1 Site Induction and other training
The PCs shall ensure that all employees, and contractors have undergone the induction programme for visitors or
contractors, or any other that is deemed necessary.

Appropriate time must be set-aside for training (induction and other) for all employees. No person will be able to
commence work or visit the site where the induction has not been done.

All employees and visitors on site from either the Client or the PC shall carry the proof of induction training in form
of an induction card. Client Induction is valid for a year from the date it was conducted and thereafter refresher
induction shall be re-scheduled at least one month before the induction period expires.

Both parties shall keep a database of all records pertaining to induction and will inform Contractors of pending expiry
though the overall responsibility of maintaining current induction cards still lies with the principal contractor. All
induction cards issued must be returned on completion of the project to the Issuer.

Toolbox talks to be conducted outdoors when possible in order for persons to maintain social distancing. Where
inclement weather does not allow for this, toolbox talks to be conducted with smaller groupings of workers in a
sheltered area large enough to maintain social distancing.

8.2 Noise Risks

All plant from plant hire companies (suppliers) or that of the PC is to come to site with the appropriate testing
completed and be compliant with the Noise Induced Hearing Loss Regulations. Plant identified that has not been
tested and marked for noise emissions will result in having to be tested or removed from site. Failure to do so within a
reasonable time period will result in such plant being removed from site.

Suitable SANS approved hearing protective equipment shall be issued and worn where noise levels are identified as
equal to or greater than 85 dB.
8.3 Asbestos Work

Only a registered asbestos contractor may do work which entails asbestos material. An Approved Inspection Authority
must be consulted and Asbestos regulations complied to.

Failure to do so will be considered a serious offence.

9. Emergency Procedures

A simple emergency plan and procedure that is appropriate to the risks is required prior to commencement on site. It
is advised that the system should be simple and easy for any worker to follow. The plan may be adapted should new

information or risks are identified.

The procedure shall detail the response plan in relation to the works, and include at least (but are not limited to) the
following key elements:

Appointment of a competent emergency response co-ordinator
o Fire, publicinjury, asbestos;
o Falls from heights;
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o Serious injury to workers (medical or work-related), and
o Any other major risks identified during risk assessments

The emergency plan is to ensure the inclusion of local service providers. Such arrangements should be made with
these persons prior to the commencement of the project. The general principals of emergency management are to be
applied as it applies to the hierarchy of control and management.

9.1 Fire, First Aiders and First Aid Equipment

At least 1 first aider will be trained to level 1. First aiders shall be available and accessible on site at all times and be
able to work as a team when responding to any emergency on the project. The number of First aiders will be
determined by the complexity and exposed risks of the project, not numbers of workers.

Contractors are expected to ensure compliance and provide/manage their own first aiders and equipment.
Appropriately stocked first aid kits are to be available at all times and to assure continual availability and access on site.

Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the type of fires that could
occur. All mobile plant is to have fire extinguishers. Hot work permits are required for any such activities.

Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may
be stopped if deemed inadequate for the work at the time of assessment or site inspection.

9.2 Incident Management and Compensation Claims

All incidents and accidents are to be investigated. All serious incidents involving any form of disabling injury or fatality
are to be reported to the Principal Agent/Client /OHS Agent immediately. This shall be confirmed in writing following
the incident. Full details are to be included in each site meeting or when the Client visits site. A summary of incidents
is to be included in the monthly report.

Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may be
stopped if deemed inadequate for the work at the time of assessment or site inspection.

10. Personal Protective Equipment (PPE) and Clothing

The PCis to provide a procedure as an addendum to indicate how PPE is managed within the Company. The wearing
of the identified SANS approved PPE at all times is non-negotiable and is to be linked to the risk assessments. The PC
shall ensure that all workers (Including Contractors) are issued with and shall wear:

° Hard hats;

. Protective footwear;

° Eye protection;

° Hearing protection;

. Reflective jackets (no bibs);

° At least 3 cloth masks (for general wear);

. Respiratory protection (minimum of FFP2) or as deemed required by the AIA, and

e Any other necessary PPE identified from SDSs and/or risk assessments.

Adequate quantities of PPE shall be available. This shall include necessary PPE for visitors. The procedures for
managing PPE are to be in a formal procedure submitted with the SSHSP for approval.

Any person (including Client, Agents, etc.) found on site without the necessary PPE will be removed from site until the
PPE is supplied and worn.

Failure to comply will result in penalties being applied.

11.  Occupational Health and Safety Signage

On-site H&S signage is required as well as standard H&S information. Signage shall be posted up at fixed or temporary
working areas, or other potential risk areas/operations. These signs shall be in accordance with the requirements of

the General Safety Regulations or SANS requirements as amended. Signage is to be noted on the site drawings
indicating where fixed/temporary signage is required and appropriate to the risks identified in risk assessments.
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Signs shall be posted at areas of work on site indicating that a construction site is being entered and that persons
should take note of H&S requirements.

Failure to comply will result in penalties being applied.
12.  Induction of Employees and Visitors, General H&S Training

A simple, formal induction programme is to be submitted as an addendum for approval with the H&S plan. Inductions
must be carried out for all workers and visitors (including Client, Designers) to the site.

Daily, pre-task training is required to ensure workers are familiar with the risks and H&S measures of the work or tasks
to be done. Records to be kept in the H&S file.

Any person found on site without proof of induction will be removed from site until the proof is supplied and, and a
penalty issued per non-compliance.

13. Management of Plant and Equipment

The CHSO will ensure control of all plant and equipment, including daily monitoring, prior to commencing work. Full lists
of hired and own plant are to be available at the OHS Consultant /Client audit. All daily inspection records are to be kept
in the H&S file, or Contractors where plant and equipment is brought onto site. Registers are not to be more than 1
week behind.

Only competent, fit plant operators are to be used. Medical certificates of fitness are required for all operators.

Any plant or slings used to lift plant or material require annual load testing by an AlA, and all certificates must have the
testers LMI/E number. Operators are to be adequately trained and certified to operate mobile cranes or crane trucks.
Certificates and registers are to be placed in the H&S file.

Failure to do so will be considered a serious offence.

14.  Excavations (if applicable)

A procedure for managing excavations is to be provided as an addendum to the SSHSP describing how excavations are
to be managed.

A competent person is to be appointed for managing all excavations. A permit system is to be available and used for all
excavations. All equipment and ground conditions to be checked daily, and prior to work commencing.

Excavations should preferably not be open beyond what can be closed daily. Where excavations need to remain open,
all excavations are to be properly protected. Adequate stakes with 1m high demarcation and berms/spoil are required
to be a safe distance from the edge of the angle of repose. Candy tape may not be used to demarcate excavations.
Cognisance is required of the surrounding area and increased levels of protection are required where work is in
communities, near schools and clinics or churches.

Work will be stopped, and penalties applied to any work in excavations that is not compliant.
15.  Working at heights (if applicable)

A fall protection plan is to be available and supplied as an addendum to the H&S plan. The fall protection plan must be
appropriate for the project. Proof of competency must be on file for the Fall Protection Plan Developer and the
appointment of a Fall Protection Supervisor with competency to be on file. Method statements, appropriate risk
assessments, safe work procedures and training (all employees are to be in possession of a valid working at heights
certification) are to be available prior to work commencing.

The focus for working at height shall include fall restraint systems where possible except during assembling or
dismantling top components or where it is not deemed safe. The relevant SANS codes are to be applied as they apply to
the works and the project, such as:

e SANS 10085

e  SANS 10333 (parts 1-3)
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Should part of the works be contracted out, competent Contractors are to be appointed and submit documentation
according to the project requirements. The PC is to note if such work is to be contracted to specialists in the H&S Plan.
the plan is to be developed and work managed by a competent person for the duration of the project. The following
aspects must be included:

e The public or users of buildings are to be protected at all times by way of hoarding, barricading or fencing

e Notices to be posted

e Restrictions or stoppage when weather conditions are deemed hazardous

e  Permit system for working at heights

e Prevention of falling tools or equipment

e Link to emergency plan regarding rescue

All workers are to be in possession of valid certificates of fitness that extend for the duration of the works. Note the
requirements in the section relating to medical surveillance.

Registers and all relevant documentation are to be placed in the H&S file.
Work will be stopped, and penalties applied to any work at heights that is not compliant.
16. Cranes and lifting equipment (if applicable)

Lifting devices such as mobile cranes might be used during the project for deliveries, and moving of supplies or
equipment,

Appropriate documentation must be made available for the cranes and operators. Method statements, risk
assessments, safe work procedures and training are to be available prior to work commencing. A procedure for
managing loads and lifting must be made available as an addendum to the H&S Plan.

Chains, slings and webbing to have valid safe working load certification on file, should the documentation not be on site,
the operation may be stopped, and fines imposed until such documentation may be delivered.

17. Temporary Works (Scaffolding, support work, formwork) (if applicable)

Temporary works must be properly designed and signed off by the PCs competent person for all temporary scaffolds,
support work or formwork. In these instances, a competent person is defined as one who has sufficient experience in
the design of the type of temporary work in question to be able to assess the design. The appropriate competent persons
are to be appointed to manage and monitor such works to the satisfaction of the Engineer and OHS Agent. Records and
registers are to be properly completed and kept in the H&S file. If temporary works are to be erected by a Contractor,
this must be notified to the Principal Agent/OHS Agent.

Failure to do so will be considered a serious offence.

18.  Auditing

Frequency of external auditing by the OHS Agent or Client will be bi-monthly to conform to the requirements of the
Construction Regulations. The site will be inspected, and the documentation audited relative to the activities and H&S
plan. The CHSO of the PC must accompany the Client, or the H&S Agent, on all audits and inspections.

The PC will ensure that all their Contractors are audited on a monthly basis, dependent upon the time to be spent on
the site. Audit frequency may be increased if Contractors are not performing adequately. Audit results will be acted
upon and non-conformances and penalties issued where deemed appropriate. The Client, Designer or OHS Agent may
act or require further outcomes if non-compliances are noted or unsafe acts are noted on site.

Internal audits are to include site conditions as well as ensuring H&S files are appropriate, and compliant.
Comprehensive audit reports are to be made available the format of the audit reports will be reviewed by the H&S Agent.
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The PC will be audited using a template as supplied in the tender document. The audit template will be adjusted from
time to time relative to the activities on site. A similar process is to be used by the PC when auditing their Contractors
on site. Compliance with legislative requirements and the systems provided by the PC to manage the H&S on site will
be measured. Full compliance is required. Time limits for corrective actions will be set and must be adhered to.

Failure to address findings or non-conformances will be considered a serious offence.
19. Communication and Meetings on Site

All H&S communication during the project between the OHS Consultant and the PC will be done through the Principal
Agent and be in writing, including the issue and responses to non-conformances and H&S audit results.

Failure to address issues timeously will be considered a serious offence.
20. Care of Workers on Site (Welfare)

Adequate toilets, clean, safe drinking water and weather protected shelter will be afforded workers at all times. Toilets
will be within reasonable distance of workers, or placed with each working team in safe, with reasonable privacy.

Hand washing facilities, disinfectants and sanitizers will be provided across the site at common areas and entrances to
work areas.

Failure to ensure compliance will be considered a serious offence, work will be stopped if con-conformances noted
until corrected.

21. HEALTH AND SAFETY FILE

The documentation submitted and approved following the awarding of the contract will be used to form the H&S file.
The H&Sfile is required to be laid out in a logical manner, and documentation filed within the file is to be easily accessible.

The following completed information shall be included (but not be limited to) as part of the index:
e The SSHSS;
e The SSHSP and the approval by Client;
e Appointment by Client;
e Mandatory agreement with Client;
e Notification of construction work;
e Arecord of all working drawings, calculations and design where applicable;
e Detailed list of Contractors with contact details, appointments, Mandatories etc., H&S specifications issued;
e Record of Competencies (CVs) and appointments;
e Training Records;
e Permits;
e Method statements;
e Risk assessments;
e Safe work procedures;
e Emergency and injury management;
e Safety data sheets
e Medical surveillance records;
e Registers;
e Records of audits, minutes etc.;
e Plant lists;
e Temporary electrical installations, and
e Employee records (who is on site).
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22. NON-CONFORMANCES
Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the Clients
or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of time or any other

compensation.

The following constitute examples of the types of non-conformances that will attract penalties:

Minor: Medium: Severe

Penalty: R50/count Penalty: R500/count and a non- Penalty: R5000/count, a non-
conformance conformance and/or activity stoppage

Non-use of PPE supplied Toilets not supplied or regularly Contractors working without Health
serviced; lack of drinking water and Safety Plan approval

Non-completion of registers for plant | Contractors not audited Workers transported in contravention

and equipment on site of the OHS plan or legal requirements

Lack of H&S signage at work areas Working without training or the Invalid Letters of Good Standing

appropriate, approved H&S
method statements

Tools and equipment identified in Legal non-conformances identified | Non-compliance with traffic
poor condition during inspections during the previous audit and not | accommodation requirements: layout
addressed within the agreed time | or physical conditions
frame
No monthly OHS report at site Any serious breach of legal
meeting to report on requirements

No certificates of fitness for
workers as required

Working without approved
method statements

23.  Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety of workers
and the general public in accordance with these specifications or as required by statutory authorities or ordered by the
engineer, shall be sufficient cause for the engineer to apply penalties as follows:

(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-compliance with
any of the requirements of the SSHSS,

(ii) In addition, a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted for
non-compliance to rectify any non-conformance within the allowable time after a site instruction to this effect
has been given by the Designer. The site instruction shall state the agreed time, which shall be the time in hours
for reinstatement of the defects. Should the Contractor fail to adhere to this instruction, the time-related penalty
shall be applied from the time the instruction was given.

24. Public safety
The Principal Contractor shall ensure at all times that staff, and general public are aware of the dangers and risks
involved whilst construction is taking place.
e Safety signage / posters shall be posted at all areas where construction work is taking place;
e Edges, excavations, stockpile areas, material storage areas, will be demarcated and no entry signage
appended;
e Safety talks with employees shall be done, all employees shall be involved in keeping the site safe;
e  CLO shall be given talks to do with the community members who are directly involved;
e Arecord of all training shall be kept, and indemnity documents shall be signed by those attending the safety
talks.
e  Community unrest shall be handled by the local SAPS. CLO shall assist the Contractor should the need arise.




Province of the

dﬁ‘; EASTERN CAPE

*}.":,'-_fﬁ‘) DEPARTMENT OF EDUCATION

e No visitors to site are allowed unless proper arrangements are made.
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ANNEXURE A
CLOSE OUT REQUIREMENTS

The H&S files for the Principal Contractors and all Contractors require closure and handover to the Client at the
completion of the project. The following list is an example of what should be included but is not exhaustive. The OHS
Consultant or the Client may require further information at the time of completion and the Principal Contractor is to
ensure that all instructions are met. Documentation would include all records from the start of the project. Daily or
monthly plant inspection records are not required unless they are related to an accident. All records to be in electronic
format and submitted to the OHS agent for approval in adequately formatted lists and folders. Layout should be logical
and in the same order as in the site files.

Health and Safety close out file requirements include:

a) Client H&S Specification
b) Principal Contractor’s OHS Plan(s)

c) Organograms

d) Legal Appointments

e) List of all employees employed on a permanent or contractual basis over the duration of the contract
f) Notification to Department of Labour of commencement of work

g) Letters of Good Standing for the Project

h) Full files for all Contractors as well as their close out reports

e List of Contractors

e All employees employed on a permanent or contractual basis over the duration of the contract
e Letters of Approval of Contractors

e Mandatary Agreements

e Letters of Good Standing

e Appointments

i) Incident Records

j) Non- Conformance records

k) Agent’s Audits

) Method Statements

m) Risk assessments

n) Safe work procedures

o) Medical surveillance certificates of fitness. Medical records are to be kept according to the OH&S Act as
amended

p) All drawings for temporary structures (suspended beams/scaffolds etc.)
q) All operating manuals for any systems that require ongoing maintenance
r) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.)

Defect and Liability Period

The H&S files are to be kept ‘live’ for the defect and liability period by the Principal Contractor, including those of their
Contractors. Any work required during the defect and liability period will require an assessment of the H&S file by the
OHS Consultant to any work commencing.

A copy drawing records for the as-builts are to be placed on file by the Designers once complete
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HAZARD RISK MINIMUM CONTROL MEASURES
Electrical Electrical shock - Personnel to comply with permits
commission to work issued by client.

Personal protective equipment to
be worn by employees to prevent
electrical shock.

First aid treatment to be readily
available.

Only competent and trained
persons may decommission or
commission electrical equipment.

Excavations (working
in and around

Toxic fumes

Collapse of trench
walls/trapping

Falling into excavation
Collapse of adjacent
structures

Deep excavation/ Monitor air for
toxic fumes.

Prevent collapse by battering back
sides to safe angle or install
temporary support.

Protect vehicles from falling into
excavations, provide barriers,
signage, etc. as necessary.

Beware of undermining of other
structures (e.g. building , scaffolds).
Record excavations inspections by
competent person on daily basis.
Provide suitable means of
access/egress in case of
emergency.

Excavations formed by explosives
must be accompanied by method
statement approved by client.

Explosive actuated
fastening devices

Noise
Being stuck by cartridge or
fixing

Operators to be trained,
competent and wear appropriate
protective equipment, e.g. goggles,
gloves, ear plugs and head
protection.

Cartridge gun to be in good
condition, inspected for damages
and faults regularly and results
entered register.

Used and unused cartridges gun
should be kept in a secure place
when not in use, maintain register
for return and issue.

Explosive use

Injuries to personnel and
by-passers
Property damage

Blaster must have all relevant
permits, permission and licenses in
place before blasting.
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- Method statement must be
approved.

- Maintain exclusion zone around
perimeter of blasting, warn persons
away, erect warning signage and
barriers.

- Obtain permission from local
authority and police.

- Blaster must be competent in
blasting.

- Ensure blasting does not affect
stability of adjacent
structures/building.

Fire Injuries to workers, - No littering on site which could
pedestrians, residents, become a fire hazard, maintain site
road users, damage to in clean condition.

property through fire. - No fires to be lit on site, have a
working fire extinguisher at hand
all times.

- No smoking or naked flames near
flammable substances or in
unauthorised areas.

- Ensure proper storage/use of
petrol/diesel/flammable
substances, post warning notices

Flammable liquids Fire - No littering on site which could

Explosion become a fire hazard, maintain site
in clean condition

- Have a working fire extinguisher at
all times.

Asbestos Release of asbestos fibres - Ensure safe access and egress is

Cement pipes provided.

- Erect physical barriers to prevent
entry by unauthorised persons, as
applicable.

- Damp down exposed area to
contain fibre release.

- Personnel involved to wear
asbestos respiratory protection.

- Only Department of Labour
registered asbestos contractors
may work with asbestos, and
strictly in accordance with the
requirements of the Asbestos
Regulations.
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Asbestos
Cement removal

Person falling from height
Debris falling from height
Falling of equipment or
tools

Release of asbestos fibres

Notice to be erected informing
personnel of fragile roofs, as
applicable.

Ensure of safe access and egress in
provided.

Erect physical barriers to prevent
entry by unauthorised persons and
falls from heights, as applicable.
Roof sheets to be sprayed with
water to prevent fibre release,
where feasible.

Take extreme care to remove
sheets whole. Where breakage
occurs damp down exposed area to
contain fibre release.

Personnel involved to wear
respiratory protection.

Exclusive zone may be required
under area of sheet removal to
prevent injury from falls of material
from heights.

Only Department of Labour
registered asbestos contractors
may work with asbestos, and
strictly in accordance with the
requirements of the Asbestos
Regulations.

Asphalting

Fire
Burns to skin
Skin disease

Suitable fire extinguisher to be
place prior to commence of works
Ensure competent personnel using
material and competent and
trained machinery/equipment
operators.

Ensure there is a safe workplace at
all time.

Ensure all personnel wear sufficient
personal protective equipment
(PPE) including safety boots,
reflective vests and gloves.

Health and safety data sheet
required.

10.

Bricklaying

Caustic contamination with
mortar

Contact with sharp blade
tools

Use only trained personnel.
Safe means of access to be
provided.
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Safe/suitable working platform
required where working at height.
PPE for mortar to include gloves
where practical and goggles/ masks
where there is a risk of
contamination

11.

Brush cutting

Injury from contact with
blade/nylon

Fire (where petrol used)
Electrocution (where
electrical tools are used)

Person using brush cutter must be
trained and competent.

Use PPE such as goggles, safety
boots, ear protection, gloves, hard
hat.

Brush cutter must be in good
condition and maintained.
Adequate supervision on site at all
times.

No smoking when refuelling, fire
extinguisher to be on hand (where
petrol is used)

12.

Chainsaw use

Falling tree or branches
causing injury to persons
Incorrect use of chainsaw
causing injury

Person using chainsaw must be
trained and competent

Use PPE such as goggles, safety
boots, ear protection, gloves, hard
hat, chainsaw trousers and jackets.
Chainsaw must be in good
condition including guards.

Clear area below area of chainsaw
use and where tree felling.’

When using chainsaw at height
practise safety procedures

13.

Plumbing

Falling material

Fall from height

Fire

Burns

Exposure to lead flames

Ensure standard safety procedures
are followed at all times

Only used trained and competent
personnel

Ensure there is a safe working area
at all times.

Ensure material are stored neatly
Ensure there is a safe access and
egress at all times.

Ensure all personnel wear suitable
and sufficient PPE.

Consider a hot works permit
system prior to commencing of any
hot works.

Make sure emergency procedures
are in place and ensure all
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personnel are aware of where to
go in case of fire.

14,

Plastering

Falling material
Fall from height
Contact with materials

Ensure standard safety procedures
are followed.

Ensure there is a safe working area.
Ensure safe access and egress.
Ensure competent personnel are
used.

15.

Plant or vehicles and
equipment
operation

Workers injured by passing
traffic
Road users and pedestrians
at risk from plant operation
Noise

Implement traffic protection
measures.

Trained and competent operators
must be used.

Check plant and vehicles on daily
basis before use and record
inspections. Maintain vehicles in
safe condition.

Medical certificates of fitness
required for construction plant.
Crossing of road by construction
vehicles or machines must be
limited to the practical minimum.
Plant and vehicles must be fitted
with amber rotating beacons and
reverse alarms.

Wear appropriate PPE

16.

Pilling

Falls
Struck by machine
Exposure to noise

Personnel to be trained and
competent, pilling rig to be in safe
condition and inspected on a daily
basis on a register by competent
personnel.

Empty pilling holes not to be left
unguarded.

Only approach pilling plant on
signal from operator.

Personnel to wear PPE such as ear

plugs.

17

Paving (laying)

Impact injuries from tile/
mallet

Caustic burns

Sore knees

Cuts from cutter

Impervious gloves to be worn/
barrier cream to be used

Kneelers or similar to be available.
Personal protective equipment to
be worn.

18

Painting

Contact with paint

Refer to safety data sheet for usage
instructions, hazards and
precautions required.
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When working at height, refer to
risk assessment addressing this
hazard.

19

Overhead services
(Working near)

Contact with live services
causing injury to personnel
Damage caused to services

Maintain safe clearance levels.
Establish presence of any services
via proper walk through survey of
site and/ or means service
drawings.

Wear personal protective clothing.
Ensure height of plant/ vehicles
does not compromise or exceed
clearance levels from service
provider.

20

Noise and Dust

Breathing in dust can cause
long term health problems,
noise can damage hearing

Wear respiratory and hearing
protection.

Dampen down and minimise dust
where possible.

21

Night work

Security
Lighting

The contractor shall not undertake
any night work without prior
arrangement and written permit
from the client.

The contractor shall ensure that
adequate lighting is provided for all
night work and failure to do so
shall result in work being stopped

22

Compacting and
filling

Contact with tipping
materials

Contact with moving plant
Vehicles/personnel falling
into excavations

Contact with underground
services

Trained banks man to control
vehicle movement

Only trained personnel to use plant
Personnel to stand clear as
materials are being tipped

Use stop blocks and signs to warn
vehicles of excavations, where
applicable

Stand clear of plant whilst material
is being compacted

Establish position of underground
services and protect services from
damage.

23

Concrete pumping

Sprains and strains
Hit by pump
Concrete burns
Collapse/bursting of
structure

Personnel to be in clear vision of
pump operator

Trained pump operator
Personnel working with the
concrete to wear the appropriate
equipment to protect against
cement burns
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Design of structure being loaded to
be approved by competent
designer and inspect before, during
and after loading.

Pump to be well maintained

24

Compactor
operations

Crush of feet

Only trained and competent
personnel to use the machine
Ensure operators wear steel toe
caps shoes or boots at all times

25

Confined spaces

Suffocating
Fumes

Ensure that confined spaces is
sufficiently ventilated

Wear personal protective
equipment such as proper masks if
air supply insufficient or not of
sufficient quality.

Test oxygen levels in confined
space to ensure that is safe for
entry

Ensure that emergency procedures
are in place

26

Cutting Kerbs

Saw slipping, blade
disintegrating

Only trained operators to use saw
and change blades.

PPE must be worn, gloves, goggles,
dust mask and hearing protection.
People to be kept away from the
work area.

Work to cease if people have to
pass

Sparks etc. To be directed away
from people and any flammable
material.

27

Cutting Off Disc

Noise

Cuts from machine

Fire (particularly at
refuelling)

Flying debris

Blade shattering
Contamination by fume
created or exhaust fume

Use competent personnel

Hot works control, fire
extinguisher, fire watch man.
(permit may be required).

PPE to include gloves, eye
protection, hearing protection.
Solid working position

Clear working area

Correct grade of blade must be
used

Good ventilation to be provided
(Forced if necessary)

Changing of wheels to be by
competent persons only
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Cutting discs must not be used for
grinding (grinding disc thicker).
Bystanders to wear hearing
protection, as applicable.

28

Demolition

Falling materials premature
collapse of structure

Ensure there is current method
statement in place

Ensure all emergency procedures
are in place and all details are
displayed.

Ensure that structural demolition
has been approved by designer and
site management

29

Kerb Laying

Nips at joints
Crushing by kerbs
Caustic burns

Impervious gloves and barrier
cream to be used to protect hands.
Personnel should be aware of safe
manual handling techniques when
handling kerbs.

30

Lead — working with
removal of tiles

Toxic effects from exposure
to lead and its compounds
Risk of inhalation, ingestion
and absorption

Personnel falling from
height

Debris falling from height

Demarcation of the workplace
Restriction of entry by
unauthorised persons

Restriction of substances that can
release airborne lead to certain
areas

Limit number of workers exposed
to lead

Regular cleaning of workplaces and
equipment

All employees who are exposed to
lead must be provided with
suitable and adequate PPE

Lead is to be packed in
impermeable containers that are
tightly sealed and clearly marked
for removal.

The need for medical surveillance
and the nature thereof is to be
based on both risk assessment and
air monitoring results and safety
legislations.

31

Lifting Operations

Falling material

Crushing by material

Hand injuries to the slinger
Toppling crane

Check test certificate

Check examination certificate
Check inspection have been carried
out
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Check certificates for lifting
equipment (chains, slings, shackles,
etc.)

32

Fragile Materials

Person or items falling
through fragile materials

All fragile materials to be identified
and protected prior to work
commencing.

Protection to include either
covering the fragile materials or
excluding activity.

Any coverings to be secured in
place

The location of the fragile materials
to be indicated by signage

33

Hand tools

Injuries caused by use of
hand tool

Impact with the tool
Falls due to access
problems
Contamination with
substance being worked

Ensure:

Tool is correct for the job

Tool is in good order and suitably
sharp

Personnel must be
competent/instructed in tool usage
and tool safety

Lighting is sufficient

Access is safe, working platform is
secure, leading edge is guarded
Operative is wearing all necessary
PPE

34

Hazardous
Substances

Injuries to workers through
use of hazardous
substances, e.g. injuries to
eyes, skin, etc..

Use substances in accordance with
the safety data sheet particularly
reference protective clothing
required. (example: gloves,
goggles, etc.)

Know what first aid measures are.
Have welfare facilities available for
washing of hands, etc..

35

Hot Works

Burns to eyes or other
parts of the body

PPE to include eye protection, kin
and ear protection.

Respirator maybe be required
where cutting galvanized steel or
anywhere else toxic fumes and
gases arise.

Dust can also be a problem and
forced ventilation may be required

36

Mobile Crane
Erection &
Dismantling and Use

Collapse of structure
Overturning structure
Falling Materials

Ensure emergency procedures are
in place and all operative are aware
of the details
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- Only used trained and competent
operators for the erection and
dismantling and use of cranes

- Ensure crane driver is trained and
hold certification as proof. Must
have a valid medical fitness
certificate

- Ensure crane is 360 degrees vision
if not ensure a fully trained banks
man is available at all times.

- Banksman to wear reflector vest to
identify him/herself to the crane
driver

- Ensure all personnel wear suitable
and sufficient PPE

- Consider creating an exclusion area

Members of the Injury to the member of - Barriers and signage to be in place

public — Protection the public and road users - Workers must warn away members

of from site works of the public from the works

- Footpaths and bridges which are
open to the public must be closed
off if in the area of works otherwise
made safe so that no injury to a
member of the public occurs

- Traffic turning into site — traffic
management and signage is
required

- Signage to be on the road at site
entrance warning motorists that
construction traffic turning
into/out of site access. Keep roads
free of mud where possible

- Refer to plant risk assessment for
details on plant safety precautions

- NOTE: SIGNAGE TO BE POSTED ON
SITE TO WARN OF CONSTRUCTION
MOVEMENTS. SAFE MEANS OF
ACCESS FOR BOTH CONSTRUCTION
TRAFFIC TO SITE AND PROVATE
HOMEOWNERS MUST BE AGREED

Manhole Rings & Rolling of rings - Manhole rings must be stored flat
Pipe Storage Collapse of pipes to prevent them being rolled
Crushing of persons - Banks of stock pipes are not to be
Stockpile collapse broken until they are ready to be
used
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- Personnel must stand to the side
when breaking bands so as not to
be hit by falling pipes

- Pipes must be wedged to prevent
rolling

39 | Temporary Works — | Collapse of works - Wear PPE such as gloves and
Shoring, Scaffolding, goggles

falsework, formwork - Formwork must be built by trained
person and also be inspected by
competent person and results
entered into register on site/

40 | Tower (Mobile Overturning - Tower to be on firm level ground

Aluminium Tower) Falls with wheels or feet properly

Scaffold supported

- Erection by competent person

- Inspection before first use

- Weekly record of inspection
required

- Guard rails and toe boards as per
normal scaffold

- Beware when moving of overhead
obstructions, such as power lines

- Never move in strong winds

41 | Underground Striking of buried services - Make all necessary enquiries to

Services establish what services are in the
area

- Assume all services to be live
(unless confirmation Is received to
confirm that services are isolated
or otherwise made safe.

- Comply with requirements of the
safe system of work for
underground services

- Where available locate services
with a locator

- Hand dig around services

42 | Working at height Personnel falling from - All access equipment is properly

height constructed (inspection record

Falling debris must be maintained)

Those beneath being - Only trained personnel construct,

injured dismantle or control access
equipment

- All equipment must have full toe
boards and guard rails, Comply




CLIENT: ECDoE

Province of the
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PROJECT: DoE Small Projects
COMPILED BY: Ntokozo Ngwenya

REVISION: 00

DEPARTMENT OF EDUCATION

with SANS10085 on erection, use
and dismantling scaffolding

No access equipment to be loaded
above its safe working load

No access equipment to be loaded
above the level of the guardrail
Where working involves leaning
out an open leading edge, then all
personnel are to be fitted with a
full body harness. The harness
must be connected at all times

All fall arrest equipment to be
correctly maintained

Ensure if ladders used for access,
they are either footed or tied.

43

Precast slab/ Unit
laying and fixing

Falls
Falling material
Manual handling

Emergency procedures are in place
and personnel explained details
Use competent personnel

Ensure suitable and sufficient
access and egress is provided

Safe place of work must be
provided

Ensure all personnel wear correct
PPE

Exclusion zone may be required for
protection against risk of falling
objects

44

Road Construction

Risk of being struck by
vehicles

Ensure traffic management
measures in place

No construction activities to
commence until adequate
provision made to accommodate
traffic in accordance with the South
African road signs manual

Wear reflective waist coats when
working on or near the road and
road shoulder as well as any either
required PPE clothing

Crossing of road by personnel must
be limited to the practical
minimum

Use of fencing or other barriers as
appropriate.

45

Road Marking

Contact with moving
vehicles

Ensure suitable and sufficient road
signs are erected, as applicable
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DEPARTMENT OF EDUCATION

Fire

Possible road or lane closure may
be required, traffic management
may be required

Fire extinguisher to be situated in a
suitable area, use dry powder or
foam

46

Rope Access

Personnel falling from
Height

Falling debris

Those beneath being
injured

Ensure:

Competent person is appointed in
writing to supervise all rope access
on the site

Compliance with Construction
regulations particularly section 10
& 18

All rope access work is carried out
under supervision of a competent
person

All rope access operators are
competent and licensed to carry
out their work

The design, selection and use of
the equipment and anchors comply
with safety standards incorporated
for this purpose into these
regulations under section 44 of the
act.

Site specific fall protection plan
must be developed by a competent
person applicable to the specific
work and environment prior to the
commencement of the work
including all records of
maintenance and inspections of all
equipment used for the work
operations

47

Steel fixing

Back injuries caused by
manual handling

Eye injuries from tie wire
Trips/Falls

Falling from height

PPE must include safety boots and
goggles

Manual handling training may be
required

Care to be taken when near
overhead lines

Use only trained personnel
Provide safe means of access
Maintain and regularly inspect all
lifting appliances and equipment
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Cap starter bars to prevent injuries
where feasible

Construct scaffold walkway to cross
reinforcing mesh, as required

48

Steel erection

Falls from height

Falling components
Contact injuries from falling
lifting equipment

Adhere to all general precautions
for working at height

Barrier off/ exclude area below
work

All lifting appliances to be
examined and inspected
Inspection register in place and up
to date

All personnel to be trained and
competent wear clipped on safety
harnessed when working on height
Ensure that lifting equipment
(slings, chains and shackles) test
certificates are current and on site
Competent persons only to connect
loads and direct plant

49

Work over or next to
water

Drowning

Evaluate the depth of water, height
above water that work takes place,
whether workers can swim or not
and then determine safety
precautions required: these may
include such measures such as
barriers, signage, life belts, safety
harness etc.

When working on
river/harbour/dam edge, erect life
saving devices and barriers to
protect workers and vehicles (Stop
blocks may also be required). Only
trained and competent personnel
may be used

50

Scaffold
Erection/Dismantling

Personnel falling from
height

Items of scaffold falling
onto personnel
Scaffold collapsing onto
those below

Ensure:

Scaffold is designed to take the
imposed load

Scaffold is not overloaded
Scaffolders are fully trained
Scaffolding is regularly checked by
competent person and record of
inspection retained. Written
inspections to be recorded on
weekly basis.
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Scaffolders must adhere to the safe
systems of work.

All fall arrest equipment to be
checked and certified in good
working order

That ALL understand the safety
system of work

51

Shuttering walls,
Beams, Columns

Falling from height
Falling materials from
height

Cuts and abrasions from
splinters and nails

Ensure all personnel wear
appropriate PPE

Ensure at all times there is a safe
working platform

Use only trained competent
personnel

If electrical tools are being used
ensure they have been tested and
safe to use

Ensure timber is de-nailed after
used

Ensure safety standards are
followed at all times

Ensure there is a safe means of
access and egress at all times
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Y,

AGREEMENT WITH MANDATARY

WRITTEN AGREEMENT ENTERED INTO
AND BETWEEN

(Hereinafter referred to as the Employer)

and

(Hereinafter referred to as The Employee)

Compensation Fund

Number:
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Whereas the Company called under contract no. for the executing of the following

At (“Premises™)

and whereas the contractor

Undertook to carry out the work and whereas the client contractor have agreed to regulate as between them and as
provided for in terms of section 37(2) of the Occupational Health and Safety Act, No 85 of 1993, now therefore the
undersigned agree to:

1. The Contractor warrants that all his and his contractors’ employees are covered in terms of the provisions of the
Compensation for Occupational Injuries and Diseases Act 1993 (the Act) which cover shall remain in force whilst
any such employees are on the premises.

2 The Contractor warrants that he is in possession of the following insurance cover which shall remain in force whilst
he and/or his Contractor and/or his employees are present on the premises or which shall remain in force for the
duration of his contractual relationship with the client whichever period is the longest:

»  Public liability insurance covers.
* Any other insurance cover that will adequately make provision for any possible losses and/or claims arising
from his and/or his contractors and/or his Employees’ acts and/or omissions on the premises.

3. The Contractor undertakes to ensure that he and/or his contractors and/or their respective employees will at all times
comply with all the requirements of the Act and without derogating from this general undertaking, also comply with
the following conditions:

*  All work performed on the premises must be performed under the close supervision of the contractor’s
employees who are trained to understand the hazards associated with any work that the contractor performs on
the stated premises.

*  The Contractor shall assume the responsibility in terms of Section 16(1) of the Act. If the Contractor delegates
any duty in terms of Section 16(2), a copy of such written delegation shall immediately be forwarded to the
Client.

*  The Contractor shall ensure that he familiarize himself with the requirements of the Act, and that he, his
employees and any Contractor comply with them.

*  The Contractor shall conduct a hazard analysis and ensure that his and any contractor employees are made
aware of the hazards identified. This analysis needs to be reviewed prior to a new tasks are commenced.

The Contractor must provide the Client with written proof that his employees and those of the sub contractor have
been made aware of the hazards identified. The Contractor must provide the Client with up dated copies of the
analysis.

» Discipline regarding Occupational Health and Safety shall be strictly enforced.

»  Personal Protective Equipment as defined in the Act and regulations shall be issued free of charge by the
Contractor and worn as prescribed.

» Safe work practices shall be enforced and all employees shall be made conversant with the contents of these
practices.

* No unsafe equipment/machinery and/or articles will be allows and/or used on the premises.

* All incidents referred to in Section 24 of the Act shall be reported by the Contractor to the Department of
Labour as well as to the client. The Client shall further be provided with copies of all documentation relating to
any incident.

»  The Client hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the
Act into any incident involving a Contractor and/or his employees and/or his Contractor.

*  No use shall be made of any machinery/article/substance/personal protective equipment that belongs to the
Client without prior written approval.

*  Work for which the issuing of a permit is required shall not be performed prior to the obtaining of a duly
completed and approved permit.
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* No alcohol or other intoxicating substance shall be allowed on the premises. Anyone found to be or suspected of
being under the influence of alcohol or any other intoxicating substance shall be removed from the premises.
»  Full participation shall be given if and when Client employees inquire into Occupational Health and Safety

issues.
*  The Contractor expressly agrees to comply with the procedures and arrangements as required by the Act in the

execution of the work.

4. The Contractor confirms; that he has been informed that he must report to Client management ;(in writing) anything
that he deems to be unhealthy and/or unsafe and that he has versed his employees and/or contractors in this regard.

5. The Contractor warrants that he shall not endanger the health and safety of any of the Client’s employees in any way
whilst performing any work on the premises.

Date

1. Signed by Client Rep

Date
Signed by Contractor or his Authorized Represent

N






C3.4 Contractors Reports



CONTRACTOR MONTHLY REPORT PART 1

Project No: ......covnieiiiiin s Project Name: ........c.cooiiiiiiiiiieans
Contract No: ..........cocovviiiniiennnns
Contractor Name: ........coiviiiiiii e e
ClamNo: ... For Period Ending: .............cocciiiiiiiiniiee
Date of Report: ........cccocvnvieinnnnenn.

The Contractors monthly report comprises an integral part of the
Contractors payment claim and processing of the payment claim
is not permitted without this report also being submitted i.e.

“NO REPORT - NO PAYMENT".

Attachments:

Part 2 : Overall Project Worker Schedule: Schedule of all local labourers
employed since the start of the project

Part 3 : Weekly Task Wage Register
Part 4: Local Labour Schedule
Part 5: Beneficiary List (certified copy of ID’s)

Additional Requirements:

1. When contractor recruit local labourers, they must produce a 13 digit identity document
and a certified copy of the ID must be forwarded to the DRPW Regional EPWP
representative

2. That at least one disabled person be recruited and employed on the project and
reported as such

3. A daily attendance register should be kept on site

4. Each beneficiary must sign the payment sheet, as proof that they have been paid.

5. At the bottom of the contractors report, the site agent or CLO or contractor must sign
the document as proof that the people indicated have worked the number of days

6. Employment of local labourers should constitute the following:

a. 55% women

b. 55% young people

c. the minimum wage rate to be paid is in accordance with the National Minimum
Wage Act, 1 March 2023 of the latest Published Act.



OVERALL PROJECT WORKER SCHEDULE (local labourers only)
Project No. ......ovvmei e

Month of Report: ........o e e

Contract No: ............... PART 2

Project Name: ... e e

Sheet: .............. (o] U
Names of all Local Workers employed at any time on the project are to be entered in the table below irrespective of how long they worked on the
project.
No. Name of Local Identity Number Month Age Place a tick in the box which corresponds
Labourer Worker Tick if Yes to the Gender and
Started Age of the Worker
S Women Men
ey
i . 5
[2]
foE |2 5 © g Over | 35yrs | Over | 35yrs
2283|852 g 87 B | 8 |m &
£ % g 23| ¢ ®| 6| S| | & ys |under | yrs | under
to00o 2 |S|3| 2| 5|88 9 2A 2B 2C 2D
LT Q|a|lwn|n|n|0|=|a
Total No. of
Totals for this sheet workers
Totals from previous sheet Employed
on the
Project
Totals carried forward
®) ® © ® ® ©®» © H o Q) ® (® ) (N) = (J#K+L)

)

NOTE: LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO EPWP RELATED WORKS: Women = 55%; Youth = 55%; Disabled = 2%




WEEKLY TASK WAGE REGISTER (local labourers only) Contract No: ..................... PART 3

Project No. ................cceeee. Project Name: ................ccceoiiiinnnn.n. Week Ending: ......................... Sheet...... of ....
Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor
Day Tasks Worked Payment
Total DAY Total Workers signature
No. Name of local worker Mon| Tue | Wed |Thu | Fri | Sat |Sun TASKS Rate per Payment due on receigt of Date Payment
worked this | DAY TASK |'2Y P Received by Worker
to Worker Payment
week
Totals This Sheet
Totals Brought Forward From previous Sheet
Totals Carried Forward
| | (A) B)

Completed by: Name: ........................ Signature: ..........c..cenene. Capacity: .............c.... Date: .......cccevvieiinennnn.




LOCAL LABOUR AND MATERIAL SCHEDULE

Contract No: .............ec..e.
Project No: ...........ocenenetnns
ClaimNoO: ....ccceoieiiiiiiiieies

(00 Y 1 10 1 o] gl N F= 1 0 1 L=

Date of Report: .......c.cocvoviiiiiiiiiiiiiie e e,
Project Name: ..........ccooiiiiiiiiiiiiiieaans

For Period Ending: ...........cccoooiiiiiiiian .

PART 4

1. Summary of Day Tasks worked and Amount Spent on Local Labour this

month
Week Week Ending Total Day Total Amount
No. Tasks / Paid
Person Days
Worked
(Total of (A) | (Total of (B) from
from Form 4 | Form 4 for each
for each week)
week)
1 R
2 R
3 R
4 R
5 R
6 R
7 R
8 R
9 R
Total
R

2. Summary of Amount Spent on Local Labour to date

Transfer to 2 in table below

1. Previous Amount Spent on Local Labour (From previous claim)

2. Amount Spent on Local Labour this month (From Total above)

3. Total Amount Spent on Local Labour to date (3)=(1+2)

3. Local Labour Schedule

Summary of Local Labour Employed No. of local | % of
workers who Total
worked on the
project to date

. (From Part 2)

Columns refer to Columns in Part 2

1. Total No. of individual local workers who have worked on the Project (Column N) 100%

10. How many of the Total No. are local youth (35 yrs and under) (Column B &

D)

11. How many of the Total No. are local women (Column A + B)

4. Summary of Amount Spent on Material to Date
(Cumulative)

This Month || Total to

Hltem

date




1. Material from Local Municipality

2. Material from Local District Municipality

3. Material from Outside the Eastern Cape

4. Material from other areas within the Eastern Cape

Total Material

Total material as percentage of contractor expenditure

Total as percentage of contractor budget

Training of Local Workers

Catogory of training Name of course | No. trained | Days trained

Comments on

progress

(a) Technical training Bricklaying

for implementation Carpentry

Plumbing

Fencing

Plastering

Painting

House Building

Handyman

Electrical

(b) Institutional
training for local
management beyond

construction

(c ) Technical training
for OMM

(d) Institutional
training for

implementation

(e) HIV/ Aids etc.

Other - Please specify

Total

NOTE: LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO
EPWP RELATED WORKS: Women = 55%; Youth = 55%; Disabled = 2%

Completed by: ... s e

Name Signature Capacity




Part 5: Pricing Data



C2.1 Pricing Instructions



C2.1: PRICING INSTRUCTIONS JBCC 2000 PRINCIPAL BUILDING

AGREEMENT (Edition 4.1 of March 2005)

Project title: NEW ECD CENTRE AT BOLANI ECD
BID No: 2022/07/714
1. BILLS OF QUANTITIES

The bills of quantities forms part of and must be read and priced in conjunction
with all the other documents forming part of the contract documents, the
Standard Conditions of Bid, Conditions of Contract, Specifications, Drawings and
all other relevant documentation.

VALUE ADDED TAX

The bid price must include for Value Added Tax (VAT). All rates, provisional sums,
etc. in the bills of quantities must however be net (exclusive of VAT) with VAT
calculated and added to the Total Value thereof in the Final Summary.

PREVIOUS WORK

The bidder is to acquaint themselves with the site thoroughly before pricing.
Adjustment of prices will not be entertained after the award of the contract.




C2.2 Preliminaries / Bill of Quantities / Final Summary



16/10/20 11:26:28 .

BILL PAGE N(ITEM NO |DESCRIPTION UNIT QUANTITY |RATE AMOUNT

1[1 PRELIMINARIES H1

1[1 MEANING OF TERMS "TENDER / TENDERER" H2
Any reference to the words "Tender" or "Tenderer" herein and/or in any other
documentation shall be construed to have the same meaning as the words "Bid" or

1[1 "Bidder"

1[1 PRELIMINARIES H2
The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC Principal
Building Agreement Edition 4.1 Code 2101, March 2005 is taken to be incorporated
herein. The tenderer is deemed to have referred to these documents for the full intent and
meaning of each clause. These clauses are referred to by number and heading only.

Where standard clauses or options are not applicable to the contract such modifications
or corrections as are necessary are given under each relevant clause. Where an item is
not relevant to this specific contract such item is marked. "N/A" signifying "Not

11 Applicable".

1[1 PRICING OF PRELIMINARIES H2
Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of
preliminaries then each item priced is to be allocated to one or more of the three
categories Fixed, Value Related or Time Related and the respective amounts entered in

11 the spaces provided under each item
Iltems not priced in these Preliminaries shall be deemed to be included elsewhere in these

11 Bills of Quantities.

1[1 SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT H2

1[1 DEFINITIONS H2
A1DEFINITIONS AND INTERPRETATIONClause 1.0

11 1 Clause 1.1 Definition of "Commencement Date" is added: CONT
"COMMENCEMENT DATE" means the date that the agreement, made in terms of the

111 Form of Offer and Acceptance, comes into effect CONT
Clause 1.1 Definition of "Construction Guarantee" is amended by replacing it with the

11 following: CONT
"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the contractor
from an institution approved by the employer in terms of the employer's construction

1]1 guarantee form as selected in the schedule CONT
Clause 1.1 Definition of "Construction Period" is amended by replacing it with the

112 following: CONT
"CONSTRUCTION PERIOD" means the period commencing on the commencement date

12 and ending on the date of practical completion CONT

112 Clause 1.1 Definition of "Corrupt Practice" is added: CONT
"CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in conract

112 execution CONT

112 Clause 1.1 Definition of "Fraudulent Practise" is added: CONT
"FRAUDULENT PRACTICE" means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any tenderer and
includes collusive practice among tenderers (prior to or after the tender submission)
designed to establish tender prices at artificial non-competitive levels and to deprive the

112 tenderer of the benefits of free and open competition. CONT

112 Clause 1.1 Definition of "Interest" is amended by replacing it with the following: CONT
“INTEREST” means the interest rates applicable on this contract, whether specifically
indicated in the relevant clauses or not, will be the rate as determined by the Minister of
Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management

112 Act, 1999 (Act No. 1 of 1999). CONT

112 Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the following: CONT
"PRINCIPAL AGENT" means the person or entity appointed by the employer and named
in the schedule. In the event of a principal agent not being appointed, then all duties and
obligations of a principal agent as detailed in the agreement shall be fulfilled by a

112 representative of the employer as named in the schedule CONT

112 Clause 1.1 Definition of "Security" is amended by replacing it with the following: CONT
"SECURITY" means the form of security provided by the employer or contractor, as
stated in the schedule, from which the contractor or employer may recover expense or

112 loss CONT
Clause 1.6 is amended by replacing the works "prepaid registered post, telefax or e-mail"

12 with "prepaid registered post or telefax" CONT

112 Clause 1.6.4 is amended by replacing it with the following: CONT

1|2 No clause Fixed: Value related: Time related: Iltem 1,00

113 OBJECTIVE AND PREPARATION H2
A20FFER, ACCEPTANCE AND PERFORMANCE Clause 2.0 Fixed:

113 2 Value related: Time related: Iltem 1,00
A3DOCUMENTS Clause 3.0Clause 3.2.1 is amended by replacing "14.1" with
"14.0"Clause 3.7 is amended by the addition of the following: The contractor shall supply
and keep a copy of the JBCC Series 2000 Principal Building Agreement and Preliminaries
applicable to this contract on the site, to which the employer, principal agent and agents
shall have access at all timesClause 3.10 is amended by replacing the second reference
to "principal agent" with the word "employer"Fixed: Value

113 3 related: Time related: Iltem 1,00
A4DESIGN RESPONSIBILITY Clause 4.0 Clause 4.3 is amended by replacing it with
the following:No clauseFixed: Value related: Time

113 4 related: Iltem 1,00
ASEMPLOYER’S AGENTS Clause 5.0 Clause 5.1.2 is amended to include clauses
32.6.3, 34.3 and 34.4 and 38.5.8Fixed: Value related: Time

113 5 related: Iltem 1,00




A6SITE REPRESENTATIVE Clause 6.0 Fixed: Value
related: Time related:

Iltem

1,00

A7COMPLIANCE WITH REGULATIONS Clause 7.0 Note: The provisions herein

include inter alia, compliance with all the requirements set out in the Construction
Regulations, 2003 issued under the Occupational Health and Safety Act, 2014 (Act No 85
of 1993), and in particular with Regulation 5(1) requiring the compilation of a health and
safety plan, as well as Regulation 6(1) requiring the appointment of a construction
supervisor See also clause C10 of Section C - Specific Preliminaries

Fixed: Value related: Time related:

Item

ABWORKS RISK Clause 8.0 Fixed: Value related: Time
related:

Item

A9INDEMNITIES Clause 9.0 Fixed: Value related: Time
related:

Item

10

A10WORKS INSURANCES Clause 10.0 Clause 10.0 is amended by the addition of the
following clauses:

CONT

10.5 Damage to the Works (a) Without in any way limiting the contractor’s obligations in
terms of the contract, the contractor shall bear the full risk of damage to and/or
destruction of the works by whatever cause during construction of the works and hereby
indemnifies and holds harmless the employer against any such damage. The contractor
shall take such precautions and security measures and other steps for the protection and
security of the works as the contractor may deem necessary

CONT

(b)The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore, replace
and/or repair the works

CONT

(c)The employer shall carry the risk of damage to or destruction of the works and
material paid for by the employer that is the result of the excepted risks as set out in 10.6

CONT

(d)Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the
costs of such reinstatement shall be measured and valued in terms of 32.0 hereof

CONT

10.6 Injury to Persons or loss of or damage to Properties (a)The contractor shall be
liable for and hereby indemnifies the employer against any liability, loss, claim or
proceeding whether arising in common law or by statute, consequent upon personal
injuries to or the death of any person whomsoever arising out of or in the course of or
caused by the execution of the works unless due to any act or neglect of any person for
whose actions the employer is legally liable

CONT

(b)The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person, arising out of or in the
course of or by reason of the execution of the works unless due to any act or neglect of
any person for whose actions the employer is legally liable

CONT

(c)The contractor shall, upon receiving a contract instruction from the principal agent,
cause the same to be made good in a perfect and workmanlike manner at his own cost
and in default thereof the employer shall be entitled to cause it to be made good and to
recover the cost thereof from the contractor or to deduct the same from amounts due to
the contractor

CONT

(d)The contractor shall be responsible for the protection and safety of such portions of
the premises placed under his control by the employer for the purpose of executing the
works until the issue of the certificate of practical completion

CONT

(e)Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be altered
or added to, the contractor shall obtain adequate insurance and will remain adequately
insured or insured to the specific limit stated in the contract against the death of or injury
to persons or damage to such property consequent on such removal or interference with
the support until such portion of the works has been completed

CONT

(f)The contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and to
execute the works

CONT

10.7 High risk insurance In the event of the project being executed in a geological area
classified as a “High Risk Area”, that is an area which is subject to highly unstable
subsurface conditions that might result in catastrophic ground movement evident by
sinkhole or doline formation the following will apply:

CONT

10.7.1 Damage to the works The contractor shall, from the commencement date of the
works until the date of the certificate of practical completion bear the full risk of and hereby
indemnifies and holds harmless the employer against any damage to and/or destruction of
the works consequent upon a catastrophic ground movement as mentioned above. The
contractor shall take such precautions and security measures and other steps for the
protection of the works as he may deem necessary

CONT

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the works and to rebuild, restore, replace and/or repair the works, at the contractor's
own costs

CONT

10.7.2 Injury to persons or loss of or damage to property The contractor shall be liable for
and hereby indemnifies and holds harmless the employer against any liability, loss, claim
or proceeding arising at any time during the period of the contract whether arising in
common law or by statute, consequent upon personal injuries to or the death of any
person whomsoever resulting from, arising out of or caused by a catastrophic ground
movement as mentioned above

CONT




The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person whomsoever arising out of
or caused by a catastrophic ground movement, as mentioned above, which occurred
during the period of the contract

CONT

10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the
contractor’s obligations in terms of the contract, the contractor shall, within twenty-one
(21) calendar days of the commencement date but before commencement of the works,
submit to the employer proof of such insurance policy, if requested to do so

CONT

10.7.4 The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default of his
obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be
recovered from the contractor or by deducting the same from any amounts still due under
this contract or under any other contract presently or hereafter existing between the
employer and the contractor and for this purpose all these contracts shall be considered
one indivisible whole Fixed: Value related: Time

related:

Item

11

A11LIABILITY INSURANCES Clause 11.0 Fixed: Value
related: Time related:

Item

12

A12EFFECTING INSURANCES Clause 12.0 Fixed: Value
related: Time related:

Item

13

A13.0No clause

N/A

14

A14SECURITY Clause 14.0 Clauses 14.1 - 14.8 are amended by replacing them with
the following:

CONT

14.1 In respect of contracts with a contract sum up to R1 million, the security to be
submitted by the contractor to the employer will be as a payment reduction of five per cent
(5%) of the value certified in the payment certificate (excluding VAT)

CONT

14.1.1 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A) [

CONT

14.1.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions of 33.4
in which event the employer’s entitlement shall take precedence over his obligations to
refund the payment reduction security or portions thereof to the contractor

CONT

14.2 In respect of contracts with a contract sum above R1 million, the contractor shall
have the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or
14.7 as stated in the schedule. Such security shall be provided to the employer within
twenty-one (21) calendar days from commencement date. Should the contractor fail to
select the security to be provided or should the contractor fail to provide the employer with
the selected security within twenty-one (21) calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been selected.

CONT

14.3 Where security as a cash deposit of ten per cent (10%) of the contract sum
(excluding VAT) has been selected:

CONT

14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten
per cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days
from commencement date

CONT

14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall reduce the cash deposit to an amount equal to three per cent
(3%) of the contract value (excluding VAT), and refund the balance to the contractor

CONT

14.3.3 Within twenty-one (21) calendar days of the date of final completion of the works
the employer shall reduce the cash deposit to an amount equal to one per cent (1%) of
the contract value (excluding VAT) and refund the balance to the contractor

CONT

14.3.4 On the date of payment of the amount in the final payment certificate, the employer
shall refund the remainder of the cash deposit to the contractor

CONT

14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit
in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which
event the employer’s entitlement shall take precedence over his obligations to refund the
cash deposit security or portions thereof to the contractor

CONT

14.3.6 The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party

CONT

14.4 Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected:

CONT

14.4.1 The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within
twenty-one (21) calendar days from commencement date

CONT

14.4.2 The variable construction guarantee shall reduce and expire in terms of the
Variable Construction Guarantee form included in the invitation to tender

CONT

14.4.3 The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

CONT

14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer shall issue a written demand in terms of the variable construction guarantee

CONT

14.5 Where security as a fixed construction guarantee of five per cent (5%) of the contract
sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in
the payment certificate (excluding VAT) has been selected:

CONT

14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum (excluding VAT)

CONT

14.5.2 The fixed construction guarantee shall come into force on the date of issue and
shall expire on the date of practical completion

CONT




14.5.3 The employer shall return the fixed construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

CONT

14.5.4 The payment reduction of the value certified in a payment certificate shall be in
terms of 31.8 (A) and 34.8

CONT

14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or may do both

CONT

14.6 Where security as a cash deposit of five per cent (5%) of the contract sum
(excluding VAT) and a payment reduction of five per cent (5%) of the value certified in the
payment certificate (excluding VAT) has been selected:

CONT

14.6.1 The contractor shall furnish the employer with a cash deposit equal in value to five
per cent (5%) of the contract sum (excluding VAT) within twenty-one (21) calendar days
from commencement date

CONT

14.6.2 Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall refund the cash deposit in total to the contractor

CONT

14.6.3 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

CONT

14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer may issue a written notice in terms of 33.4 or may recover from the payment
reduction or may do both

CONT

14.7 Where security as a payment reduction of ten per cent (10%) of the value certified in
the payment certificate (excluding VAT) has been selected:

CONT

14.7.1 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(B)

CONT

10

14.7.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions of 33.4
in which event the employer’s entitlement shall take precedence over his obligations to
refund the payment reduction or portions thereof to the contractor

CONT

10

14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in terms
of this agreement

CONT

N

10

14.9 Should the contractor fail to furnish the security in terms of 14.2, the employer, in his
sole discretion and without notification to the contractor, is entitled to change the
contractor’s selected form of security to that of a ten per cent (10%) payment reduction of
the value certified in the payment certificate (excluding VAT), whereafter 14.7 shall be
applicable Fixed: Value related: Time

related:

Iltem

1,00

N

10

EXECUTION

H2

10

15

A15PREPARATION FOR AND EXECUTION OF THE WORKS Clause 15.0 Clause
15.1.1 is amended by replacing it with: No Clause

CONT

N

10

Clause 15.1.2 is amended by replacing it with: The security selected in terms of 14.0
Clause 15.1 is amended by the addition of the following clause: 15.1.4 An acceptable
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), within twenty-one (21) calendar days of commencement date

CONT

N

10

Clause 15.2.1 is amended by replacing it with the following clause:

CONT

10

16

Give the contractor possession of the site within ten (10) working days of the contractor
complying with the terms of 15.1.4 Fixed: Value related:
Time related:

Iltem

1,00

10

17

A16ACCESS TO THE WORKS Clause 16.0 Fixed: Value
related: Time related:

Iltem

1,00

1

18

A17CONTRACT INSTRUCTIONS Clause 17.0 Clause 17.1.11 is amended by deleting
the words "and the appointment of nominated and selected subcontractors"
Fixed: Value related: Time related:

Iltem

1,00

1

19

A18SETTING OUT OF THE WORKS Clause 18.0 Fixed: Value
related: Time related:

Iltem

1,00

1

20

A19ASSIGNMENT Clause 19.0 Fixed: Value related:
Time related:

Iltem

1,00

1

21

A20NOMINATED SUB-CONTRACTORSClause 20.0Clause 20.1.3 is amended by
replacing it with the following: No ClauseNote: See item B9.1 hereinafter for adjustment of
attendance on nominated subcontractors executing work allowed for under provisional
sums Fixed: Value related: Time related:

Iltem

1,00

1

22

A21SELECTED SUBCONTRACTORS Clause 21.0 Clause 21 is amended by
replacing it with: No Clause Fixed: Value related: Time
related:

Iltem

1,00

1

23

A22EMPLOYER’S DIRECT CONTRACTORS Clause 22.0 Fixed: Value
related: Time related:

Iltem

1,00

N

12

24

A23CONTRACTOR'S DOMESTIC SUBCONTRACTORS Clause 23.0
Fixed: Value related: Time related:

Iltem

1,00

N

12

COMPLETION

H2

12

25

A24PRACTICAL COMPLETION Clause 24.0 Fixed: Value
related: Time related:

Iltem

1,00

12

26

A25WORK'S COMPLETION Clause 25.0 Fixed: Value
related: Time related:

Iltem

1,00

12

27

A26FINAL COMPLETION Clause 26.0 Clause 26.1.2 s amended by inserting "#" next
26.1.2 Fixed: Value related: Time related:

Iltem

1,00

12

28

A27LATENT DEFECTS LIABILITY PERIOD Clause 27.0 Fixed: Value
related: Time related:

Iltem

1,00

12

29

A28SECTIONAL COMPLETION Clause 28.0 Fixed: Value
related: Time related:

Iltem

1,00




12

30

A29REVISION OF DATE FOR PRACTICAL COMPLETION Clause 29.0 Clause 29.2.5
is amended by replacing it with: No clause Fixed: Value
related: Time related:

Iltem

1,00

N

13

31

A30PENALTY FOR NON-COMPLETION Clause 30.0 Fixed: Value
related: Time related:

Iltem

1,00

N

13

PAYMENT

H2

N

13

32

A31INTERIM PAYMENT TO THE CONTRACTOR Clause 31.0 Clause 31.5.2 is
amended by replacing "14.7.1" with "14.0"

CONT

N

13

Clause 31.8 is amended by replacing it with the following two alternative clauses:

CONT

13

Alternative A 31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the
value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

CONT

13

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued
up to the date of practical completion

CONT

13

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of final
completion

CONT

13

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued
on the date of final completion and up to but excluding the final payment certificate in
terms of 34.6

CONT

N

13

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in

terms of 34.6 except where the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the final

payment certificate

CONT

N

13

Alternative B

CONT

13

31.8(B) Where security is a payment reduction in terms of 14.7 the value of the works in
terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in full. The
value certified shall be subject to the following percentage adjustments:

CONT

13

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to
the date of practical completion

CONT

14

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of final
completion

CONT

14

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued
on the date of final completion and up to but excluding the final payment certificate in
terms of 34.6

CONT

N

14

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in

terms of 34.6 except where the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the final

payment certificate

CONT

N

14

Clause 31.12 is amended by deleting the following:

CONT

14

Payment shall be subject to the employer giving the contractor a tax invoice for the
amount due Fixed: Value related: Time
related:

Iltem

1,00

14

33

A32ADJUSTMENT TO THE CONTRACT VALUE Clause 32.0 Clauses 32.5.1, 32.5.4
and 32.5.7 are amended by the addition of the following at the end of the sentence: "due
to no fault of the contractor” Fixed: Value related: Time
related:

Iltem

1,00

14

34

A33RECOVERY OF EXPENSE AND LOSS Clause 33.0 Fixed: Value
related: Time related:

Iltem

1,00

15

35

A34 FINAL ACCOUNT AND FINAL PAYMENT Clause 34.0 Clause 34.1 is amended
by removing "#" next to 34.1 Clause 34.2 is amended by inserting "#" next to 34.2
Clause 34.8 is amended by deleting the words "where security as a fixed construction
guarantee in terms of 14.4 has been selected or where payment reduction has been
applied in terms of 14.7.1" Clause 34.13 is amended by replacing “seven (7) calendar
days” with “twenty-one (21) calendar days” and deleting the words “subject to the
employer giving the contractor a tax invoice for the amount due” Fixed:

Value related: Time related:

Item

-

15

36

A35PAYMENT TO OTHER PARTIES Clause 35.0 Fixed: Value
related: Time related:

Item

-

15

CANCELLATION

N

15

A36CANCELLATION BY EMPLOYER - CONTRACTOR’S DEFAULT [ Clause 36.0
Clause 36.1 is amended by the addition of the following clauses: 36.1.3 refuses or
neglects to comply strictly with any of he conditions of contract 36.1.4 estate being
sequestrated, liquidated or surrendered in terms of the insolvency laws in force within the
Republic of South Africa 36.1.5 in the judgement of the employer, has engaged in corrupt
or fraudulent practices in competing for or in executing the contract Clause 36.3 is
amended by removing the reference to “No clause” and replacing the words “principal
agent” with “employer”

CONT

N

Clause 36.0 is amended by the addition of the following clause:

CONT

-

16

36.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either
by the employer or the contractor; or for any reason whatsoever, the contractor shall on
written instruction, discontinue with the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever
Fixed: Value related: Time related:

Item

-

37

A37CANCELLATION BY EMPLOYER — LOSS AND DAMAGE Clause 37.0

CONT




Clause 37.0 is amended by the addition of the following clause: Clause 37.3.5 is
amended by replacing "ninety (90)" with "one-hundred and twenty (120)" 37.5
Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site.
The contractor shall not be entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right whatsoever

1116 Fixed: Value related: Time related: Iltem 1,00
A38CANCELLATION BY CONTRACTOR - EMPLOYER’S DEFAULT Clause 38.0
Clause 38.5.4 is amended by replacing "ninety (90)" with "one-hundred and twenty (120)"
1116 38 Clause 38.0 is amended by the addition of the following clause: CONT
38.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either
by the employer or the contractor; or for any reason whatsoever, the contractor shall on
written instruction, discontinue with the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever
1]16 Fixed: Value related: Time related: Iltem 1,00
A39CANCELLATION - CESSATION OF THE WORKS Clause 39.0 Clause 39.3.5is
amended by the addition of the following at the end of the sentence: "within one hundred
and twenty (120) working days of completion of such a report" Fixed:
1117 39 Value related: Time related: Iltem 1,00
A40DISPUTE SETTLEMENT Clause 40.0 Clause 40.2.2 is amended by replacing “one
(1) year” with “three (3) years” Clause 40.6 is amended by removing the reference to: No
clause Clause 40.7.1 is amended by replacing “(10)” with “(15)” and by the addition of the
following: Whether or not mediation resolves the dispute, the parties shall bear their own
cost concerning the mediation and equally share the costs of the mediator and related
1117 40 costs Fixed: Value related: Time related: O Iltem 1,00
117 SUBSTITUTE PROVISIONS H2
A41STATE CLAUSES Clause 41.0 Fixed: Value related:
1117 41 Time related: Item 1,00
117 CONTRACT VARIABLES H2
117 THE SCHEDULE (DPWO04EC) H2
A42PRE-TENDER INFORMATION Clause 42.0 Tenderers are referred to the
document C1.2 Contract Data DPW04(EC) for variables pertaining to this contract
1117 42 Fixed: Value related: Time related: Iltem 1,00
1[18 SECTION B: JBCC PRELIMINARIES H1
1[18 B1.0 DEFINITIONS AND INTERPRETATION H2
B1.1 Definitions and interpretation See also clause A1.0 of Section A for additional
and/or amended definitions which shall apply equally to this Section Fixed:
1118 43 Value related: Time related: Iltem 1,00
1118 B2.0 DOCUMENTS H2
B2.1 Checking of documents Fixed: Value related: Time
1118 44 related: Item 1,00
B2.2 Provisional bills of quantities Fixed: Value related:
1118 45 Time related: Item 1,00
B2.3 Availability of construction documentation Fixed: Value
1118 46 related: Time related: Iltem 1,00
B2.4 Interests of agents Fixed: Value related: Time
1118 47 related: Item 1,00
B2.5 Priced documents Fixed: Value related: Time
1118 48 related: Item 1,00
B2.6 Tender submission Clause 2.6 is amended by replacing “JBCC Form of Tender”
with “Form of Offer and Acceptance (C 1.1)” Fixed: Value
1118 49 related: Time related: Iltem 1,00
1118 B3.0 THE SITE H2
B3.1 Defined works area Fixed: Value related: Time
1118 50 related: Item 1,00
B3.2 Geotechnical investigation Fixed: Value related: Time
1118 51 related: Item 1,00
B3.3 Inspection of the site Tenderers shall complete the Site Inspection Certificate (T
2.2K) included in the tender documents and return the same with the tender submission.
1119 52 Fixed: Value related: Time related: Iltem 1,00
B3.4 Existing premises occupied Fixed: Value related:
1119 53 Time related: Item 1,00
B3.5 Previous work - dimensional accuracy Fixed: Value
1119 54 related: Time related: Iltem 1,00
B3.6 Previous work - defects Fixed: Value related: Time
1119 55 related: Item 1,00
B3.7 Services - known Fixed: Value related: Time
1119 56 related: Item 1,00
B3.8 Services - unknown Fixed: Value related: Time
1119 57 related: Item 1,00
B3.9 Protection of trees Fixed: Value related: Time
1119 58 related: Item 1,00
B3.10 Articles of value Fixed: Value related: Time
1119 59 related: Item 1,00
B3.11 Inspection of adjoining properties Fixed: Value
1119 60 related: Time related: Iltem 1,00
1119 B4.0 MANAGEMENT OF CONTRACT H2
B4.1 Management of the works Fixed: Value related: Time
1119 61 related: Item 1,00




B4.2 Programme for the works Fixed: Value related: Time

1]19 62 related: Iltem 1,00
B4.3 Progress meetings Fixed: Value related: Time

1]19 63 related: Iltem 1,00
B4.4 Technical meetings Fixed: Value related: Time

1]20 64 related: Iltem 1,00
B4.5 Labour and plant records Fixed: Value related: Time

1120 65 related: Iltem 1,00

1[20 B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS' INSTRUCTIONS H2
B5.1 Samples of materials Fixed: Value related: Time

1]20 66 related: Iltem 1,00
B5.2 Workmanship samples Fixed: Value related: Time

1]20 67 related: Iltem 1,00
B5.3 Shop drawings Fixed: Value related: Time

1120 68 related: Iltem 1,00
B5.4 Compliance with manufacturers instruction Fixed: Value

1]20 69 related: Time related: Iltem 1,00

1[20 B6.0 TEMPORARY WORKS AND PLANT H2
B6.1 Deposits and fees Fixed: Value related: Time

1120 70 related: Iltem 1,00
B6.2 Enclosure of the works Fixed: Value related: Time

1120 71 related: Iltem 1,00
B6.3 Advertising Fixed: Value related: Time

1]20 72 related: Iltem 1,00
B6.4 Plant, equipment, sheds and offices Fixed: Value

1120 73 related: Time related: Iltem 1,00
B6.5 Main notice board Fixed: Value related: Time

1120 74 related: Iltem 1,00
B6.6 Subcontractors’ notice board Fixed: Value related:

1121 75 Time related: Iltem 1,00

1[21 B7.0 TEMPORARY SERVICES H2
B7.1 Location Fixed: Value related: Time

1121 76 related: Iltem 1,00
B7.2 Water Fixed: Value related: Time

1121 77 related: Iltem 1,00
B7.3 Electricity Fixed: Value related: Time

1121 78 related: Iltem 1,00
B7.4 Telecommunication facilities Fixed: Value related:

1121 79 Time related: Iltem 1,00
B7.5 Ablution facilities Fixed: Value related: Time

1121 80 related: Iltem 1,00

1[21 B8.0 PRIME COST AMOUNTS H2
B8.1 Responsibility for prime cost amounts Fixed: Value

1121 81 related: Time related: Iltem 1,00

1[21 9.0 ATTENDANCE ON N/S SUBCONTRACTORS H2
B9.1 General attendance Fixed: Value related: Time

1121 82 related: Iltem 1,00
B9.2 Special attendance Fixed: Value related: Time

1121 83 related: Iltem 1,00
B9.3 Commissioning - fuel, water and electricity Fixed: Value

1121 84 related: Time related: Iltem 1,00

1[21 B10. FINANCIAL ASPECTS H2
B10.1 Statutory taxes, duties and levies Fixed: Value

1121 85 related: Time related: Iltem 1,00
B10.2 Payment for preliminaries Fixed: Value related:

1|22 86 Time related: Iltem 1,00
B10.3 Adjustment of preliminaries Clauses B10.3.1 and B10.3.2 are amended by
replacing "within fifteen (15) working days of taking possession of the site" with "in his
priced bills of quantities /lump sum document submitted with his tender offer"

1|22 87 Fixed: Value related: Time related: Iltem 1,00
B10.4 Payment certificate cash flow Fixed: Value related:

1|22 88 Time related: Iltem 1,00

1[22 B11. GENERAL H2
B11.1 Protection of the works Fixed: Value related: Time

1|22 89 related: Iltem 1,00
B11.2 Protection / isolation of existing / sectionally occupied works Fixed:

1|22 90 Value related: Time related: Iltem 1,00
B11.3 Security of the works Fixed: Value related: Time

1|22 91 related: Iltem 1,00
B11.4 Notice before covering work Fixed: Value related:

1|22 92 Time related: Iltem 1,00
11.5 Disturbance Fixed: Value related: Time

1|22 93 related: Iltem 1,00
B11.6 Environmental disturbance Fixed: Value related:

1|22 94 Time related: Iltem 1,00
B11.7 Works cleaning and clearing Fixed: Value related:

1|22 95 Time related: Iltem 1,00
B11.8 Vermin Fixed: Value related: Time

1|22 96 related: Iltem 1,00
B11.9 Overhand work Fixed: Value related: Time

1|23 97 related: Iltem 1,00
B11.10 Instruction manuals and guarantees Fixed: Value

1|23 98 related: Time related: Iltem 1,00
B11.11 As built information Fixed: Value related: Time

1|23 99 related: Iltem 1,00




N

23

100

B11.12 Tenant installations Fixed: Value related: Time
related:

Iltem

1,00

N

23

B12. SCHEDULE OF VARIABLES

H2

23

101

B12.1 Pre-tender information Fixed: Value related: Time
related:

Iltem

1,00

23

This schedule contains all variables referred to in this document and is divided into
pretender and post-tender categories. The pre-tender category must be completed in full
and included in the tender documents. Both the pre-tender and post-tender categories
form part of these Preliminaries.

Spaces requiring information must be filled in, shown as “not applicable” or deleted and
not left blank. Where choices are offered, the non-applicable items are to be deleted.
Where insufficient space is provided the information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. Key cross reference clauses are
italicized in [ ] brackets

12.1PRE TENDER INFORMATION 12.1.1Provisional Bills of Quantities [2.2]The
quantities are provisional: YES

12.1.2Availability of construction documentation [2.3]Construction of documentation is
complete: NO

12.1.3Interest of agents [2.4]Details: See Contract Data Part C/1 of Tender

12.1.4Defined works area [3.1]Details: As per Tender Data

alalala

12.1.5Geotechnical investigation [3.2]Details: NONE

24

12.1.6Existing premises occupied [3.4]Specific requirements: Buildings are occupied
by Learners and Contractor will need to Programme his Works together with the School
Principal so as to not disturb learning processes.

24

12.1.7Previous work - dimensional accuracy [3.5]Details: To be checked on site by
contractor prior to building operations.

24

12.1.8Previous work - defects [3.6}Details: To be checked on site by contractor prior
to building operations.

24

12.1.9Services - known [3.7]Details: Should the contractor encounter any existing
services such as underground cables, pipes or sewer during the execution of the works he
shall notify the principal agent immediately and suspend all affected work in the
immediate vicinity until instruction to proceed has been given by the principal agent.

24

12.1.10Protection of trees [3.9]Specific requirements: All trees on the site outside of
the position of the proposed structure must be protected.

24

12.1.11Inspection of adjoining properties[3.11]Specific requirements: The contractor
must inspect adjoining properties and immediately bring to the notice of the Principal
Agent of any consequences that may arise from the building works.

24

12.1.12Enclosure of the works [6.2}Specific requirements: The contractor shall
enclose the works as required by the Occupational Health and Safety Act.

24

12.1.130ffices [6.4.3]Specific requirements: The contractor shall provide, maintain and
remove on completion of the works an office for the exclusive use of the principal agent,
minimum size 4 x 3 x 3m high internally, suitably insulated and ventilated, provided with
electric lighting and fitted with boarded floor, desk, chairs, drawing stool, drawing board
and lock-up drawers for drawings. The office shall be kept clean and fit for use at all
times.

-

25

12.1.14Main notice board [6.5]Specific requirements: The contractor shall provide,
erect where directed, maintain and remove on completion of the works a notice board
size 3000 x 3420mmm all as per EPWP requirements constructed of suitable boarding
with flat smooth surface and with edging bead 40mm thick all round. The board shall
be securely fixed to hoarding where hoarding is provided, or fixed to and including a
suitable supporting structure of timber or tubular posts and braces. The board is to be
painted EPWP "orange" with 40mm wide white dividing lines. All wording shall be
inscribed in black painted sans serif lettering. Sub-contractor's individual boards will
be allowed on the site subject to the written approval of the Representative/Agent.

-

25

12.1.158ubcontractors' notice board [6.6]Specific requirements: NO

25

12.1.16Water [7.2}Option A (by contractor)O (YES) Option B (by
employer - free of charge when available) (NO) Option C (by employer -
metered) (NO)

25

12.1.17Electricity [7.3]Option A (by contractor)O (YES)[Option B (by
employer - free of charge when available) (NO) Option C (by employer -
metered) (NO)

25

12.1.18Telecommunications [7.4]Telephone(YES)
Facsimile(NO) E-mail(YES)

25

12.1.19Ablution facilities [7.5}Option A (by contractor)O (YES)O
Option B (by employer)O (NO)

25

12.1.20Protection of existing/sectionally occupied works [11.2]Protection is required
(Only when existing buildings) (YES)

-

26

12.1.218pecial attendance [9.2]Electrical sub-contractor (1) details: Site Meetings

-

26

12.1.22Protection of works [11.1]Specific requirements:[The contractor shall
protect the works for the duration of the contract.

-

12.1.23Disturbance [11.5]Specific requirements: The contractor shall keep the site,
structures, etc well watered during operations to prevent dust and shall provide and erect
and remove on completion of the works all necessary temporary dust screens all to the
satisfaction of the principal agent

-

12.1.24Environmental disturbance [11.6]Specific requirements: None

-

12.2POST-TENDER INFORMATION

12.2.1Payment of preliminaries [10.2]Option A (prorated)INO) Option B
(calculates)(YES)

12.2.2Adjustment of preliminaries [10.3]Option A (three categories)(YES) [
Option B (detailed breakdown)(YES)

12.2.3Additional agreed preliminaries items Details:N/A

SCHEDULE OF SUPPLEMENTARY INFORMATION

H1

alalala

NOTE:

H3




27

The information listed below is in respect of certain clauses in the Preliminaries, requiring
the supplementary information

27

Local unskilled Labour must be appointed via the School SGB, acting in liaison between
the Contractor and the community.

N

27

Amount of insurance against injury to person or property in respect of any single
occurrence R 5 million Amount of insurance against removal of support to adjoining
properties in respect of any single accurance Not specifically prescribed

N

Contract period - 5 (Five) months

N

27

The date for site handover :- TBA

27

Amount of penalty per day on which the completion of the works may be in arrear: 6.25c
per R100 of contract value per day (Excluding VAT)

27

Specification of materials and methods to be used: Specification of Materials and Methods
to be used - PW 371, Edition 2.0, July 2013

N

27

Edition of Standard System of measuring building work: Sixth Edition including the latest
amendments

N

27

SECTION C: SPECIFIC PRELIMINARIES

H1

27

Section C contains specific preliminary items which apply to this contract except where
N/A (Not Applicable) appears against an item

CONT

27
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C1CONTRACT DRAWINGS The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for tendering purposes and for
indicating the scope of the work to enable the tenderer to acquaint himself with the nature
and extent of the works and the manner in which they are to be executed Should any part
of the drawings not be clearly intelligible to the tenderer he shall, before submitting his
tender, obtain clarification in writing from the principal agent Fixed: Value
related: Time related:

Item

-

28

103

C2GENERAL PREAMBLES The document “Specification of Materials and Methods to be
used (PW371)” is obtainable on request from the head office and all regional offices of the
Department, and shall be read in conjunction with the bills of quantities and be referred to
for the full descriptions of work to be done and materials to be used Fixed:

Value related: Time related:

Item

N

28
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C3TRADE NAMES Wherever a trade name for any product has been described in the
bills of quantities, the tenderer’s attention is drawn to the fact that any other product of
equal quality may be used subject to the written approval of the principal agent being
obtained prior to the closing date for submission of tenders If prior written approval for an
alternative product is not obtained, the product described shall be deemed to have been
tendered for Fixed: Value related: Time

related:

Iltem

28
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C4IMPORTED MATERIALS AND EQUIPMENT Where imported items are listed in the
tender documents, the tenderer shall provide all the information called for, failing which the
price of any such item, materials or equipment shall be excluded from currency
fluctuations. (refer to Schedule of Imported Materials and Equipment (T 2.2q) to be
completed by tenderer) Notwithstanding any provisions elsewhere regarding the
adjustment of contract prices, the price of any item, material or equipment listed in terms
of this clause shall be excluded from the Contract Price Adjustment Provisions (if
applicable) Fixed: Value related: Time

related:

Item

28
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C5VIEWING THE SITE IN SECURITY AREAS The site is situated in a security area

and the tenderer must arrange with the unit commander or other responsible officer to

obtain permission to enter the site for tendering purposes Fixed: Value
related: Time related:

Item

29
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C6COMMENCEMENT OF WORKS IN SECURITY AREAS As the works falls within a
security area the contractor must give the unit commander or other responsible officer
notice before commencement of the works. Should the contractor fail to make such
arrangements, admission to the site may be refused and any additional costs will be for
the contractor's account Fixed: Value related: Time
related:

Item

29
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C7ENTRANCE PERMITS TO SECURITY AREAS As the works falls within a security
area the contractor shall obtain entrance permits for his personnel and workmen entering
the area and shall comply with all regulations and instructions which may be issued from
time to time regarding the protection of persons and property under the control of the
Defence Force, Police or chief security officer Fixed: Value

related: Time related:

Item

29

109

C8SECURITY CHECK OF PERSONNEL The principal agent may require the

contractor to have his personnel and workmen, or a certain number of them, security
classified In the event of the principal agent requesting the removal of a person or
persons from the works for security reasons, the contractor shall do so forthwith and shall
thereafter ensure that such person or persons are denied access to the works and the site
and/or to any document or information relating to the works Fixed: Value
related: Time related:

Iltem

1,00

29

110

CI9PROHIBITION ON TAKING OF PHOTOGRAPHS In terms of article 119 of the

defence Act, 44 of 1957, it is prohibited to sketch or to take photographs of any military

site or installation or any building or civil works thereon or to be in possession of a camera

or other apparatus used for taking of photographs except when authorized thereto by or

on behalf of the Minister The same prohibition is also applicable to all correctional

institutions in terms of article 44.1(e) of the Correctional Services Act 8 of 1959 Fixed:
Value related: Time related:

Item

1,00




C10HIV/AIDS AWARENESS It is required of the contractor to thoroughly study the
HIV/AIDS Specification (PW 1544) of the Department that must be read together with and
is deemed to be incorporated under this Section of the Bills of Quantities. Provision for
pricing of HIV/AIDS awareness is made under items C10.1 to C10.5 hereafter and it is
explicitly pointed out that all requirements of the aforementioned specification are deemed
to be priced hereunder, as the said items represent the only method of measurement and
no additional items or extras to the contract in this regard shall be entertained. Also see
Part C3.6 Social and Economic Deliverables F1 The contractor must take note that
compliance with the HIV/AIDS Specification is compulsory. In the event of partial or total
non-compliance, the principal agent, notwithstanding the provisions of Clause A 31 of
“Section 1: Preliminaries (Section A)” or any other clause to the contrary, reserves the
right to delay issuing any progress payment certificate until the contractor provides
satisfactory proof of compliance. The contractor shall not be entitled to any compensation
of whatsoever nature, including interest, due to such delay of payment

111

C10.1AWARENESS CHAMPION Selection, appointment, briefing and making available
of an Awareness Champion including provision of all relevant services, all in accordance
with the HIV/AIDS Specification Fixed: Value related: Time
related:

Item

112

C10.2AWARENESS WORKSHOPS Selection and appointment of a competent Service
Provider approved by the principal agent, provision of a Service Provider Workshop Plan
and a suitable venue, conducting of awareness workshops by means of traditional and/or
modern multi-media techniques, including follow-up courses, making available all tuition
material and performing assessment procedures, all in accordance with the HIV/AIDS
Specification Fixed: Value related: Time

related:

Iltem

113

C10.3POSTERS, BOOKLETS, VIDEOS, ETC. Provision, displaying, maintaining and
replacing when necessary of four plastic laminated posters, booklets and educational
videos, etc. for the duration of the construction period, all in accordance with the HIV/AIDS
Specification Fixed: Value related: Time

related:

Iltem

114

C10.4ACCESS TO CONDOMS Provision and maintenance of condom dispensers fixed
in position, including male and female condoms, replenishing male and female condoms
on a daily basis as required for the duration of the construction period, all in accordance
with the HIV/AIDS Specification Fixed: Value related: Time
related:

Iltem
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C10.5MONITORING Monitoring HIV/AIDS awareness of workers, providing the
principal agent with access to information including making available all reports,
thoroughly completed and reflecting the correct information, for the duration of the
construction period and close out, all in accordance with the HIV/AIDS Specification
Fixed: Value related: Time related:

Iltem

116

C110CCUPATIONAL HEALTH AND SAFETY ACT The contractor shall comply with

the requirements set out in the Construction Regulations, 2014 issued under the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993). It is required of the
contractor to thoroughly study the Health and Safety Specification that must be read
together with and is deemed to be incorporated under this Section of the bills of
quantities/lump sum document. The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction Regulations and Health and Safety
Specification is compulsory. In the event of partial or total non-compliance, the principal
agent, notwithstanding the provisions of clause A3.10 of Section A or any other clause to
the contrary, reserves the right to delay issuing any progress payment certificate until the
contractor provides satisfactory proof of compliance. The contractor shall not be entitled
to any compensation of whatsoever nature, including interest, due to such delay of
payment. Provision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is made under this clause and it is
explicitly pointed out that all requirements of the aforementioned are deemed to be priced
hereunder and no additional claims in this regard shall be entertained.

Fixed: Value related: Time related:

Item

117

C12.SOCIAL AND ECONOMIC DELIVERABLES IN CONSTRUCTION WORKS
CONTRACTSThe contractor shall thoroughly study and comply with the requirements

and specification data set out in Part C3.6: Specification for Social and Economic
Deliverables in Construction.Provision for pricing of Social and Economic Deliverables is
made under items C12.1 to C12.4 hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification are deemed to be priced hereunder, and
no additional items or extras to the contract in this regard shall be entertained.

Fixed: Value related: Time related:

Iltem

1,00
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C12.1UTILIZE LOCAL RESOURCES Deliverable A1: Utilize local resources as
described in the Specification Data. Fixed: Value related: Time
related:

Iltem

1,00

C13LABOUR-INTESIVE WORKS Those parts of the contract to be constructed using
labour-intensive methods have been marked in the bill of quantities with the letters LI in a
separate column filled in against every item so designated. The works, or parts of the
works so designated are to be constructed using labour-intensive methods only. The use
of plant to provide such works, other than plant specifically provided for in the scope of
work, is a variation to the contract. The items marked with the letters LI are not
necessarily an exhaustive list of all the activities which must be done by hand, and this
clause does not over-ride any of the requirements in the 'Specification for social and
economic deliverables in construction works contracts'.
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C13.1LABOUR INTENSIVE Payment for items which are designated to be constructed
labour-intensively (either in this schedule or in the Scope of Works) will not be made
unless they are constructed using labour-intensive methods. Any unauthorised use of
plant to carry out work which was to be done labour-intensively will not be condoned and
any works so constructed will not be certified for payment. Fixed: Value
related: Time related:

Item

Total Carried Forward




SECTION 01
BILLNO 1

UNIT QTY TENDER RATE TOTAL AMOUNT
DEMOLITION

Demolition and removal of building and other structures

Single storey zinc shed with flat roof size 3.4 x 5.8m on plan and 2.8m high
overall. No 1

Single storey pit toilet with flat roof 1 x 2m on plan and 2.8m high overall. No 1

Budgetary allowance

Note: The following items are to remain the property of the employer and are to

be carefully taken out, temporarily stored, transported over a distance of
approximately 1km and handed over:

Budgetary allowance of R3000,00 (Three Thousand Rand) for removal ,
transportation and storing of valuable items from the existing classroom in
accordance to the Principal agent's instruction. Item 1

TOTAL |

BILL NO 02

EARTHWORKS (PROVISIONAL)

EXCAVATION, ETC OTHER THAN BULK

Site clearance etc:

Digging up and removing rubbish, debris,vegetation. hedges, shrubs, bush, etc
and trees not exceeding 200mm girth m2 2843

Stripping average 150mm thick layer of top soil and depositing material in
prescribed stockpiles on site m2 62

Excavation in earth not exceeding 2m deep:

Trenches (LI) m3 78

Extra over trench and hole excavations in earth for excavation in:

Soft rock (LI) m3 7

Hard rock (LI) m3 4

Extra over all excavations for carting away:

Surplus material from excavations and/or stock piles on site to a dumping site
to be located by the contractor. m3 24

Risk of collapse of excavations:

Sides of trench and hole excavations not exceeding 1,5m deep. m 84

Keeping excavations free of water:

Keeping excavations free from mud and all water including subterranean
sources. item 1

EARTH FILLING, ETC.

Earth filling obtained from the excavations and / or prescribed stock piles
on site compacted to 93% Mod. AASHTO density:




Backfilling to trenches, holes, etc
Under floors, steps, pavings, etc.

Imported natural G5 Gravel compacted to 95% Mod AASHTO density in

maximum 150mm thick layers at optimum moisture content:

Under floors, steps, pavings, etc

Coarse river sand filling supplied by the contractor:

Under floors etc

Compaction of surfaces:

Compaction of ground surface under floors etc including scarifying for a depth
of 150mm, breaking down oversize material, adding suitable material where
necessary and compacting to 98% Mod AASHTO density.

Prescribed density tests on filling:

Allow for compaction tests by an approved laboratory to determine density of
filling material.
Note: PROVIDE LAB RESULTS

SOIL POISONING

Approved brand of anti-termite soil poison applied by a Registered Pest

Control Company and guaranteed against termite infestation for ten years:

Treat filling under concrete beds with 'Chlordane Heptachlor Aldrin' or equal
approved.

m3

m3

m3

m3

m3

no

m2

38

93

34

93

126

93

TOTAL

BILL NO. 3
CONCRETE, FORMWORK AND REINFORCEMENT
UNREINFORCED CONCRETE

10MPa/19mm concrete:

Surface blinding under footings and bases
Apron

REINFORCED CONCRETE

25MPa/19mm concrete:

Strip footing.
Ramps
Surface beds

CONCRETE TESTS

Test blocks:

Making and testing set of three 150x150x150mm concrete strength test cubes
(Provisional).

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a power float

Surface beds, slabs, etc

MOVEMENT JOINTS ETC

m3

m3

m3

m3

m3

no

m2

105




10mm Bitumen impregnated softboard joint filler set between vertical brick
surfaces not exceeding 300mm wide. (LI) m

10mm Closed cell expanded polyethylene expansion joint with tearoff strip in
joint not exceeding 300mm high or wide set between concrete and/or brick
surfaces. (LI) m

Two layers of 375 micron "Consol Plastic Brickgrip DPC" in slip joints

between horizontal concrete and brick surfaces, including cement mortar

bed
Not exceeding 300mm wide m

"Sondor" or similar approved expansion joints with "Jointex" softbaord

between concrete and brick surfaces

10mm Vertical isolation joints not exceeding 300mm high with 10mm pull out
strip to surface beds m

"Sondor"or similar approved expansion joints with "Jointex" softboard

between horizontal concrete surfaces

20mm Joints exceeding 300mm high or wide m2

REINFORCEMENT (PROVISIONAL)

Fabric reinforcement:
REF. 245 fabric reinforcement in concrete surface beds, slabs, etc. m2

Mild steel reinforcement to structural concrete work

8mm Diameter bars. t

10mm Diameter bars. t

High tensile steel reinforcement to structural concrete work

16mm Diameter bars. t

12mm Diameter bars. t

10mm Diameter bars. t

22

20

44

117

TOTAL

BILL NO. 4

MASONRY
BRICKWORK IN FOUNDATIONS (PROVISIONAL)

Brickwork of "Corobrik or similar approved” NFX burnt clay bricks (14

MPa nominal compressive strength) in class | mortar.

One brick walls (LI) m2

BRICKWORK IN SUPERSTRUCTURE

Brickwork of "Corobrik or similar approved” NFX burnt clay bricks (14

MPa nominal compressive strength) in class | mortar

One brick wall. (LI) m2
One brick walls in beamfilling m2

BRICKWORK SUNDRIES

65

159

21




Builders work in connection with services in Brick walls (form hole
including making good).

Holes for pipes, ducts, etc n.e 0.1m2
Joint forming material in movement joints:

10mm Jointex filler 220mm wide with tear-off strip seal 10 x 10 with Sikaflex
Pro 2HP between brick skins, concrete, etc (Provisional).

Brickwork reinforcement:

150mm Wide reinforcement built in horizontally
Ditto, but in foundations .

Prestressed fabricated lintels:

150 x 70mm Lintels in lengths not exceeding 3m

Galvanised hoop iron cramps, ties, etc:

40 x 1,6mm "Tibond or similar approved" wall tie strips 800mm long shot
pinned to concrete and with other end bent out and built into brickwork
(maximum 425mm vertical)

Wall tie

30 x 1,6mm Roof tie 1500mm long with one end fixed to timber and other built
into brickwork or concrete

Air bricks, etc. (Provisional)

229 x 152 x 35mm Clay verminproofed louvred airbrick. (LI)

Fibre-cement natural grey sills in single lengths bedded in class | mortar

including metal fixing lugs etc:

15 x 150mm Wide sills set sloping and slightly projecting.

no

no

no

no

20

517

85

44

BILL NO. 5
WATERPROOFING
DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron "Brikgrip DPC (SABS) or similar approved”

embossed damp proof course well lapped at joints and intersections

bedded and joined in cement mortar

In walls

One layer of 375 micron "Brikgrip DPC (SABS) or similar approved”

embossed damp proof course wrapped around timber roof members

Around 50 x 152mm rafters through one brickwork

One layer of 250 micron 'Consol Plastics Gunplas Green' waterproof

sheeting sealed at laps with 'Gunplas Pressure Sensitive Tape':

Under surface beds, lapped 50mm and selaed at all joints (measured net).

WATERPROOFING TO ROOFS, BASEMENTS, ETC

One layer "Bituthene 3000 or similar approved" fully bonded

waterproofing to:

Around aluminium frames

m2

No

m2

m2

115




Glass fibre bandage flashing membrane set in two coats bitumen flashing
compound:

Bandage flashing 150mm wide to roofs. m 84
JOINT SEALANTS ETC

Clear neutral silicone sealant:

In joint sealing and pointing all round external window and door frames. m 52
In joint sealing and pointing between cornice and walls. m 84
TOTAL

BILL NO. 6

ROOF COVERINGS

'Saflok Charcoal grey' corrugated roof sheet 0.5mm thick roof sheeting as

per manufacturer's specification on 75 x 50mm timber purlins at 1200mm

maximum centres on 114 x 38mm timber tru at maximum 1400mm

centres.

Roof covering with pitch not exceeding 25 degrees, in transportable lengths not

exceeding 20m. m2 153
Ridge capping, 408mm girth m 13
Side wall flashing, 408mm girth m 10
ROOF AND WALL INSULATION

"Super Sisalation" Heavy Industrial Grade 420 or other approved - Double

sided reflective foil laminate incorporating layers of kraft paper and

reinforcing scrim, laminated together with low density polyethylene

(293gsm):

Insulation laid taut over purlins (at approximately 1m centres) and fixed

concurrent with roof covering, including taped laps and nylon / galvanised

straining wires. m2 153
TOTAL

BILL NO. 9

CARPENTRY AND JOINERY

ROOFS ETC

Sawn softwood:

PREFABRICATED ROOF TRUSSES, ETC.

Roof construction to pitched roof 7.5 x 12.5 m overall building on plan to 22

degree pitch with 300mm eaves overhang on two sides including trusses, jack

rafters, permanent bracing , loose connectors, hangers, stainless steel 10mm

diamter round bar struts, bolts and 50 x 76mm purlins at 900mm centres

hoisted into position at maximum of 3700mm high all complete in accordance

to manufactures recommendation (wall plates elsewhere). ITEM 1
38 x 114mm Wall plate m 46
50 x 76mm Bearer fascia support m 46
EAVES, VERGES, ETC.

High density plain Nutec-cement:

225 x 12mm thick fascia boards and barge board fixed to timber rafters twice

screwed with 12 x 40mm countersunk brass screws with heads filled and

aluminium H-profile corner joiners at board ends m 45




Eaves soffit coverings 600mm wide of 4mm thick sheets, including 38 x 38mm
sawn softwood brandering along edges, along centre and at 1.20m centres
across sheets

DOORS ETC.

Approved semi-solid flush doors, with masonite veneer both sides and

with hardwood edge strips, tongued and grooved on to edges, hung to

steel or timber frames:

44mm Thick, single flush door semi solid core door, size 813 x 2032mm
high.(internal)

44mm Thick, single flush door semi solid core louver door, size 813 x 2032mm
high.(ext)

NOTICEBOARDS, KEYBOARDS, DUCKBOARDS,

Pinning boards in classrooms

Pinning board size 900mm x 600mm high overall glued on instructions

CUPBOARDS IN CLASSROOMS.ETC

The following cupboard fittings are measured as complete units, i.e., the

components of the units are not seperately measured. The descriptions,

therefore, of such units shall be deemed to include all components,

assembling, housing, notching, glueing, nailing, screwing with sunk

screws, edge strips, decorative laminates, glass, ironmongery, metalwork,

paint or varnish finish, etc., and silicone against all wall and floor
surfaces.The descriptions of all fittings contain a reference to the

applicable Architect's drawing and tenderers are refered to these
drawings for the full specification and detailing of the various

fittingsPrices will be deemed to include for everything necessary to

complete the installation of the fittings as depicted on the drawings and

no extras in this regard will be entertained

Shelving unit to wall, 2 600mm long x 2 130mm high overall comprising no. 4
shelves 450mm deep

Office Desks, Cupboards, etc

Joinery to Store room :

Cupboard unit 2 050mm long x 900mm high with full height doors

Joinery in pantry :

Cupboard unit 1 050mm long x 900mm high with full height doors

Joinery to Kitchen:

L-shaped counter unit 4 920mm overall girth, comprising worktop with no.4
cupboard units below and with cutout for sink (sink supplied and fitted by

others)

BUDGETARY ALLOWANCES :

BED TO SICK-BAY

Allow a Provisional sum of R8000,00 (Eight Thousand Rand) for one single bed
to sick bay

KITCHEN EQUIPMENT

Allow a Provisional sum of R4000,00 (Four Thousand Rand) for one microwave
oven in accordance to the architect's specification

m2

No

No

No

No

No

No

No

PS

PS
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Allow a Provisional sum of R6000,00 (Six Thousand Rand) for one fridge in
accordance to the architect's specification PS

Allow a Provisional sum of R20 000,00 (Twenty Thousand Rand) for one gas
cylinder in accordance to the client's requirements PS

SCHOOL FURNITURE

Provide the amount of R40 000,00 (Forty Thousand Rand) desks and two
teacher's desks to classrooms. PS

Provide the amount of R40 000,00 (Forty Thousand Rand) chairs and two
teacher's chairs to classrooms. PS

TOTAL

BILL NO. 10
CEILINGS PARTITIONS AND ACCESS FLOORING

NAILED UP CEILINGS
12.5mm "Rhino" gypsum plasterboard with 63mm wide strips of mesh

scrim nailed over joints and the whole finished with skim plaster trowelled

to a smooth polished surface

Ceiling including 38x38mm SA pine brandering at 600mm centres m2
Extra over ceilings for 650 x 650mm trap door of 38 x 50mm wrought softwood
rebated framing with one 38 x 38mm sawn softwood cross brandering covered

with ceiling board and fitted flush in opening No

Shadow line cornice

Shadowline cornice to nailed up ceiling

CEILING TIMBERS, BEADS, INSULATION, ETC

Aerolite Insulation

2 Layers of 50mm thick fibre glass blanket laid on top ceiling brandering
between roof timbers,etc m2

99

89

99

TOTAL

BILL NO. 10
IRONMONGERY
HINGES, BOLTS, ETC
Hinges:

"Dorma":

B3599 x 300mm SC "W&B Hardware" lever action flush bolt to top 'Ward' face
of inactive leaf NO

HANDLES, KEYHOLES, ETC

LOCKS

The following locks are in one set with a master key:

"Union"

Standard two lever mortice lockset NO

2 x 19SC euro profile knob cylinder and turn, master keyed NO

HANDLES
"Union"

AL687-09AS Bishop lever door furniture NO

LETTERS, NAMEPLATES, ETC

Approved 1.2mm thick aluminium

150 x 150mm Tea cup sign NO

150 x 150mm Cleaner sign NO




150 x 150mm Kids sign

NO

TOTAL

BILL NO 11
METALWORK
ALUMINIUM WINDOWS, DOORS ETC

WINDOWS
All aluminium units to comply with AAAMSA standards concerning
sections and sizes and to be Dark Bronze anodised with 4mm thick

laminated tinted safety glass, complete with subframes, ironmongery,
glass, sealing, including burglar bars by manufacturer etc and fixing to
brickwork.

Charcoal grey aluminium window size 1800 x 900mm high (W1), architect to
confirm detailed window specification as per window schedule

Charcoal grey aluminium window size 1800 x 1200mm high (W2) , architect to
confirm detailed window specification as per schedule

Charcoal grey aluminium window size 1500 x 1500mm high (W3), architect to
confirm detailed window specification as per schedule

Charcoal grey aluminium window size 1500 x 600mm high (W4) , architect to
confirm detailed window specification as per schedule

SECURITY GATES

GALVANISED PRESSED STEEL DOOR FRAMES

GALVANISED PRESSED STEEL DOOR FRAMES

Single gate size 2620 x 2105mm overall, formed of 8 x 44mm steel flat frame
welded at angles, divided into three sections with two cross rails, 12mm
diameter vetical bars at 120mm centres max, hung on pair of socketted and
pinned hinges with pin 18mm in diameter and bolt to blockwork and with
200mm locking bolt welded on, to suit clear openning size of standard single
door measured on site before ordering

1.6mm Mild steel single rebated frames suitable for one brick walls

Frame for door 2700 x 2193mm high

No

No

No

No

No

No

TOTAL

BILL NO.12

PLASTERING

SCREEDS

30mm Thick on floors and landings. (LI)

GRANOLITHIC

INTERNAL PLASTER

Cement plaster on brickwork:

On walls
On narrow widths not exceeding 300mm wide

EXTERNAL PLASTER

m2

m2

m2

93

82




Cement plaster on brickwork:

On walls m2 222
On narrow widths not exceeding 300mm wide m2 5
TOTAL

BILL NO 13

TILING

FLOORTILES

300 x 300mm Vinyl tiles

On floors m2 93
TOTAL

BILL NO 14

PLUMBING AND DRAINAGE (PROVISIONAL)

RAINWATER DISPOSAL:

"Watertite" or similar approved PVC:

120mm Wide box eaves gutter fixed to fibre-cement fascia board as described. m 31
Extra on eaves gutter for stopped end. No 8
Extra on eaves gutter for external angle. No 8
100mm Diameter square rainwater pipe fixed to walls m 11
Extra over for shoe. No 4
Extra over for bend. No 8
WATER SUPPLIES

"Jojo" water tanks, etc

2 500 Litre cylinder vertical tank complete with lid and standard outlet fitted with

and including 30mm pipe, including setting in position on concrete stand ( stand

elsewhere measured) and tying down with three double strands of 4mm

diameter galvanised wire with ends secured into the stand (Note: tanks to be

with water before Pactical Completion) No 3
Provide an amount of R 100 000.00

TOTAL

BILL NO 15

GLAZING

TOPS, SHELVES, DOORS, MIRRORS, ETC.

6mm framed mirror with edges holed for and fixed with screws with

rubber buffers to plugs in brickwork or concrete:

Mirror 600 x 1200mm high. No 1

TOTAL




BILL NO 01

EARTHWORKS (PROVISIONAL)

EXCAVATION, ETC OTHER THAN BULK

Site clearance etc:

Digging up and removing rubbish, debris,vegetation. hedges, shrubs, bush, etc and trees not exceeding
200mm girth

Excavation in earth not exceeding 2m deep:

Trenches (LI)

Holes

Extra over trench and hole excavations in earth for excavation in:

Soft rock (LI)

Hard rock (LI)

Extra over all excavations for carting away:

Surplus material from excavations and/or stock piles on site to a dumping site to be located by the
contractor.

Risk of collapse of excavations:

Sides of trench and hole excavations not exceeding 1,5m deep.

Keeping excavations free of water:

Keeping excavations free from mud and all water including subterranean sources.

EARTH FILLING, ETC.

Imported natural G7 Gravel compacted to 95% Mod AASHTO density in maximum 150mm thick
layers at optimum moisture content:

Backfilling to trenches, holes, etc

Compaction of surfaces:

Compaction of ground surface under floors etc including scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where necessary and compacting to 98% Mod AASHTO
density.

Prescribed density tests on filling:

Allow for compaction tests by an approved laboratory to determine density of filling material.

UNIT

88

m2

m3

m3

m3

m3

m3

m2

item

m3

m2

no

QTy

48

46

55

28

TOTAL

BILL NO. 2
CONCRETE, FORMWORK AND REINFORCEMENT
UNREINFORCED CONCRETE CAST IN OR AGAINST WALLS

15MPa/19mm concrete:
Surface blinding under footing and bases

REINFORCED CONCRETE CAST
AGAINST EXCAVATED
SURFACES

25MPa/19mm concrete:
Footings to walls (Provisional).
Surface beds

CONCRETE TESTS

m3

m3

m3




Test blocks:

Making and testing set of three 150x150x150mm concrete strength test cubes (Provisional).

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float:

Surface beds, slabs, etc
REF. 193 fabric reinforcement in concrete surface beds, slabs, etc.

High tensile steel reinforcement to structural concrete work:

16mm Diameter bars
8mm Diameter bars.
12mm Diameter bars.

10mm Diameter bars.

No

m2

m2

117

TOTAL

BILL NO. 4

MASONRY
BRICKWORK IN FOUNDATIONS (PROVISIONAL) TO PIT TOILETS

Brickwork of NFX bricks (14 MPa nominal compressive strength) in Class | mortar:

Half brick walls (LI)
SUPERSTRUCTURE

Brickwork of NFP bricks in Class Il mortar:

One brick walls.

220 brick walls

BRICKWORK SUNDRIES

Weepholes, openings etc.

Form weep hole size 80 x 140mm thick through brick wall with internal and external plaster.
Bagging the pit walls with 1:3 cement and sand mixture:

To walls (Provisional)

Brickwork reinforcement:

75mm Wide reinforcement built in horizontally.

Ditto, but in foundations (Provisional).

150mm Wide reinforcement built in horizontally.

Prestressed fabricated lintels:

110 x 75mm Lintels in lengths not exceeding 3m.

Cramps, ties, etc:

30 x 2mm Galvanized hoop iron roof tie 1500mm long with one end fixed to timber and other built into

blockwork or concrete.
Air bricks etc:

230 x 160mm Cement vermin proof air brick.

Cement mortar beamfilling 110mm wide to close gap between walls and roof sheeting +-76mm thick.

m2

m2

m2

no

m2

No

no

57

60

34

181

679

340

26

TOTAL

BILL NO. 6
WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS




One layer of 250 micron 'USB GREEN' waterproof sheeting sealed at laps with 'Gunplas Pressure
Sensitive Tape':

Under surface beds.

One layer of 375 micron "Brikgrip DPC (SABS) or similar approved" embossed damp proof course

wrapped around timber roof members

In walls etc.
Around 50 x152 mm rafters through one brickwall

WATERPROOFING TO ROOFS, BASEMENTS, ETC

Glass fibre bandage flashing membrane set in two coats bitumen flashing compound:

Bandage flashing 150mm wide to roofs.

JOINT SEALANTS ETC

Clear neutral silicone sealant:

In joint sealing and pointing all round external window and door frames.

m2

m2

no

m2

36

45

TOTAL

BILL NO. 6
ROOF COVERINGS
RIBBED SHEETING AND ACCESSORIES

0.58mm Nominal thickness IBR roofing sheets with silicone polyester top finish or colomet equal,
colour as per architect to one side and standard grey backing coat to other side, etc., with
275g/m2 galvanising to both sides with one and a half corrugation side lap including fixing to
timber purlins at approximately 1,000mm centres including all screws, bolts, washers, etc, strictly
in accordance with manufacturer's specification.

Roof covering with pitch not exceeding 15 degrees.
Ridge capping, 408mm girth
0.58mm Nominal thickness ditto, but flashings:

ROOF AND WALL INSULATION

"Super Sisalation" Heavy Industrial Grade 420 or other approved - Double sided reflective foil

laminate incorporating layers of kraft paper and reinforcing scrim, laminated together with low
density polyethylene (293gsm):

Insulation laid taut over purlins (at approximately 1m centres) and fixed concurrent with roof covering,
including taped laps and nylon / galvanised straining wires.

m2

m2

20

TOTAL

BILL NO. 10
CARPENTRY AND JOINERY

PREFEBRICATED ROOFS TRUSSES ETC

Plate nailed timber roof truss construction

Manufacture, Supply and install new roof trusses size 8.83 x 4.73mm flat on plane comprising of all
necessary rafter, purlins batterns etc including all trusses, jack rafter, permanent bracing and 75 xX50mm
sa pine purlins at 1200mm maximum centres for covering all necessary fixtures and fittings all in
accordince with Architect's drawings, all purlins fixed to rafter with approved hurricane clips and trusses
fixed to wall plates with approved roof ties (wall plate elsewhere measured). All exposed timber eaves,
verges etc are to be wrot and including painting with two coats "ABE PROVONITE" installed complete

Profit

Attendance

item

item

item

80 000,00




ROOF CONTRUCTION

Treated Sawn softwood:

38 x 114 Wall plate No 16

50 x 76mm purlins No 74

50 x 76mm Bearer fascia support M 19

EAVES, VERGES, ETC.

Medium density plain fibre-cement fascias and barge boards

225 x 12mm thick fascia boards and barge board fixed to timber rafters twice screwed with 12 x 40mm

countersunk brass screws with heads filled and aluminium H-profile corner joiners at board ends m 19
High density plain Nutec-cement

Eaves soffits coverings 600mm wide of 4mm thick sheets, including 38 x38mm sawn softwood

brandering along edges, along centres and at 1.20m centres across sheets m 6

SKIRTING

"Meranti"

19 x 150mm Moulding skirting fixed to wall including 19mm quadrant bbead planted on m 15

DOORS ETC. V03

Approved semi-solid flush panel doors, with masonite veneer both sides and with hardwood edge

strips, toungued and grooved on to edges, hung to steel steel or timber frames:

40mm Thick, single flush door semi solid core louver door, size 813 x 1,832mm high. no 2

FRAMED FRAMES ETC

Wrought meranti:

44 x 70mm door frames size 900 x 2125mm . m 10

JOINERY FITTINGS

Fittings:

Provide an amount of R 10 000.00 (Ten thousand rand) for the supply and installation of counter in accod: item 10 000,00
TOTAL

BILL NO. 10

CEILINGS PARTITIONS AND ACCESS FLOORING

NAILED UP CEILINGS

12.5mm "Rhino" gypsum plasterboard with 63mm wide strips of mesh scrim nailed over joints

and the whole finished with skim plaster trowelled to a smooth polished surface

Ceiling including 38x38mm SA pine brandering at 600mm centres with cross brandering at joints, end of

sheets and light fitting, etc M2 14

Extra over ceilings for 600 x 600mm trap door of 38 x 50mm wrought softwood rebated framing with one

38 x 38mm sawn softwood cross brandering covered with ceiling board and fitted flush in opening NO 1

Shadow line cornice

Shadowline cornice to suspended ceiling m 29

"Nucornice" Fibre cement cornices:

75mm coved cornice nailed. m 21

100mm mineral wool ceiling insulation blanket laid on top ceiling brandering betwwen roof timber, etc m2 14

TOTAL

BILL NO. 11
IRONMONGERY
HINGES, BOLTS, ETC




Hinges:
"Dorma":

Dormakaba 102 x 75 x 2mm Stainless Steel two ball bearing butt hinge DBB-SS-009) PAIRS

HANDLES, KEYHOLES, ETC

LOCKS
The following locks are in one set with a master key:
"Union"

DHP-301A' Tubular stainless pull handle 305mm long x 25mm diameter bolted to stainless steel plate
with 2 only M8 x 25mm hex. Headed galv. Bolts and washers(bolts elsewhere measured) NO

Sundries:
"Union"

Stainless steel soap dispensers 1,250ml soap capacity lockable grade 304 stainless steel casing (0.8mm
thick) with satin finish with manual top-up of soap reservor. Brass pump mechanism can also dispense

lotions and shampoos NO
TS68/2-4 Standard silver door closer NO
CZ8731SC Rubber bufferrd door stopper NO
Brushed stainless steel toilet roll holders with sight inspection hole. Holding 3 toilet rolls and

lockable samples to be presented to architect for approval. NO
300 x 270 x 520mm High "Stratos STRX 605" (code 359730) or other app NO

LETTERS, NAMEPLATES, ETC

Sign plates:

150 x 150mm Male/Female combined sign NO

TOTAL

BILL NO 11
METALWORK
SUNDRY BRASS WORK:

PRE-GALVANISED PRESSED STEEL DOOR FRAMES

Note : In accordance with an instruction from the Department of Public works all door frames and
windows are to be galvanised, regardless of the locality of the school

1,6mm Double rebated frames suitable for 140mm block walls

Mild steel frame for door size 2420 x 2100mm high No
ALUMINIUM WINDOWS

All windows to be approved by the Architect prior to installation.

White Powder coated aluminium windows, factory glazed with 6.38mm laminated safety glass with

clipon glazing beads, with neoprene seals and fixed with minimum three lugs per side in
accordance with manufacturers instructions (See window schedule attached to these bills of

quantities):

Dark bronze anodized aluminium window size 533 x 654mm high (W5), with one opening sections, top
hung outward opening including.burglar bars by manufacturer NO

SECURITY GATE
Hot dipped galvanised steel gates

Single gate, formed of 8 x 44mm steel flat frame welded at angles, divided into three sections with two

cross rails, 12mm diameter vertical bars at 70mm centres, hung on pair of socketted and pinned hinges

with pin 18mm in daimter and bolted to blockwork and with 200mm locking bolt welded on, to suit clear

opening size 2420 x 2100mm measured on site before ordering. No

TOTAL

BILL NO.12
PLASTERING
SCREEDS




30mm Thick on floors and landings. (LI) M2 14

GRANOLITHIC

Untinted granolithic, on concrete

30mm Thick on floors and landings M2 14,0

INTERNAL PLASTER

Cement plaster on brickwork:

On walls M2 68

On narrow widths not exceeding 300mm wide M 17

EXTERNAL PLASTER

Cement plaster on brickwork:

On walls M2 48

On narrow widths not exceeding 300mm wide M 12
TOTAL |

BILL NO. 13

TILING

FLOOR TILING

400 x 400mm "Ceramic" glazed floor tiles with adhesive to screeds (screeds elsewhere) and flush

pointed with waterproof tinted jointing compound

On floors and landings M2 13

Skirting 100mm high M 27

SUNDRIES

Aluminium strips:

Aluminium tile edge strip M 2

| |

BILL NO 14

PLUMBING AND DRAINAGE (PROVISIONAL)

RAINWATER DISPOSAL:

PVC Vynadeep Gutters:

rovide the amount of R60000 (sixty thousand rands) supply and installation of plumbing and Drainage

items such as:rainwater disposals,soil drainage, sanitary fittings, sanitary plumbing, water supplies, etc. Item 1 R 6000000 R 60 000,00
TOTAL |r 60 000,00

BILL NO. 15

GLAZING No 1

MIRRORS

6 mm Float glass multiple silvered mirror size 600 x 1200 mm with polished and bevelled edges, holed

and screwed with four chromium plated dome headed screws with rubber spacer washers behind, to and

including hardwood plugs in wall. m 1

BILL NO 16
PAINTWORK

PAINTWORK, ETC TO NEW WORK

|
FLOATED PLASTER SURFACES WITH, ETC




Prepare and brush to remove all loose contaminents and apply two coat "Dulux Duraseal” alkali
resistant primer and two coats "Dulux Wash ‘N Wear Silk" paint or similar approved:

On internal plastered walls:
On narrow widths

Prepare and brush to remove all loose contaminants and apply one coat primer and three coats
"Dulux weatherguard” light texture matt finish paint or similar approved:

On External plastered walls:

On narrow widths

SKIMMED SURFACES WITH:

One coat universal undercoat and two coats "super PVA acrylic emulsion or similar approved”
paint on

Ceilings, bulk heads and cornices

IN FIBRE CEMENT

One coat bonding liquid and two coats "Dulux Weatherguard"or similar approved:

On fascia and barge boards

ON WOOD

Two coats oil wood primer and two coats "Dulux Wash ‘N Wear Silk" or similar approved paint on:
On general surfaces of doors.

Two coats oil wood primer and two coats "Dulux Woodguard Timbavarnish Dark Oak" varnish or
similar approved paint on:

Backs of frames, linings, architraves etc not exceeding 300mm wide

ON METAL

One coat water based primer, two caots premium quality polyurethane enamel paint, on
glavanised steel or similar approved:

Security gates.

M2

M2

m2

m2

M2

M2

M2

M2

29

56

BILL NO 16
EXTERNAL WORK
BULK EARTHWORKS, PLATFORMS, CUT-OFF DRAINS, ETC

Excavations in earth:

Allow a Provisional amount of R55 000,00 for external works to be co-ordinated as per architect's

instructions Item R 55 000,00
|r 55 000,00

BILL NO.17

IOCCUPATIONAL HEALTH AND SAFETY

I(C.01) Preparation of the Contractor's site specific Health and safety Plan Item R 2 500,00

(C.02) Principal Contractor's initial obligations in respect of the Occupational Health and Safety Act and

Construction Regulations. Item R 2500,00

(C.03) Principal contractor's time related obligations in respect of the Occupational Health and Safety Act

and Construction Regulations. Item R 1.000,00

(C.04 Provision of Personal Protective Equipment (PPE)

IReflective vests Item R 2000,00

IHard hats. Item R 6 000,00

:Protective foot wear. Item R 2500,00




Gloves Item R 1600,00
Earplugs Item R 1500,00
High visibility overalls to SARTSM Chapter 13 Level 3. Item R 2 500,00
(C.05) Provision of full time Construction Health and Safety Officer. Item R 36 000,00
(C.06) Cost of medical certificates and medical surveillance
Initial (baseline) medical examinations. Item R 5 000,00
Periodic and exit examinations. Item R 5 000,00
Contractor's charges to allow for handling costs and profit in respect of sub items 13/X.06(a) and (b) Item R 2 800,00
(C.07) Induction training. Item R 2 000,00
(C.08) Provision of first Aid Boxes to GRS requirements. Item R 1500,00
(C.09) Noise monitoring
Establishment of noise zones (plant) Item R 500,00
Audiograms (personnel) Item R 1500,00
(C.10) Submission of Health and Safety File. Item R 3 500,00
TOTAL |r 79 900,00




UNIT QTY TENDER RATE
BUDGETARY ALLOWANCES
PROVIDE LABOUR REPORT
Allow a Provisional sum of R6000 ( Seven Thousand Two
Hundred Rand Only) for the appointment of 3 PSC members at
R400 per seating ITEM R6 000,00
Provide the amount of R30,000.00 (Thirty Six thousand rand)
for the appointment of Community Liaison Officer to be co-
ordinated by contractor at R 6,000.00 per month for a period
ELECTRICAL INSTALLATION AND CONNECTION:
Provide the amount of R120,000.00 (One hundred and eighty
thousand rand) for electrical installation and connection ITEM R120 000,00
Profit %
Attendance %
Land surveyor :
Allow an amount of R40 000 (Forty Thousand Rand) for the
appointment of a Land surveyor ITEM R40 000,00
Profit %
Attendance %
JUNGLE GYM
Provide the amount of R45,000.00 ( Forty five thousand rand)
for Jungle gym to the play area as per architect's requirements. ITEM R45 000,00
Profit %
Attendance %
ARTWORK
Provide the amount of R45,000.00 ( Ten thousand rand) for
school notice board as per architects requirements. ITEM R45 000,00
Profit %
Attendance %
SUB TOTAL

CONTINGENCY




Allow a contingency amount of R280 000-00 ( Two hundred
and Eighty thousand rand only) to be used as directed by the
Principal agent ITEM 1 R280 000,00

GRAND TOTAL |




UNIT

Galvanised welded Mesh or similar approved

Fencing formed of 50 x 100 x 2.5mm diameter galvanised
wires facing outwards secured with "Howgring" clips or 1.6mm
centres to top and bottom straining wires and 700 mm centres
(straining wires elsewhere measured) including holes through

Six strands of 4mm galvanised straining wires secured to
galvanised wire inserted through hole in post and turned wire

and attached to straining frame at one end with not straining

bolts (elsewhere measured). m

Posts

75 - 100mm Diameter creosote treated gumpole intermediate
necessary for wire or straining eye bolts and embedded 600mm
400 x 400 x 600mm deep cement concrete (15 MPa/19 mm

earth, backfilling and ramming etc ho

75 - 100mm Diameter creosote treated gumpole gate post
including 75 - 100 mm stay post, for wire or straining eye
ground in and including 400 x 400 x 600mm deep cement

including all excavations in earth, backfilling and ramming no

Corner straining frame formed of three 75 - 100mm diameter
horizontal braces each 1200mm long with bottom ends of as
last described including all excavations in earth, backfilling

Gates

Single pedestrain gate, size 900mm wide x 1800 mm high, x

3,25 mm wall thickness hot dip galvanised mild steel pipe

welded angles and cross braces mullion and transome, scribed
intersections, fixed gate posts, the gate covered with 50 x
weldmesh , leaf fitted with three 24 mm diameter x 300 mm

etc. 500 mm long approved chain spot fitted to gate with no

Vehicle gate, size 3000mm wide x 1800 mm high, formed mm

wall thickness hot dip galvanised mild steel pipe framing angles

and cross braces mullion and transome, scribed and

intersections, fixed gate posts, the gate covered with 50 x
weldmesh, both leafs fitted with three 24 mm diameter x holes,

etc. 500 mm long approved chain spot fitted to gate no

Sundries:

12mm Diameter galvanised mild steel straining eye bolt with

and washers, including hole through post or drilled and fixed no

QTY TOTAL AMOUNT

215

215

72

11

132

TOTAL




UNIT

PAINTWORK
PAINTWORK, ETC TO NEW WORK

Two coats stoep paint or similar approved

Floors

ON INTERNAL FLOATED PLASTER SURFACES

Prepare and brush to remove all loose contaminents and

apply two coat "Dulux Duraseal” alkali resistant primer and
two coats "Dulux Wash 'N Wear Silk" paint or similar

approved:

On internal plastered walls m2
On narrow widths not exceeding 300 mm wide m

ON EXTERNAL FLOATED PLASTER SURFACES

Prepare and apply one undercoat and paint with two coats
premium quality pure acrylic sheen PVA on:

On external plastered walls m2
On narrow widths not exceeding 300 mm wide m

ON FIBRE-CEMENT BOARD SURFACES

Prepare and paint one coat universal undercoat and two

coats "super PVA acrylic emulsion or similar approved"
paint on

Ceilings and cornices, including priming metal cover strips and
nailheads m2

Fascias and barge boards not exceeding 300mm girth,
including priming metal jointing strips m

Eaves soffits, including priming metal jointing strips m2
ON METAL SURFACES

Prepare and paint one coat enamel primer, one coat merit
universal undercoat and two coats universal gloss enamel

paint
Door frames m2

ON WOOD

QTY

R396,00

R20,00

R214,00

R21,00

R124,00

R73,00

R10,00

R46,00

TENDER RATE TOTAL AMOUNT




Prepare and paint one coat Plascon Wood Primer, one coat

Plascon Universal Undercoat, two coats Plascon Velvaglo

Polyurethane Enamel paint. Colour to Architects approval

Door frames m2
On general surfaces of doors m2
On skirtings. m
PIT TOILETS

PAINTWORK ETC TO NEW WORK
ON PLASTERED SURFACES

Prepare and apply one undercoat and paint with two coats

premium quality pure acrylic PVA for external use on:

External walls m2

Prepare and apply one undercoat and paint with two coats

premium quality pure acrylic sheen PVA on:

Internal walls. m2

Scrub surface with degreaser, rinse thoroughly with tap

water, and apply one coat Medal stoep paint thinned with
10% mineral turpentine and two coats of un-thinned Medal

stoep paint on:
On concrete floated or screeded floors (Provisional). m2

Prepare and apply two coats "Brixeal" bitumen emulsion

waterproofing coating on:

Toilet pit walls (Provisional). m2
ON WOOD

Prepare and apply one coat wood primer, one undercoat

and two coats superior quality smooth gloss enamel on:

General surfaces of timbers at eaves. m2

Prepare and apply one coat wood primer, one undercoat
and two coats superior quality eggshell enamel on:

Doors (all surfaces measured). m2
Frames, rails, etc not exceeding 300mm girth. m

Two coats wood primer on:

R62,00
R24,00

R87,00

R29,00

R57,00

R11,00

R61,00

R17,00

R14,00

R20,00




Backs of frames, linings, etc not exceeding 300mm wide. m

Three coats exterior quality penetrating wood

preservative.

Roof timbers at eaves and verges. m2
ON METAL

Clean down thoroughly with galvanised iron cleaner, wash

down with water, and apply one coat bituminous paint on:

Backs of steel door frames not exceeding 300mm girth. m

ON uPVC
Prepare and brush to remove all loose contaminants and

apply two coats Dulux Weathergard light texture matt

finish paint:

On pipes. m2

R16,00

R9,00

R10,00

R8,00

TOTAL




TRADES FINAL SUMMARY

PRELIMINARIES
MAIN : CLASSROOM
DEMOLITIONS

EARTHWORKS (PROVISIONAL)

CONCRETE FORMWORK AND REINFORCEMENT
MASONARY

WATERPROOFING

ROOF COVERING, ETC
CARPENTRY AND JOINERY

CEILINGS, PARTITIONS AND ACCESS FLOORING
IRONMONGERY

METALWORK

PLASTERING

TILING
PLUMBING AND DRAINAGE (PROVISIONAL)
GLAZING

ABLUTIONS FACILITIES
EARTHWORKS (PROVISIONAL)

CONCRETE FORMWORK AND REINFORCEMENT
MASONARY

WATERPROOFING

ROOF COVERING

CARPENTRY AND JOINERY

FLOOR COVERING, WALL LININGS, ETC
IRONMONGERY

METALWORK

PLASTERING

TILING
PLUMBING AND DRAINAGE (PROVISIONAL)
GLAZING

PAINTWORK

EXTERNAL WORK

OCCUPATIONAL HEALTH AND SAFETY

PROVISIONAL SUMS

Sub-total

SMMEs

Sub-total

CONTINGENCIES
GROSS AMOUNT
Add: VAT (15%)
TOTAL (INCL VAT)




Part 6: Site Information



C4 Site Information



C4: SITE INFORMATION - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 4.1 of March 2005)

Project title: NEW ECD CENTRE AT BOLANI ECD

BID No: 2022/07/714

C4 Site Information — Existing operational education facilities

1. GROUND CONDITIONS
Geotech information not available. This is an existing site.
2. UNDERGROUND SERVICES

There are unidentifiable underground services traversing the area of works, care
would need to be taken during excavations.

3. ADJACENT BUILDINGS
No adjacent buildings could be affected by the construction. No particular
precautions have been identified by the Engineer for the protection of this
structure.

4. ENVIRONMENTAL ISSUES

None



C5 Drawings



C5.1: DRAWINGS

Project title:

NEW ECD CENTRE AT BOLANI ECD

BID No:

2022/07/714
Drawing tile Drawing number Print date | Rev No.
Site Development Plan 1920.49-AR-DES- Aug 23 B

0001
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	Agreement with Mandatary
	Written Agreement entered into
	and between
	(Hereinafter referred to as the Employer)
	and
	(Hereinafter referred to as The Employee)
	Compensation Fund Number:
	Whereas the Company called under contract no.  for the executing of the following
	___________________________________________________________________________________________
	At   (“Premises”)
	and whereas the contractor
	Undertook to carry out the work and whereas the client contractor have agreed to regulate as between them and as provided for in terms of section 37(2) of the Occupational Health and Safety Act, No 85 of 1993, now therefore the undersigned agree to:
	1. The Contractor warrants that all his and his contractors’ employees are covered in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act 1993 (the Act) which cover shall remain in force whilst any such employees are...
	2 The Contractor warrants that he is in possession of the following insurance cover which shall remain in force whilst
	he and/or his Contractor and/or his employees are present on the premises or which shall remain in force for the
	duration of his contractual relationship with the client whichever period is the longest:
	3. The Contractor undertakes to ensure that he and/or his contractors and/or their respective employees will at all times comply with all the requirements of the Act and without derogating from this general undertaking, also comply with the following ...
	The Contractor must provide the Client with written proof that his employees and those of the sub contractor have been made aware of the hazards identified. The Contractor must provide the Client with up dated copies of the analysis.
	4. The Contractor confirms; that he has been informed that he must report to Client management ;(in writing) anything that he deems to be unhealthy and/or unsafe and that he has versed his employees and/or contractors in this regard.
	5. The Contractor warrants that he shall not endanger the health and safety of any of the Client’s employees in any way whilst performing any work on the premises.
	Date
	1. Signed by Client Rep
	Date
	2.   Signed by Contractor or his Authorized Represent


	Tender Doc - Bolani ECD - 231016
	ARE YOU A FOREIGN BASED SUPPLIER FOR THE GOODS /SERVICES /WORKS OFFERED?
	Columns refer to Columns in Part 2

	PROJECT REFERENCE RETURNABLE 3 OF 3
	Part 4 : Local Labour Schedule
	Part 5 : Beneficiary List (certified copy of ID’s)
	OVERALL PROJECT WORKER SCHEDULE (local labourers only)  Contract No: …………… PART 2
	Completed by: Name: …………………………… Signature:…………………………… Capacity …………………… Date:…..………..
	WEEKLY TASK WAGE REGISTER (local labourers only)    Contract No: …………………  PART 3
	1. Summary of Day Tasks worked and Amount Spent on Local Labour this month



	1. rev - Prelim - Copy of Copy of BOLANI PRE SCHOOL UNPRICED BOQ ECDC
	PRELIMINARIES

	2. rev - B1 - Copy of Copy of BOLANI PRE SCHOOL UNPRICED BOQ ECDC - Copy (2)
	B.1BOQ-CLASSROOM

	3. rev - B2 - Copy of Copy of BOLANI PRE SCHOOL UNPRICED BOQ ECDC - Copy (3)
	B.2BOQ- ABLUTIONS

	4. rev - Budget - Copy of Copy of BOLANI PRE SCHOOL UNPRICED BOQ ECDC - Copy (4)
	BUDGETARY ALLOWANCES

	5. rev - B4 - Copy of Copy of BOLANI PRE SCHOOL UNPRICED BOQ ECDC - Copy (5)
	B.4SMME 02- FENCE

	6. rev - B3 - Copy of Copy of BOLANI PRE SCHOOL UNPRICED BOQ ECDC - Copy (6)
	B.3SMME 01- PAINT

	7. rev - Final - Copy of Copy of BOLANI PRE SCHOOL UNPRICED BOQ ECDC - Copy (7)
	1.FINAL SUMMARY

	Tender Doc - Bolani ECD - 231016

